DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708001

STATE PROQJECT(S): 1002-02-74

TYPE OF WORK:

BIDDER NO 1: JAMES CAPE & SONS CO
BI DDER NO 2: G LBANK CONSTRUCTI ON,

| TEM
NUMBER | TEM DESCRI PTI ON
20406 REMOVI NG CONCRETE S| DEWALK
20501 COWMMON EXCAVATI ON
20901 GRANULAR BACKFI LL
30403 CRUSHED AGGREGATE BASE COURSE
60205 CONCRETE S| DEWALK, 5-1 NCH
60206 CONCRETE S| DEWALK, 6-1 NCH
60601 RI PRAP
61614 CHAIN LINK FENCE, 8 FT
61634 SALVAGED CHAI N LINK FENCE, 8 F
61910 MOBI LI ZATI ON
63110 LAWN SOD
64201 FIELD OFFICE, TYPE A
64301 TRAFFI C CONTROL
64501 GEOTEXTILE FABRI C, TYPE SAS
64505 GEOTEXTILE FABRIC, TYPE R
66501 SAW NG EXI STI NG PAVEMENT
90004 M SC

90004A EXTENDI NG MAI NTENANCE B
90004 M SC

90004B PLAY EQUI PNVENT
90004 M SC

90004C REST AREA SI GN
90004 M SC

90004D GREETI NGS SI GN
90004 M SC

90004E ADJUSTI NG ELECTRI CAL FA
90004 M SC

90004F ADJUSTI NG TELEPHONE FAC
90004 M SC

90004G RESETTI NG ROCK WALL

CONTRACT AND ESTI MATE ENG NEER
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 1

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

8352.

5825.

3500

1000

1000

6000

000

000

000

000

000

000

LETTI NG DATE: 07/08/03

LOCATI ON 53/ ROCK COUNTY
BELO T TRAVEL | NFO CENTRE
I 39, 90
ROCK COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
AMOUNT BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
480. 00 50. 000 2400. 00 0. 000 0.00
1340. 00 25. 000 1675. 00 0. 000 0. 00
572.00 60. 000 1560. 00 0. 000 0. 00
1066. 00 50. 000 2050. 00 0. 000 0. 00
877.50 4. 000 1080. 00 0. 000 0.00
3555. 00 4. 500 4266. 00 0. 000 0.00
90. 00 90. 000 270. 00 0. 000 0. 00
300. 00 80. 000 1600. 00 0. 000 0. 00
423.00 20. 000 940. 00 0. 000 0.00
3500. 00 8000. 000 8000. 00 0. 000 0.00
1224. 00 9. 000 1836. 00 0. 000 0.00
2500. 00 1500. 000 1500. 00 0. 000 0. 00
500. 00 1600. 000 1600. 00 0. 000 0.00
142.50 120. 000 13680. 00 0. 000 0.00
13. 20 10. 000 110. 00 0. 000 0. 00
324. 00 4.000 432.00 0. 000 0. 00
28000. 00 30000. 000 30000. 00 0. 000 0.00
8352. 00 10000. 000 10000. 00 0. 000 0. 00
5825. 00 5000. 000 5000. 00 0. 000 0.00
3500. 00 4000. 000 4000. 00 0. 000 0. 00
1000. 00 800. 000 800. 00 0. 000 0.00
1000. 00 500. 000 500. 00 0. 000 0.00
6000. 00 4500. 000 4500. 00 0. 000 0.00



DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE-

PROPCSAL: 20030708001

| TEM
NUMBER

90004

90005

90005

90005

90005

90030

90030

90031

90033

90033

90033

90034

M SC
90004H
M SC
90005A
M SC
900058
M SC
90005C
M SC
90005D
M SC
90030A
M SC
900308
M SC
90031A
M SC
90033A
M SC
90033B
M SC
90033C
M SC
90034A

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ELECTRO- MECHANI CAL DOOR

PI CNI C SHELTERS

BENCHES

ORNAMENTAL BOULDERS

RESETTI NG APRON ENDWAL

TI MBER EDG NG

CHAI' N LI NK FENCE SLATS

CONCRETE Sl DEWALK, SPEC

PLAY AREA SURFACE

WEED BARRI ER FABRI C

GROUND COVER

DECOVPOSED GRANI TE

ESTI MATED

UNI'T QUANTI TY
LS 1. 000
EACH 4.000
EACH 2.000
EACH 2.000
EACH 1. 000
: L. F 552. 000
L. F 188. 000
S. F. 644. 000
S Y. 114. 000
S.Y. 88. 000
S Y. 520. 000
CY. 12. 000

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T
Bl D PRI CE AMOUNT
1800. 000 1800. 00

10800. 000 43200. 00

793. 000 1586. 00
750. 000 1500. 00
400. 000 400. 00
8. 000 4416. 00
2. 000 376. 00
7.000 4508. 00

110. 000 12540. 00

2.000 176. 00
5. 000 2600. 00
110. 000 1320. 00
145006. 20

Bl DDER NO 2

UNI'T
BI D PRI CE

500.

7600

750.

500.

500.

7

12.

5

90

85.

000

000

000

000

000

000

000

500

000

. 000

. 250

000

30400

1500

1000

500.

3864

2256.

3542.

10260

352.

2210

1020

155203.
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LETTI NG DATE: 07/08/03

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0.00

0. 00

0. 00

0.00

0. 00

0.00

0. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

STATE PROJECT(S):

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

5300-03- 77

BI DDER NO 1: STREU CONSTRUCTI ON CO.
BI DDER NO 2: MASHUDA CONTRACTCRS, | NC.
BI DDER NO 3: RELI ANCE JO NT VENTURE
BIDDER NO 4: H JAMES & SONS, | NC
BI DDER NO 5: HOFFMAN CONSTRUCTI ON COVPANY
BI DDER NO 6: JAMES TH EDI NG CONSTRUCTI ON COVPANY, | NC
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE
20101 CLEARI NG STA 82. 000 178. 500
20104 GRUBBI NG STA 82. 000 178. 500
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 39. 000 250. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000
1022+13
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2500. 000
1023+45
20373 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2000. 000
1049+56
20374 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000
1112+90
20375 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 10000. 000
1079+50
20376 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1250. 000
1119+50
20377 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1500. 000
1195+75
20378 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000
NW 1166+00
20379 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000
1213+65
20380 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000
1231+20
20401 REMOVI NG PAVEMENT S.Y. 48700. 000 2.000
20402 REMOVI NG ASPHALTI C SURFACE S Y. 23992. 000 0.670

LOCATI ON 13/ DANE

10000.

1250.

1500.

750.

750.

750.

97400.
16074.

.00

.00

00

00

00

00

00

00

00
64

SAK C TY -

USH
DANE

12

Bl DDER NO 2

UNI'T
BI D PRI CE

2000.

750.

7500.

1250.

1500.

750.

750.

750.

000

000

000

000

000

000

000

000

. 000
. 580

COUNTY

7500.

1250.

1500.

750.

750.

750.

97400.
13915.

PAGE: 3

LETTI NG DATE: 07/08/03

.00

.00

00

00

00

00

00

00

00
36

M DDLETON RD, STH 78 - CTH KP

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT

150. 000 5850. 00
500. 000 500. 00
2500. 000 2500. 00
1000. 000 1000. 00
500. 000 500. 00

10000. 000 10000. 00

1000. 000 1000. 00
1000. 000 1000. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00

1.750 85225. 00
0. 650 15594. 80



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708002

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
REMOVI NG CURB AND GUTTER L.F
REMOVI NG GUARDRAI L L.F
REMOVI NG FENCE L.F
REMOVI NG | NLETS EACH
REMOVI NG CONCRETE BASES EACH
COMMON EXCAVATI ON cCY
MARSH EXCAVATI ON CY

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 13- 520
EXCAVATI ON FOR STRUCTURES, BRI LS

B- 13- 521

SELECTED BORROW EXCAVATI ON CY.
GRANULAR BACKFI LL CY
STRUCTURE BACKFI LL CY
FI' NI SHI NG ROADVWAY LS
OBLI TERATI NG OLD ROAD STA
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C VATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
ASPHALTI C SURFACE TON
ASPHALTI C SURF, DRI VEWAYS & FI TON
ASPHALTI C SURFACE, TEMPORARY  TON
CONCRETE PAVEMENT, 9-1 NCH S.Y
H E. S. CONCRETE PAVEMENT, 9-IN S.Y
CONCRETE PAVEMENT APPROACH SLA S. Y.

DOVEL BARS EACH
CONCRETE PAVEMENT GAPS EACH
CONCRETE MASONRY, BRI DGES cCY

CONC MASONRY ANCHORS, TYPE S, EACH
PROTECTI VE SURFACE TREATMENT S.Y
PRESTRESSED G RDER, | TYPE, 45 L. F
CONCRETE MASONRY, ENDWALLS CY
HI GH STRENGTH BAR STEEL REINF. LB

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

33237.
600.
934.

1

6
152700.
147395.
2935.

15915.
915.

12340

3575.

10190

1190
1070
4530
157470
690.
290.
110.
22.
586.
270.
1137.
1118.
9
12360

. 000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
200
000

BI DDER NO 1
UNI T
BI D PRI CE AMOUNT
2.500 1725. 00
1. 000 235. 00
0. 500 2515. 00
200. 000 600. 00
200. 000 1600. 00
1.900 1261085.10
3. 000 15585. 00
3000. 000 3000. 00
3000. 000 3000. 00
0. 010 332. 37
8. 000 4800. 00
8. 000 7472.00
2000. 000 2000. 00
300. 000 1800. 00
5.100 778770.00
5.700 840151.50
1.170 3433. 95
0. 620 9867. 30
187. 250 171333.75
18.890  233102.60
20.700 74002. 50
1. 000 10190. 00
34. 460 41007. 40
36. 290 38830. 30
28. 810 130509. 30
15.480 2437635.60
22.170 15297. 30
90. 000 26100. 00
10. 000 1100. 00
750. 000 16500. 00
280. 000 164080. 00
10. 000 2700. 00
3. 500 3979. 50
95. 000 106210. 00
525. 000 4830. 00
0. 500 6180. 00

Bl DDER NO 2

UNI'T
BI D PRI CE

. 000

.010
. 000
. 000
. 000
. 000
. 250
. 900
. 170
. 620
. 250
. 890
. 700
. 000
. 460
. 290
. 810
. 480
. 170
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 500

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
2.000 1380. 00
1. 000 235. 00
0. 500 2515. 00
300. 000 900. 00
126. 000 1008. 00
2.100 1393830.90
3. 500 18182. 50
3000. 000 3000. 00
3000. 000 3000. 00
0. 010 332. 37
35. 000 21000. 00
12.000 11208. 00
22000. 000 22000. 00
200. 000 1200. 00
5.990 914673. 00
5.990 882896. 05
1.170 3433. 95
0. 620 9867. 30
187. 250 171333.75
18.890  233102. 60
20.700 74002. 50
1. 000 10190. 00
34. 360 40888. 40
36. 290 38830. 30
28. 810 130509. 30
17.290 2722656. 30
27.000 18630. 00
88. 000 25520. 00
8. 000 880. 00
1000. 000 22000. 00
280. 000 164080. 00
10. 000 2700. 00
3. 500 3979. 50
95. 000 106210. 00
525. 000 4830. 00
0. 500 6180. 00



DATE 07/ 08/ 03

CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

| TEM
NUMBER

COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR

| TEM DESCRI PTI ON

STEEL DI APHRAGVS, STRUCTURE
B- 13- 520
STEEL DI APHRAGVS, STRUCTURE
B- 13- 521

PREBORI NG, CAST | N PLACE CONCR
ClP CONC PILING DELIV & DRI VE

STEEL RAI LI NG, STRUCTURE
B- 13- 520

RUBBERI ZED MEMBRANE WATERPROCF
CULVERT PI PE,
CULVERT PI PE,
CULVERT PI PE,
CULVERT PI PE,
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
TEMPORARY CULVERT PI PE, 24-1NC
CORRUGATED STEEL PI PE ARCH, 35
STL APRON ENDW. FOR Pl PE ARCH,

STL APRN ENDW. Pl PE ARCH, SLOP

RCCP,
RCCP,
RCCP,
RCCP,

El
|
|
|
|
|
|
|

PAREPPPEQE

APRON
APRON
APRON
APRON
APRON
APRON
APRON

I,
I,
I,
I, 36-1NCH
I,
I,
Il

18-1 NCH
24-1 NCH
30- 1 NCH

48- 1 NCH

60- 1 NCH
, 72-1NCH
ENDWALLS,
ENDWALLS,
ENDWALLS,
ENDWALLS,
ENDWALLS,
ENDWALLS,
ENDWALLS,

CLASS |11,
CLASS |11,
CLASS |11,
CLASS |11,

18-1 NCH
24-1 NCH
30- 1 NCH
36- 1 NCH
48- 1 NCH
60- 1 NCH
72-1 NCH

18-1N
24-1N
30-1N
36-1N

CONTRACT AND ESTI MATE ENG NEER

-
!
mm

!_!_!_!_!_!_!_gg!_!_gggg!_!_!_!_.m
TTTTTTTQQTTQQQQT‘TTTK

L
20

EACH
EACH
EACH
EACH
EACH

SALVAGED CULVERT PI PE, 18-1NCH L. F.

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

920. 000
3460. 000
1. 000

52. 000
853. 000
1231. 000
76. 000
104. 000
33. 000
31. 000
2.000

4. 000
190. 000
42.000
1. 000

1. 000
443. 000
2800. 000
636. 000
1315. 000
256. 000
32. 000
175. 000
8. 000
34. 000
2. 000
10. 000
2.000

1. 000

2. 000
45. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

. 000
. 000
. 000

. 000
. 500
. 400
. 210
. 530
. 930
. 120
. 540
. 700
. 400
. 720
. 710
. 400
. 360
. 650
. 910
. 360
. 220
. 000
. 390
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
0. 550 38337. 75
30. 000 780. 00
300. 000 3600. 00
295. 000 2950. 00
65. 000 59800. 00
17. 000 58820. 00
9500. 000 9500. 00
25. 000 1300. 00
20. 500 17486. 50
23. 400 28805. 40
29. 210 2219. 96
32.530 3383. 12
91. 930 3033. 69
120. 120 3723.72
200. 540 401. 08
267.700 1070. 80
23. 400 4446. 00
30. 720 1290. 24
200. 710 200. 71
741. 400 741. 40
23. 360 10348. 48
28. 650 80220. 00
35.910 22838. 76
46. 360 60963. 40
66. 220 16952. 32
102. 000 3264. 00
145. 390 25443. 25
247.000 1976. 00
319. 000 10846. 00
358. 000 716. 00
563. 000 5630. 00
776. 000 1552. 00
1538. 000 1538. 00
1826. 000 3652. 00
20. 500 922.50

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000
. 000
. 000

. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708002

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
91. 930 183. 86
17.000 850. 00
8. 230 59297. 15
12. 280 12095. 80
2. 800 2688. 00
25.000 19750. 00
25. 000 20250. 00
17. 500 332.50
22.430 11102. 85
28.490 15099. 70
1105. 000 3315. 00
625. 000 7500. 00
850. 000 28900. 00
240. 000 240. 00
225. 000 15300. 00
310. 000 4340. 00
1. 200 456. 00
6. 000 600. 00
28.500 4702. 50
9. 150 21731. 25
400. 000 800. 00
46. 500 8649. 00
6. 750 1687. 50
100. 000 800. 00
1685. 000 11795. 00
2. 350 10915.75
1. 000 1.00
329835. 000 329835. 00
6. 320 2464. 80
95. 000 760. 00
315. 000 630. 00
0. 200 14390. 00
33. 000 6402. 00
17.000 25500. 00
0. 400 163800. 00
0. 080 27000. 00
3. 250 325. 00
3. 250 325. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

28,

400
46.

6

100
1685.

2

1
190820

Bl DDER NO 1

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT
52472 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 91. 930 183. 86
60101 CONCRETE CURB, TYPE A F 50. 000 17. 000 850. 00
60160 CONCRETE CURB AND GUTTER, 36-1 L.F 7205. 000 8. 230 59297. 15
60170 CONCRETE CURB AND GUTTER, 36-1 L.F 985. 000 12. 280 12095. 80
60204 CONCRETE S| DEWALK, 4-1 NCH S F 960. 000 2. 800 2688. 00
60602 HEAVY RI PRAP CY 790. 000 25. 000 19750. 00
60604 MEDI UM RANDOM RI PRAP CY 810. 000 25. 000 20250. 00
60825 REINF CONC PIPE, CLASS IIl, SS L.F 19. 000 17. 500 332.50
60827 REINF CONC PIPE, CLASS IIl, SS L.F 495. 000 22.430 11102. 85
60829 REINF CONC PIPE, CLASS IIl, SS L.F. 530. 000 28. 490 15099. 70
61110 MANHOLES, TYPE 1 EACH 3. 000 2100. 000 6300. 00
61122 | NLETS, TYPE 3 EACH 12. 000 625. 000 7500. 00
61124 | NLETS, TYPE 9 EACH 34. 000 850. 000 28900. 00
61151 MANHOLE COVERS, TYPE J EACH 1. 000 240. 000 240. 00
61170 | NLET COVERS, TYPE M5 EACH 68. 000 225. 000 15300. 00
61180 | NLET COVERS, TYPE HM EACH 14. 000 310. 000 4340. 00
61201 PI PE UNDERDRAI N, 6-1 NCH L.F. 380. 000 10. 000 3800. 00
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 100. 000 10. 000 1000. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 165. 000 28. 500 4702. 50
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2375. 000 9. 150 21731. 25
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 400. 000 800. 00
61422 MARKER POSTS FOR RI GHT- OF- WAY  EACH 186. 000 46. 500 8649. 00
61430 TEMPORARY STEEL PLATE BEAM GUA L. F. 250. 000 6. 750 1687. 50
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 8. 000 100. 000 800. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 7.000 1685. 000 11795. 00
61601 WOVEN W RE FENCE L. F. 4645. 000 2. 350 10915. 75
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 1000. 000 1000. 00
61910 MOBI LI ZATI ON LS 1. 000 268620. 000 268620. 00
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 390. 000 6. 320 2464. 80
62101 LANDMARK REFERENCE MONUMENTS  EACH 8. 000 95. 000 760. 00
62112 LANDMARK REF MONUMENTS & ALUM EACH 2.000 315. 000 630. 00
62202 ASPHALTI C SHOULDER RUMBLE STRI L. F. 71950. 000 0. 200 14390. 00
62203 ASPHALTI C FLUVES S.Y. 194. 000 33. 000 6402. 00
62401 WATER MGAL 1500. 000 17. 000 25500. 00
62505 SALVAGED TOPSO L S. Y. 409500. 000 0. 400 163800. 00
62702 MJILCH NG S. Y. 337500. 000 0. 080 27000. 00
62811 EROCSI ON BALES, DELI VERED EACH 100. 000 3. 250 325. 00
62812 EROCSI ON BALES, | NSTALLED EACH 100. 000 3. 250 325. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

| TEM
NUMBER

63204

63261

63262

63263

63264

| TEM DESCRI PTI ON

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

SO L STABI LI ZER, TYPE A

I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE B

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPCORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20

SEEDI NG M XTURE NO 40

ERCSI ON CONTROL SOD

TREES,

MAPLE, AUTUWN BLAZE
TREES,

PINE, SWSS STONE
TREES,

LI LAC, 1 VORY SILK TREE
TREES,

SERVI CEBERRY, SNOWCLOUD
SHRUBS,

CHOKEBERRY, BRI LLI ANT RED
SHRUBS,

ELDERBERRY, AMERI CAN
SHRUBS,

NI NEBARK, SNOWFAL L
SHRUBS,

LILAC, M SS KIM

CONTRACT AND ESTI MATE ENG NEER

b
5663

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

2.000
3. 000
1. 000
1. 000
4. 000

5. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

4.
330.
290.
320.
320.

80.
80.
60.

45.

000

000

000

000

000

000

960.

80.

80.

240.

225.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

.00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

4.
330.
290.
320.
320.

60.
60.
60.

45.

000

000

000

000

000

000

960.

60.

60.

240.

225.

PAGE:
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.00

00

00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

4.
330.
290.
320.
320.

60.
60.
60.

45.

000

000

000

000

000

000

960.

60.

60.

240.

225.

.00

00

00

00

00

00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

| TEM

NUMBER

63268
63269
63270
63271
63272
63273
63274
63275
63276
63277
63278
63281
63282
63305
63311
63410
63411

63412
63413

| TEM DESCRI PTI ON

SHRUBS,

VI BURNUM  MAPLELEAF
SHRUBS,

JUNI PER, MANEY

SHRUBS,

JUNI PER, SEA GREEN
SHRUBS,
BUSHHONEYSUCKLE, DWARF
SHRUBS,

DOGWOOD, KELSEY DWARF
SHRUBS,

PEASHRUB, PYGW
SHRUBS,

ROSE, NEARLY W LD
SHRUBS,

SPI REA, KOREAN

SHRUBS,

TEA, NEW JERSEY

SHRUBS,

SUMAC, GRO- LOW FRAGRANT
SHRUBS,

W NTERBERRY, JI M DANDY
SHRUBS,

W NTERBERRY, RED SPRI TE
SHRUBS,

JUNI PER, BUFFALO
SHRUBS,

JUNI PER, HUGHES

VI NES,

HONEYSUCKLE, YELLOW

VI NES,

I' VY, ENGLEVAN

DELI NEATCORS

TEMPORARY DELI NEATORS

WOCD PCSTS, 4X6-1 NCH X 12-FT.
WOOD POSTS, 4X6-1NCH X 14-FT.
WOOD POSTS, 4X6-1NCH X 16-FT.
WOOD POSTS, 4X6-1NCH X 18-FT.

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

25.

37.

22.

29.

14.

25.

000

. 000

000

000

000

000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

48.

48.

40.

36.

36.

30.

30.

28.

28.

44.

44,

12.

12.

000

000

000

000

000

000

000

000

000

000

000

000

000

. 000
. 000
. 500
. 500
. 250
. 000

624.
1200.
240.
1480.
792.
1044.
420.
750.
140.
168.
1056.
220.
60.
96.
27.
1800.
6003.
4278.

3989.
330.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

48.

48.

40.

36.

36.

30.

30.

28.

28.

44.

44,

12.

12.

000

000

000

000

000

000

000

000

000

000

000

000

000

. 000
. 000
. 500
. 500
. 250
. 000

624.
1200.
240.
1480.
792.
1044.
420.
750.
140.
168.
1056.
220.
60.
96.
27.
1800.
6003.
4278.

3989.
330.

PAGE:
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00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

48.

48.

40.

36.

36.

30.

30.

28.

28.

44.

44,

12.

12.

000

000

000

000

000

000

000

000

000

000

000

000

000

. 000
. 000
. 500
. 500
. 250
. 000

624.
1200.
240.
1480.
792.
1044.
420.
750.
140.
168.
1056.
220.
60.
96.
27.
1800.
6003.
4278.

3989.
330.

00

00

00

00

00

00

00

00

00

00

00

00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

| TEM
NUMBER

| TEM DESCRI PTI ON

HI G+ STRENGTH STRUCT STEEL, S
CONCRETE MASONRY, SI GN SUPPORT

BAR STEEL REI NFORCEMENT, SI GN
SIGNS, TYPE
SIGNS, TYPE ||, REFLECTIVE

MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11

REMOVI NG SVALL SI GN SUPPORTS
MOVI NG SMALL SI GN SUPPORTS

FI ELD LABORATCORY

FI ELD OFFICE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SIGNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8-1N
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, SYMBOLS, EPO
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, PARKI NG STAL
PAVEMENT MARKI NG, | SLAND NOSE
TEMPORARY PAVEMENT MARKI NG 4-
TEMP PVMI MRKG, 4-1NCH, REMOVA

CONTRACT AND ESTI MATE ENG NEER

S.Y

rrrrgoorrrorr nn
T‘T‘g m T‘T‘T‘g 9?9 mm T‘g <<

Trm

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

131810. 000
89220. 000
112040. 000
76060. 000
69518. 000
1. 000
4410. 000
300. 000
1620. 000
1470. 000
233282. 000
10391. 000
50. 000
265550. 000
481. 000
170. 000

6. 000
2.000

3. 000

375. 000
365. 000
15. 000
1155. 000
6. 000
182830. 000
800. 000

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
1.950 3112. 20
485. 000 1746. 00
2. 000 408. 00
16. 500 3143. 25
14.850 44423.78
35. 000 350. 00
12. 750 1734. 00
12. 750 1734. 00
50. 000 500. 00
3500. 000 3500. 00

0. 100 13181. 00
0. 150 13383. 00
0. 060 6722. 40
0. 080 6084. 80
0. 100 6951. 80
2200. 000 2200. 00
0. 350 1543. 50
2.000 600. 00
1.750 2835. 00
1.950 2866. 50
0. 220 51322. 04
0. 360 3740. 76
38. 000 1900. 00
0. 160 42488. 00
2. 800 1346. 80
2.600 442.00
90. 000 540. 00
40. 000 80. 00
90. 000 270. 00
2.700 1012. 50
2.100 766. 50
4. 000 60. 00
1. 600 1848. 00
30. 000 180. 00
0. 070 12798. 10
1. 000 800. 00

Bl DDER NO 2

UNI'T
BI D PRI CE

396

B
NNOUOORPROOOOOOO!

© B ©
MNNO OO

w
ROOPRA

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

220

w
NNOOXOONMNRNOOOOOO

© B ©
NMNNO OO

w
RPOOPRA



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

| TEM

NUMBER

65067

65070
65085

65219
65221
65250
65306
65401
65402
65403
65410
65418
65419
65425
65430
65524
65526
65530
65545
65557
65566
65567
65580
65585
65703
65705

| TEM DESCRI PTI ON

TEMP PVMI' MRKNG, STCP LINE, 18
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, STRUCT L
STRUCTURE B-13-520

CONSTRUCTI ON STAKI NG, STRUCT L
STRUCTURE B-13-521

CONSTRUCTI ON STAKI NG, STRUCT L
R-13-92

CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
5300-03- 77

NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE BASES, TYPE 6
CONCRETE CONTROL CABI NET BASES
CONC CNTRL CABI NET BASES, TYPE
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES, TYPE 3

POLES, TYPE 5

CONTRACT AND ESTI MATE ENG NEER

pgorrororrrrm
99.‘"‘.‘"‘.‘"‘.‘"‘.‘"‘.‘"‘.‘"‘.‘"‘.‘"‘9

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

47050.
. 000

3678.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
1110.
1930.
2075.
1850.
5907.
3255.
3360.
. 000
. 000

. 000

000

000

000
000
000
000
000
000
000

coocoocoroo

Bl DDER NO 1
UNI'T
Bl D PRI CE

. 000

. 650
. 000

. 100
. 250
. 250
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 680

720
000
750
400
400
400

. 700
. 400
. 000
. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

600.
300.

30582.
1000.

11401.
4216.
3055.

14700.
2275.

800.
325.
5070.
1800.
1100.
910.
4480.
318.

1110.
1447.
830.
740.
2362.
2278.
1344.
2300.
580.

Bl DDER NO 2

UNI'T

coocoocoroo

BI D PRI CE

. 000

. 450
. 000

. 100
. 250
. 250
. 000
. 000
. 000
. 000
. 000
. 000
1100.
. 000
. 000
. 680

000

720
000
750
400
400
400
700

. 400
1150.
580.

000
000

500.

21172.
1250.

11401.
4216.
3055.

14700.
2275.

800.
325.
5070.
1800.
1100.
910.
4480.
318.

1110.
1447.
830.
740.
2362.
2278.
1344.
2300.
580.

PAGE:

Bl DDER NO 3

UNI'T

500.

o

BI D PRI CE

000

. 450
1250.

000

. 900
. 200
. 000
450.
321.
561.
483.
480.
765.
819.
120.
225.
. 690

000
000
000
000
000
000
000
000
000

0. 750

coocooor

020
420
450
390
450

. 630
. 510
1110.

540.

000
000

LETTI NG DATE: 07/08/03

500.
500.

21172.
1250.

14344,
4166.
2820.

15750.
2247.
1122.

483.
6240.
1530.

819.

840.
3600.

322.

1132.
810.
933.
721.

2658.

2050.

1713.

2220.
540.



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

POLES, TYPE 6

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 20- FOOT
PEDESTRI AN PUSH BUTTONS

TRAFFI C SI GNAL MOUNTI NG HARDWA
USH 12 & STH 78

LUM NAI RES, UTILITY, 150 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,

LUMNR ARMS TRUSS TYP 4 1/2-IN

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVI NG TRAFFI C SI GNAL
STH 78 | NTERSECTI ON

M SC

90005A FOLDI NG STOP SIGNS, 36X
TYPE ||, REFLECTIVE

M SC

90005B REMOVI NG PULL BOXES

M SC

90005C STATE FURNI SHED TRAFFI C
CES, 3-12I NCH VERTI CAL, WTH L
M SC

90005D STATE FURNI SHED TRAFFI C
CES, 5-12I NCH VERTI CAL, WTH L
M SC

90005E STATE FURNI SHED TRAFFI C
CES, 3- 121 NCH HORI ZONTAL, WTH L
M SC

90005F STATE FURNI SHED PEDESTR
FACES, 12-1NCH, WTH LED MODUL
M SC

90005G BENCH

M SC

90005H LANDSCAPE PLANTI NG SURV
AND CARE

M SC

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

14.

18.

24.

. 000

. 000

. 000

000

. 000

. 000

. 000

. 000

. 000

000

000

Bl DDER NO 1

UNI'T
Bl D PRI CE

2000.
150.

75.

230.
290.
230.

60.

500.

300.

12.

. 000

000

000

000

000

000

000

000

000

000

300.

1050.

1840.

580.

460.

120.

1000.

5400.

288.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

2000.

150.

75.

230.

290.

230.

60.

500.

300.

12.

. 000

000

000

000

000

000

000

000

000

000

300.

1050.

1840.

580.

460.

120.

1000.

5400.

288.

PAGE:

LETTI NG DATE: 07/08/03

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

1863.
95.

90.

195.
210.

90.
180.

500.

300.

12.

. 000

000

000

000

000

000

000

000

000

000

190.

1260.

1560.

420.

180.

360.

1000.

5400.

288.

00

00

00

00

00

00

00

00

00



DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE-

PROPCSAL: 20030708002

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

90030

90030

90030

90005J
M SC
90005K
M SC
90005L
M SC
90005M
M SC
90005N
M SC
90005P
M SC
90005Q
M SC
90005R
M SC
90005S
M SC
90005T
M SC
90005U
M SC
90005V
M SC

PERENNI AL,
PERENNI AL,
PERENNI AL,
PERENNI AL,
PERENNI AL,
PERENNI AL,
PERENNI AL,
PERENNI AL,
PERENNI AL,
PERENNI AL,
PERENNI AL,

PERENNI AL,

CONTRACT AND ESTI MATE ENG NEER

ASTER, SKY B

EACH
BEARDTOUNGE

EACH
BLUESTEM LI

EACH
CONEFLOVER,

EACH
COREPSI S, LA

EACH
DROPSEED, PR

EACH
BLAZI NGSTAR,

EACH
GRAMA GRASS,

EACH
| NDI ANGRASS

EACH
INDI GO, VHI'T

EACH
PHLOX, EMERA

EACH
SUNFLONER, W

EACH

90005W REI NFORCED CONCRETE END
SPECI AL, FOR CULVERT PI PE, 24-

M SC

EACH

90005X TEMPORARY STEEL PLATE B
ENERGY ABSORBI NG TERM NAL

M SC

90008A PORTABLE CHANGEABLE MES

M SC

90030A SPLIT RAI L FENCE

M SC

90030B ROCK/ BOULDER QUTCRCPPI N

M SC

90030C STREAM RELOCATI ON

M SC

90030D CONCRETE MOW NG BORDER,

M SC

90030E TEMPORARY STEEL PLATE T
STRUCTURE APPROACH

REPORT OF ALL BI DS RECEI VED

26.

35.

29.

39.

32.

52.

25.

23.

14.

16.

27.

900.

4645.

45.

290.

145.

132.

000

000

000

000

000

000

000

000

000

000

000

. 000

000

000

000

000

000

000

000

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

525.

1150.

65.

18.

35.

25.

15.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 750

000

000

000

250

312.

420.

348.

468.

384.

624.

300.

276.

168.

192.

324.

3150.

4600.

58500.

26708.

810.

10150.

3625.

2013.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

00

00

75

00

00

00

00

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

525.

1150.

50.

18.

35.

25.

15.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 750

000

000

000

250

312.

420.

348.

468.

384.

624.

300.

276.

168.

192.

324.

3150.

4600.

45000.

26708.

810.

10150.

3625.

2013.

LETTI NG

00 12.
00 12.
00 12.
00 12.
00 12.
00 12.
00 12.
00 12.
00 12.
00 12.
00 12.
00 525.
00 1150.
00 65.
75 13.
00 18.
00 51.
00 15.
00 15.

PAGE:

000

000

000

000

000

000

000

000

000

000

000

000

000

000

500

000

750

000

250

DATE: 07/08/03

312.

420.

348.

468.

384.

624.

300.

276.

168.

192.

324.

3150.

4600.

58500.

62707.

810.

15007.

2175.

2013.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50

00

50

00

00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708002

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
90031 M SC S F
90031A BOULDER FACE RETAI NI NG
90031 M SC S. F
90031B CONCRETE PAVERS, 9-1 NCH
90034 M SC cCY
90034A SELECT BORROW EXCAVATI O
15% P200 GRADATI ON
90035 M SC TON
90035A CRUSHED AGGREGATE BASE
CRUSHED STONE
90035 M SC TON
90035B ASPHALTI C MATERI AL FOR
M XES , PG 64-28
90036 M SC LB.
90036A PRAI RI E SEED M X
90066 M SC DOL
90066A MONTHLY MOBI LE TELEPHON
90365 QWP, BASE COURSES TON
90402 QWP, RURAL CONCRETE PAVEMENT DAY
90403 QWP, PROFILE | NDEX | NCENTI VE, DOL
90404 QwWwP, PVMI STRENGTH | NCENTI VE, DOL
90501 QW READY M XED CONC MASONRY F C. Y.
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL
90590 PI PE GRATES EACH
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH
90778 PAVEMENT MARKI NG, OUTFALL MARK EACH
90884 ASPHALTIC RUMBLE STRIPS, AT IN S.Y.

PROPCSAL TOTAL. . .....

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

BI DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
930. 000 20. 000 18600. 00
300. 000 8. 500 2550. 00
25570. 000 0.010 255.70
22670. 000 6. 250 141687. 50
45. 000 250. 560 11275. 20
910. 000 43. 850 39903. 50
10000. 000 1. 000 10000. 00
175370. 000 0. 180 31566. 60
26. 000 1000. 000 26000. 00
83680. 000 1. 000 83680. 00
35500. 000 1. 000 35500. 00
586. 000 12. 000 7032. 00
5860. 000 1. 000 5860. 00
6. 000 480. 000 2880. 00
73. 000 27.500 2007. 50
65. 000 4. 000 260. 00
160. 000 12.500 2000. 00
9078794. 53

Bl DDER NO 2

UNI'T
BI D PRI CE

250.

43.

. 250

560

850

. 000

. 180
1000
. 000
. 000
12.
. 000
480.

27.
. 000
12.

000

000

000
500

500

141687.

11275

39903.

10000

31566.
26000
83680
35500
7032.
5860
2880
2007.
260.
2000

9185884

PAGE:

13

LETTI NG DATE: 07/08/03

50

20

Bl DDER NO 3

UNI T
BI D PRI CE AMOUNT
20. 000 18600. 00
8. 500 2550. 00
0.010 255.70
5.990 135793. 30
250. 560 11275. 20
33. 850 30803. 50
1. 000 10000. 00
0. 200 35074. 00
750. 000 19500. 00
1. 000 83680. 00
1. 000 35500. 00
12.000 7032. 00
1. 000 5860. 00
1000. 000 6000. 00
26. 000 1898. 00
4.000 260. 00
12.500 2000. 00
9693689. 77



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
Bl D PRI CE

. 000

1000. 000

5000. 000

2000. 000

2000. 000

2000. 000

1000. 000

1000. 000
000
670
000
000
. 500
200. 000
120. 000

ovwom

1000.
5000.
2000.
2000.
2000.
1000.
1000.
97400.
16074.
2070.
470.
2515.

600.
960.

PAGE:
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LETTI NG DATE: 07/08/03

.00

00

00

00

00

00

00

BIDDER NO 1: STREU CONSTRUCTI ON CO.
BI DDER NO 2: MASHUDA CONTRACTOCRS, | NC.
BI DDER NO 3: RELI ANCE JO NT VENTURE
BIDDER NO 4: H JAMES & SONS, | NC
BIDDER NO 5: HOFFMAN CONSTRUCTI ON COVPANY
BIDDER NO 6: JAVMES THI EDI NG CONSTRUCTI ON COVPANY, | NC
Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTITY BID PRI CE AMOUNT
20101 CLEARI NG STA. 82. 000 300. 000 24600. 00
20104 GRUBBI NG STA. 82. 000 300. 000 24600. 00
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 39. 000 350. 000 13650. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1500. 000 1500. 00
1022+13
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 5000. 000 5000. 00
1023+45
20373 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2500. 000 2500. 00
1049+56
20374 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000 750. 00
1112+90
20375 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 9500. 000 9500. 00
1079+50
20376 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000 750. 00
1119+50
20377 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000 750. 00
1195+75
20378 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000 750. 00
NW 1166+00
20379 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000 750. 00
1213+65
20380 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000 750. 00
1231+20
20401 REMOVI NG PAVEMENT S.Y. 48700. 000 2.000 97400. 00
20402 REMOVI NG ASPHALTI C SURFACE S Y. 23992. 000 0. 580 13915. 36
20405 REMOVI NG CURB AND GUTTER L.F. 690. 000 2. 000 1380. 00
20411 REMOVI NG GUARDRAI L L. F. 235. 000 1. 000 235. 00
20412 REMOVI NG FENCE L. F. 5030. 000 0. 500 2515. 00
20416 REMOVI NG | NLETS EACH 3. 000 250. 000 750. 00
20422 REMOVI NG CONCRETE BASES EACH 8. 000 175. 000 1400. 00
20501 COVMON EXCAVATI ON C Y. 663729.000 2.350 1559763.15

2.520

1672597.

Bl DDER NO 6
UNI T

BI D PRI CE AMOUNT
275. 000 22550. 00
275. 000 22550. 00
200. 000 7800. 00
2300. 000 2300. 00
1800. 000 1800. 00
1500. 000 1500. 00
1200. 000 1200. 00
5200. 000 5200. 00
2300. 000 2300. 00
1500. 000 1500. 00
1400. 000 1400. 00
1400. 000 1400. 00
2300. 000 2300. 00
2.630 128081. 00
0. 150 3598. 80
5. 000 3450. 00
1. 000 235. 00
0. 500 2515. 00
185. 000 555. 00
200. 000 1600. 00
2.970 1971275.13



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708002

| TEM
NUMBER

20611

20811
20901
21001
21301
21401
30404
30426
40204
40301
40501
40721
40722
40728
41101
41105
41106
41509
41519
41621
41654
41665
50201
50261
50265
50305
50409
50504
50511
50626
50640

50641

| TEM DESCRI PTI ON UNIT
MARSH EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 13- 520

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 13- 521

SELECTED BORROW EXCAVATI ON CY.
GRANULAR BACKFI LL CY
STRUCTURE BACKFI LL CY
FI' NI SHI NG ROADVWAY LS

OBLI TERATI NG OLD ROAD STA
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
ASPHALTI C SURFACE TON
ASPHALTI C SURF, DRI VEWAYS & FI TON
ASPHALTI C SURFACE, TEMPORARY  TON
CONCRETE PAVEMENT, 9-1 NCH S.Y.
H E. S. CONCRETE PAVEMENT, 9-IN S.Y
CONCRETE PAVEMENT APPROACH SLA S.Y.

DOVEL BARS EACH
CONCRETE PAVEMENT GAPS EACH
CONCRETE MASONRY, BRI DGES cCY

CONC MASONRY ANCHORS, TYPE S, EACH
PROTECTI VE SURFACE TREATMENT S.Y
PRESTRESSED G RDER, | TYPE, 45 L. F
CONCRETE MASONRY, ENDWALLS CY
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB,
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B- 13- 520

STEEL DI APHRAGVS, STRUCTURE EACH
B- 13- 521

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4

ESTI MATED UNI' T
QUANTITY BID PRICE AMOUNT
5195. 000 2. 350 12208. 25
1. 000 3000. 000 3000. 00
1. 000 3000. 000 3000. 00
33237. 000 3.800 126300. 60
600. 000 35. 000 21000. 00
934. 000 10. 000 9340. 00
1. 000 55000. 000 55000. 00
6. 000 500. 000 3000. 00
152700. 000 5.250 801675. 00
147395. 000 5.900 869630.50
2935. 000 1.170 3433. 95
15915. 000 0.620 9867. 30
915. 000 187.250  171333.75
12340. 000 18.890  233102. 60
3575. 000 20. 750 74181. 25
10190. 000 1. 000 10190. 00
1190. 000 34. 460 41007. 40
1070. 000 36. 290 38830. 30
4530. 000 28.810  130509. 30
157470. 000 15.480 2437635. 60
690. 000 22.170 15297. 30
290. 000 90. 000 26100. 00
110. 000 10. 000 1100. 00
22.000 750. 000 16500. 00
586. 000 280.000 164080. 00
270. 000 10. 000 2700. 00
1137. 000 3. 500 3979. 50
1118. 000 95.000 106210.00
9. 200 525. 000 4830. 00
12360. 000 0. 500 6180. 00
69705. 000 0. 550 38337. 75
26. 000 30. 000 780. 00
12.000 300. 000 3600. 00
10. 000 295. 000 2950. 00

Bl DDER NO 5

UNI'T

BI D PRI CE

295.

. 000

. 620
. 620
. 620
. 000
. 000
. 250
. 900
. 170
. 620
. 250
. 890
. 700
. 000
. 460
. 290
. 810
. 700
. 100
. 580
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 500
. 550
. 000
. 000

000

PAGE:
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AMOUNT

3000

120317.
3972.
8051.
1400
2400

801675

869630
3433.
9867.

171333.

233102.

74002.
10190
41007.
38830
130509.
2629749.
11799
30038.
1100
22000

164080
2700
3979.

106210
4830
6180

38337.
780.
3600

2950

Bl DDER NO 6
UNI T

BI D PRI CE AMOUNT
5.020 26078. 90
3000. 000 3000. 00
3000. 000 3000. 00
2.970 98713. 89
3.970 2382. 00
5. 000 4670. 00
10000. 000 10000. 00
400. 000 2400. 00
6.300 962010. 00
5.900 869630.50
1.170 3433. 95
0.620 9867. 30
187. 250 171333.75
18.890  233102.60
20. 700 74002. 50
1. 000 10190. 00
34. 460 41007. 40
36. 290 38830. 30
28.810 130509. 30
15.480 2437635. 60
22.170 15297. 30
90. 000 26100. 00
10. 000 1100. 00
750. 000 16500. 00
280. 000 164080. 00
10. 000 2700. 00
3.500 3979. 50
95. 000 106210. 00
625. 000 5750. 00
0.500 6180. 00
0. 550 38337. 75
30. 000 780. 00
300. 000 3600. 00
295. 000 2950. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

| TEM

NUMBER

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 6

UNI'T

BI D PRI CE

PREBORI NG, CAST | N PLACE CONCR
Cl P CONC PILING DELIV & DRI VE

STEEL RAI LI NG STRUCTURE

B- 13- 520

RUBBERI ZED MEMBRANE WATERPROOF

CULVERT PI PE
CULVERT PI PE
CULVERT PI PE
CULVERT PI PE

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
TEMPORARY CULVERT PI PE, 24-1NC
CORRUGATED STEEL Pl PE ARCH, 35
STL APRON ENDW. FOR Pl PE ARCH,
NDW. PI PE ARCH, SLOP

STL APRN E
|
|
|
|
|
|
|

i
RREEPPEEAQE

APRON
APRON
APRON
APRON
APRON
APRON

RCCP, APRON

CONCRETE CURI

CONCRETE CURB AND GUTTER, 36-1
CONCRETE CURB AND GUTTER, 36-1
CONCRETE S| DEWALK, 4-1 NCH

HEAVY Rl PRAP

, CLASS 111,
, CLASS |11,
, CLASS 111,
, CLASS 111,

, 18-1NCH
, 24-1NCH
, 30-1NCH
, 36-1NCH
, 48-1NCH
, 60-1NCH
, 72-1NCH
ENDWALLS,
ENDWALLS,
ENDWALLS,
ENDWALLS,
ENDWALLS,
ENDWALLS,
ENDWALLS,

B, TYPE A

18-1 NCH
24-1 NCH
30- 1 NCH
36- 1 NCH
48- 1 NCH
60- 1 NCH
, 72-1 NCH
SALVAGED CULVERT PI PE, 18-1NCH
SALV APRON ENDWALLS FOR CLVT P

!_!_!_!_!_!_!_gg!_!_gggg!_!_!_!_.m
QTTTTTTTQQTTQQQQTTTTK

s

L
2029

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
920. 000 65. 000
3460. 000 17.000
1. 000 9500. 000
52. 000 25. 000
853. 000 19. 000
1231. 000 23. 000
76. 000 30. 000
104. 000 35. 000
33. 000 82. 000
31. 000 106. 000
2. 000 162. 000
4.000 240. 000
190. 000 23. 000
42.000 32. 000
1. 000 215. 000
1. 000 680. 000
443. 000 23. 000
2800. 000 29. 000
636. 000 38. 000
1315. 000 50. 000
256. 000 75. 000
32. 000 112. 000
175. 000 155. 000
8. 000 356. 000
34. 000 418. 000
2.000 452. 000
10. 000 647. 000
2.000 850. 000
1. 000 1601. 000
2.000 1885. 000
45. 000 15. 000
2. 000 75. 000
50. 000 17.000
7205. 000 8.230
985. 000 12. 280
960. 000 2. 800
790. 000 35. 000

59297.
12095.

2688.
27650.

33. 000

28



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708002

| TEM

NUMBER | TEM DESCRI PTI ON UNIT

60604 MEDI UM RANDOM RI PRAP CY.

60825 REINF CONC PIPE, CLASS IIl, SS L.F.

60827 REINF CONC PIPE, CLASS IIl, SS L.F.

60829 REINF CONC PIPE, CLASS IIl, SS L.F.

61110 MANHOLES, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH
61124 | NLETS, TYPE 9 EACH
61151 MANHOLE COVERS, TYPE J EACH
61170 | NLET COVERS, TYPE M5 EACH
61180 | NLET COVERS, TYPE HM EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L.F.

61211 Pl PE UNDERDRAI N, UNPERFORATED, L. F.
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L. F.
61413 ANCHORS FOR STL PLATE BEAM GUA EACH
61422 MARKER POSTS FOR RI GHT- OF- WAY  EACH
61430 TEMPORARY STEEL PLATE BEAM GUA L. F.
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH

61601 WOVEN W RE FENCE L. F.
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS

62003 CONCRETE MEDI AN SLOPED NOSE S. F.
62101 LANDMARK REFERENCE MONUMENTS  EACH
62112 LANDMARK REF MONUMENTS & ALUM EACH
62202 ASPHALTI C SHOULDER RUMBLE STRI L. F.

62203 ASPHALTI C FLUMES S.Y.
62401 WATER MGAL
62505 SALVAGED TOPSO L S.Y.
62702 MJILCH NG SY.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L.F

62819 MOBI LI ZATI ONS, EROS| ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 EROSI ON MAT, DELIVERED, CLASS S.Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
810. 000 35. 000
19. 000 30. 000
495. 000 30. 000
530. 000 33. 000
3. 000 625. 000
12. 000 500. 000
34. 000 1615. 000
1. 000 240. 000
68. 000 225. 000
14.000 310. 000
380. 000 2.500
100. 000 6. 000
165. 000 28.500
2375. 000 9. 150
2.000 400. 000
186. 000 46. 500
250. 000 6. 750
8. 000 100. 000
7.000 1685. 000
4645. 000 2. 350
1. 000 100. 000
1.000 275435.000
390. 000 6.320
8. 000 95. 000
2. 000 315. 000
71950. 000 0. 150
194. 000 33. 000
1500. 000 17. 000
409500. 000 0. 400
337500. 000 0. 080
100. 000 3. 250
100. 000 3. 250
18210. 000 0. 800
18210. 000 0. 800
18210. 000 0. 100
6. 000 100. 000
8. 000 125. 000
66900. 000 0. 420

10792.
6402.
25500.
163800.
27000.
325.
325.
14568.
14568.
1821.
600.
1000.
28098.

Bl DDER NO 5

UNI'T

BI D PRI CE

1685.

100.
138700

95.
315.

33.

100.
125.
. 420

.
CeowwooN

1000.
28098.

PAGE:
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.00
.00
.00
.00
.00
.00

.00
.00

Bl DDER NO 6

UNI'T
BI D PRI CE

400.
46.
6.
100.
1685.
2.
100.
393255.
6.
95.
315.

. 420



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

| TEM

NUMBER

63261

63262

63263

63264

63265

63266

63267

ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

TURBI DI TY BARRI ERS

SO L STABI LI ZER, TYPE A
I NLET PROTECTI ON, TYPE A
I NLET PROTECTION, TYPE B
I NLET PROTECTION, TYPE C

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL

CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20
SEEDI NG M XTURE NO 40
ERCSI ON CONTROL SOD

TREES,

MAPLE, AUTUWN BLAZE
TREES,

PI NE, SWSS STONE
TREES,

LI LAC, | VORY SILK TREE
TREES,

SERVI CEBERRY, SNOWCLOUD
SHRUBS,

CHOKEBERRY, BRI LLI ANT RED
SHRUBS,

ELDERBERRY, AMERI CAN
SHRUBS,

NI NEBARK, SNOWFALL
SHRUBS,

LILAC, MSS KIM

SHRUBS,

VI BURNUM  MAPLELEAF
SHRUBS,

JUNI PER, MANEY
SHRUBS,

JUNI PER, SEA GREEN

CONTRACT AND ESTI MATE ENG NEER

S.Y.
S Y.
S Y.
S Y.
ACRE
EACH
EACH
EACH
L. F.
L. F.
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
66900. 000 0. 420
12740. 000 2.750
12740. 000 0. 450
355. 000 18. 000
9. 200 1200. 000
48. 000 72.000
34. 000 40. 000
14. 000 37.000
1820. 000 3. 000
1820. 000 3. 000
64. 000 65. 000
250. 000 23. 000
3550. 000 1.650
10250. 000 3. 250
3. 000 15. 000
90. 000 4.350
1. 000 330. 000
1. 000 290. 000
2.000 320. 000
3. 000 320. 000
1. 000 60. 000
1. 000 60. 000
4.000 60. 000
5. 000 45. 000
14. 000 32. 000
11. 000 44. 000
12. 000 52. 000

960.

60.

60.

240.

225.

448.

484.

624.

.00

00

00

00

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

330.

290.

320.

320.

60.

60.

60.

45.

32.

44,

52.

000

000

000

000

000

000

000

000

000

960.

60.

60.

240.

225.

448.

484.

624.

PAGE:

LETTI NG DATE: 07/08/03

.00

00

00

00

00

00

00

00

00

Bl DDER NO 6

UNI'T

330.

290.

320.

320.

60.

60.

60.

45.

32.

44,

52.

BI D PRI CE

000

000

000

000

000

000

000

000

000

960.

60.

60.

240.

225.

448.

484.

624.

.00

00

00

00

00

00

00

00

00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

| TEM

NUMBER

63271

63272

63273

63274

63275

63276

63277

63278

63281

63282

63305
63311
63410
63411
63412
63413
63502
63601
63605
63701
63702
63822

| TEM DESCRI PTI ON

SHRUBS,

BUSHHONEYSUCKLE, DWARF
SHRUBS,

DOGWOOD, KELSEY DWARF

SHRUBS,

PEASHRUB, PYGW

SHRUBS,

ROSE, NEARLY W LD

SHRUBS,

SPI REA, KOREAN

SHRUBS,

TEA, NEW JERSEY

SHRUBS,

SUMAC, GRO- LOW FRAGRANT
SHRUBS,

W NTERBERRY, JI M DANDY
SHRUBS,

W NTERBERRY, RED SPRI TE
SHRUBS,

JUNI PER, BUFFALO

SHRUBS,

JUNI PER, HUGHES

VI NES,

HONEYSUCKLE, YELLOW

VI NES,

I VY, ENGLEVAN

DELI NEATORS

TEMPORARY DELI NEATORS

WOOD POSTS, 4X6-1NCH X 12-FT.
WOCD PCOSTS, 4X6-1 NCH X 14-FT.
WOCD PCSTS, 4X6-1 NCH X 16- FT.
WOOD POSTS, 4X6-1NCH X 18-FT.
HI G+ STRENGTH STRUCT STEEL, Sl

CONCRETE MASONRY, SI GN SUPPORT

BAR STEEL REI NFORCEMENT, SI GN
SIGNS, TYPE |

SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T
QUANTITY BID PRICE

25. 000 48. 000
5. 000 48. 000
37.000 40. 000
22.000 36. 000
29. 000 36. 000
14. 000 30. 000
25. 000 30. 000
5. 000 28. 000

6. 000 28. 000
24.000 44. 000
5. 000 44.000

5. 000 12. 000

8. 000 12. 000

9. 000 3. 000
180. 000 10. 000
138. 000 43.500
92. 000 46. 500
81. 000 49. 250
6. 000 55. 000
1596. 000 1. 950
3. 600 485. 000
204. 000 2.000
190. 500 16. 500
2991. 500 14. 850
10. 000 35. 000

792.

1044.

420.

750.

140.

168.

1056.

220.

60.

96.

27.
1800.
6003.
4278.
3989.

330.
3112.
1746.

408.
3143.

44423.
350.

00

00

00

00

00

00

00

00

00

Bl DDER NO 5

UNI'T
BI D PRI

36.

36.

30.

30.

28.

28.

44,

44.

12.

12.

14
35

CE

000

000

000

000

000

000

000

000

000

000

. 000
. 000
. 500
. 500
. 250
. 000
. 950
. 000
. 000
. 500
. 850
. 000

AMOUNT

792.

1044.

420.

750.

140.

168.

1056.

220.

60.

96.

27.
1800.
6003.
4278.
3989.

330.
3112.
1746.

408.
3143.

44423.
350.

PAGE:
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00

00

00

00

00

00

00

00

00

Bl DDER NO 6

UNI'T
BI D PRI CE

36.

36.

30.

30.

28.

28.

44,

44.

12.

12.

14
35

000

000

000

000

000

000

000

000

000

000

. 000
. 000
. 500
. 500
. 250
. 000
. 950
. 000
. 000
. 500
. 850
. 000

792.

1044.

420.

750.

140.

168.

1056.

220.

60.

96.

27.
1800.
6003.
4278.
3989.

330.
3112.
1746.

408.
3143.

44423.
350.

00

00

00

00

00

00

00

00

00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

| TEM
NUMBER

REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
MOVI NG SMVALL SI GN SUPPORTS

FI ELD LABORATCRY

FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SIGNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG 4-1 NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, SYMBOLS, EPO
PAVEMENT MARKI NG WORDS, EPOXY
PVMI MRKNG, DI AGONAL, 12-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAMP, E
PAVEMENT MARKI NG PARKI NG STAL
PAVEMENT MARKI NG, | SLAND NOSE
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4- 1 NCH, REMOVA
TEMP PVMI' MRKNG, STCP LINE, 18
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
136. 000 12.750
136. 000 12.750
10. 000 50. 000
1. 000 6000. 000
1. 000 12000. 000
1. 000 9700. 000
131810. 000 0. 130
89220. 000 0. 350
112040. 000 0. 070
76060. 000 0. 100
69518. 000 0. 300
1. 000 3960. 000
4410. 000 0. 250
300. 000 2.000
1620. 000 2.000
1470. 000 3. 000
233282. 000 0. 220
10391. 000 0. 360
50. 000 45. 000
265550. 000 0. 100
481. 000 2. 800
170. 000 2.600
6. 000 90. 000
2.000 40. 000
3. 000 90. 000
375. 000 2.700
365. 000 2.100
15. 000 4.000
1155. 000 1. 600
6. 000 30. 000
182830. 000 0.110
800. 000 1. 000
98. 000 5. 000
90. 000 2.600
26. 000 60. 000
70190. 000 0. 300
23425. 000 0. 390
935. 000 1. 000

1560
21057.
9135.
935.

Bl DDER NO 5

UNI'T

BI D PRI CE

396

N
NNOJTOOWNWOOOOOO O

w

o
CooaNOROOR M

© b ©
MNO OO

1690
29479.
9838.
420.
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Bl DDER NO 6

UNI'T

N
MNNOOOONENO

[(o ¥ " (o]
NNOOO

w

o
RPOoOCONMNOPROORA

BI D PRI CE

800
600

. 000
. 000
. 000
. 700
. 100
. 000
. 600

000
110
000
000
600
000
300
390

. 000

1560
21057.
9135.
935.



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708002

Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 600. 000
STRUCTURE B-13-520
65066 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 600. 000
STRUCTURE B-13-521
65067 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 300. 000
R-13-92
65070 CONSTRUCTI ON STAKI NG, CONCRETE L. F. 47050. 000 0. 650
65085 CONSTRUCTI ON STAKI NG, ELECTRIC LS 1. 000 1000. 000
5300-03-77
65219 NONMETALLIC CONDUI T, SCHEDULE L.F. 3678. 000 3.750
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 992. 000 4.750
65250 LOOP DETECTOR CONDUI T L.F 940. 000 3. 750
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 35. 000 450. 000
65401 CONCRETE BASES, TYPE 1 EACH 7.000 375. 000
65402 CONCRETE BASES, TYPE 2 EACH 2.000 650. 000
65403 CONCRETE BASES, TYPE 5 EACH 1. 000 550. 000
65410 CONCRETE BASES, TYPE 6 EACH 13. 000 575. 000
65418 CONCRETE CONTROL CABI NET BASES EACH 2.000 750. 000
65419 CONC CNTRL CABI NET BASES, TYPE EACH 1. 000 760. 000
65425 PEDESTAL BASES EACH 7.000 105. 000
65430 TRNSFRWVR BASE STD, 11 1/2-IN B EACH 16. 000 215. 000
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO L. F. 468. 000 1. 000
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO L.F. 48. 000 1.200
65530 TRAFF SI GNAL CABLE, 12 CONDUCT L. F. 1110. 000 1. 450
65545 TYP UF CABLE 2 CNDUCTR, NO 12 L.F. 1930. 000 0.700
65557 ELECTRICAL WRE, TRAFFIC SIGNA L. F. 2075. 000 0. 680
65566 ELECTRICAL WRE, LIGHTING NO L.F 1850. 000 0. 580
65567 ELECTRICAL WRE, LIGHTING NO L.F. 5907. 000 0. 680
65580 LOOP DETECTOR LEAD I N CABLE L.F. 3255. 000 0. 920
65585 LOOP DETECTOR W RE L. F. 3360. 000 0. 600
65703 POLES, TYPE 3 EACH 2.000 125. 000
65705 POLES, TYPE 5 EACH 1. 000 640. 000
65706 POLES, TYPE 6 EACH 13. 000 810. 000
65732 TRAFF SI GNAL STANDARDS, ALUM N EACH 5. 000 190. 000
65733 TRAFF SI GNAL STANDARDS, ALUM N EACH 2.000 210. 000
65803 TROVBONE ARMs, 20- FOOT EACH 2.000 698. 000
65849 PEDESTRI AN PUSH BUTTONS EACH 2. 000 149. 000
65850 TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 600. 000

300.

30582.
1000.

13792.
4712.
3525.

15750.
2625.
1300.

550.
7475.
1500.

760.

735.
3440.

468.

1609.
1351.
1411.
1073.
4016.
2994,
2016.
250.
640.
10530.
950.
420.
1396.
298.
600.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

500.

500.

500.

0.
1250.

3.
4.

3.
420.
325.
400.
325.
390.
900.
1100.
130.
280.

eeoooeroo

000

000

000

450
000

100
250
250
000
000
000
000
000
000
000
000
000
680
720
000
750
400
400
400
700

. 400
1150.
580.
755.
270.
300.
730.
200.
750.

000
000
000
000
000
000
000
000

500.

21172.
1250.

11401.
4216.
3055.

14700.
2275.

800.
325.
5070.
1800.
1100.
910.
4480.
318.

1110.
1447.
830.
740.
2362.
2278.
1344.
2300.
580.
9815.
1350.
600.
1460.
400.
750.
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Bl DDER NO 6

UNI'T

600.

600.

300.

0.
1000.

3.
4.
3.
450.
321.
561.
483.
480.
765.
819.
120.
225.
0.

BI D PRI CE

000

000

000

650
000

900
200
000
000
000
000
000
000
000
000
000
000
690

0. 750

cocococoor

020
420
450
390
450

. 630
. 510
1110.
. 000
690.
210.
225.
675.
156.
600.

000

000
000
000
000
000
000

300.

30582.
1000.

14344.
4166.
2820.

15750.
2247.
1122.

483.
6240.
1530.

819.

840.
3600.

322.

1132.
810.
933.
721.

2658.

2050.

1713.

2220.
540.

8970.

1050.
450.

1350.
312.
600.



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

65903
65927
65936
66501
66502
90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

USH 12 & STH 78
LUM NAI RES, UTILITY, 150 WATTS

LUM NAI RE ARMS, SI NGLE MEMBER,

LUMNR ARMS TRUSS TYP 4 1/2-IN

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVI NG TRAFFI C SI GNAL
STH 78 | NTERSECTI ON

M SC

90005A FOLDI NG STOP SIGNS, 36X
TYPE ||, REFLECTIVE

M SC

90005B REMOVI NG PULL BOXES

M SC

90005C STATE FURNI SHED TRAFFI C
CES, 3-12INCH VERTICAL, WTH L
M SC

90005D STATE FURNI SHED TRAFFI C
CES, 5-12INCH VERTICAL, WTH L
M SC

90005E STATE FURNI SHED TRAFFI C
CES, 3- 121 NCH HORI ZONTAL, WTH L
M SC

90005F STATE FURNI SHED PEDESTR
FACES, 12-1NCH, WTH LED MODUL
M SC

90005G BENCH

M SC

90005H LANDSCAPE PLANTI NG SURV
AND CARE

M SC

90005J PERENNI AL, ASTER, SKY B
M SC

90005K PERENNI AL, BEARDTOUNGE
M SC

90005L PERENNI AL, BLUESTEM LI
M SC

90005M PERENNI AL, CONEFLOVER,
M SC

90005N PERENNI AL, COREPSI S, LA
M SC

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

16.
. 000
. 000
1692.

63.
. 000

14.

18.

24.

26.

35.

29.

39.

32.

000

000
000

. 000

000

. 000

. 000

. 000

. 000

. 000

000

000

000

000

000

000

000

240

118.
220.

2000.

150.

75.

235.

305.

235.

135.

500.

300.

12.

12.

12.

12.

12.

12.

. 000
000
000
. 800
. 000
000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

3840.
826.
1980.
1353.
189.
2000.

300.

1050.

1880.

610.

470.

270.

1000.

5400.

288.

312.

420.

348.

468.

384.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

00

00

315.
160.
300.
226.
. 000
2000.

160.

75.

230.

290.

230.

60.

500.

300.

12.

12.

12.

12.

12.

12.

000
000
000
000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

5040.
1120.
2700.
382392.
189.
2000.

320.

1050.

1840.

580.

460.

120.

1000.

5400.

288.

312.

420.

348.

468.

384.
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00

00

00

00

00

00

00

00

00

00

00

00

00

00

276

123.
219.

1863.

150.

90.

195.

210.

90.

180.

500.

300.

12.

12.

12.

12.

12.

12.

. 000
000
000
. 800
. 000
000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

4416.
861.
1971.
1353.
189.
1863.

300.

1260.

1560.

420.

180.

360.

1000.

5400.

288.

312.

420.

348.

468.

384.

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708002

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

90030

90030

90030

90031

90031

90034

90035

90005P PERENNI AL,
M SC
90005Q PERENNI AL,
M SC
90005R PERENNI AL,
M SC
90005S PERENNI AL,
M SC
90005T PERENNI AL,
M SC
90005U PERENNI AL,
M SC
90005V PERENNI AL,
M SC

CONTRACT AND ESTI MATE ENG NEER

DROPSEED, PR

EACH
BLAZI NGSTAR,

EACH
GRAMA GRASS,

EACH
| NDI ANGRASS

EACH
INDI GO, VHIT

EACH
PHLOX, EMERA

EACH
SUNFLOVER, W

EACH

90005W REI NFORCED CONCRETE END
SPECI AL, FOR CULVERT PI PE, 24-

M SC

EACH

90005X TEMPORARY STEEL PLATE B
ENERGY ABSORBI NG TERM NAL

M SC

90008A PORTABLE CHANGEABLE MES

M SC

90030A SPLIT RAI L FENCE

M SC

90030B ROCK/ BOULDER OQUTCROPPI N

M SC

90030C STREAM RELOCATI ON

M SC

90030D CONCRETE MOW NG BORDER,

M SC

90030E TEMPORARY STEEL PLATE T
STRUCTURE APPROACH

M SC

90031A BOULDER FACE RETAI NI NG

M SC

90031B CONCRETE PAVERS, 9-1 NCH

M SC

CY.

90034A SELECT BORROW EXCAVATI O
15% P200 GRADATI ON

M SC

TON

90035A CRUSHED AGGREGATE BASE

CRUSHED STONE

REPORT OF ALL BI DS RECEI VED

52.

25.

23.

14.

16.

27.

900.

4645.

45.

290.

145.

132.

930.

300.

25570.

22670.

000

000

000

000

000

000

. 000

. 000

000

000

000

000

000

000

000

000

000

000

12.

12.

12.

12.

12.

12.

525.

1150.

50.

18.

50.

25.

15.

20.

000

000

000

000

000

000

000

000

000

. 750

000

000

000

250

000

. 500

. 800

. 250

624.

300.

276.

168.

192.

324.

3150.

4600.

45000.

26708.

810.

14500.

3625.

2013.

18600.

2550.

97166.

141687.
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00

00

00

00

00

00

00

00

00

75

00

00

00

00

00

00

00

50

12.

12.

12.

12.

12.

12.

525.

1150.

50.

18.

82.

25.

15.

20.

000

000

000

000

000

000

000

000

000

. 940

000

000

000

250

000

. 500

. 620

. 250

624.

300.

276.

168.

192.

324.

3150.

4600.

45000.

32236.

810.

23780.

3625.

2013.

18600.

2550.

92563.

141687.
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00

00

00

00

00

00

00

00

00

30

00

00

00

00

00

00

40

50

12.

12.

12.

12.

12.

12.

625.

1150.

50.

120.

43.

25.

15.

15.

000

000

000

000

000

000

000

000

000

. 750

000

500

000

250

000

. 500

. 050

. 300

624.

300.

276.

168.

192.

324.

3750.

4600.

45000.

26708.

5400.

12615.

3625.

2013.

13950.

2550.

77988.

142821.

00

00

00

00

00

00

00

00

00

75

00

00

00

00

00

00

50

00



DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708002

| TEM

NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE:
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LETTI NG DATE: 07/08/03

90035

90036

90066

90365
90402
90403
90404
90501
90502
90590
90616
90778
90884

Bl DDER NO 4
ESTI MATED UNI'T

| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
M SC TON 45. 000 250. 560 11275. 20
90035B ASPHALTI C MATERI AL FOR
M XES , PG 64-28
M SC LB. 910. 000 43. 850 39903. 50
90036A PRAI RI E SEED M X
M SC DOL 10000. 000 1. 000 10000. 00
90066A MONTHLY MOBI LE TELEPHON
QWP, BASE COURSES TON  175370. 000 0. 180 31566. 60
QW, RURAL CONCRETE PAVEMENT DAY 26. 000 1000. 000 26000. 00
QWP, PROFI LE | NDEX | NCENTI VE, DOL 83680. 000 1. 000 83680. 00
QWP, PVMI' STRENGTH | NCENTI VE, DQOL 35500. 000 1. 000 35500. 00
QW READY M XED CONC MASONRY F C. Y. 586. 000 12. 000 7032. 00
QW, BRDG STRGTH | NCENTI VE CON DOL 5860. 000 1. 000 5860. 00
Pl PE GRATES EACH 6. 000 2200. 000 13200. 00
MARKER POSTS, FLEXIBLE, FOR CU EACH 73. 000 27.500 2007. 50
PAVEMENT MARKI NG OUTFALL MARK EACH 65. 000 4.000 260. 00
ASPHALTI C RUMBLE STRIPS, AT IN S. Y. 160. 000 12. 500 2000. 00

PROPCSAL TOTAL....... 9832099. 85

250. 560

33. 850
1. 000

0. 180
840. 000
1. 000
1. 000
12. 000
1. 000
500. 000
27.500
4.000
12. 500

11275

30803.

10000

31566.
21840.
83680
35500
7032.
5860
3000
2007.
260.
2000

10346697.

20

50

00

60
00
00
00
00
00
00
50
00
00

32

Bl DDER NO 6
UNI T

BI D PRI CE AMOUNT
250. 000 11250. 00
33. 850 30803. 50
1. 000 10000. 00
0. 180 31566. 60
1000. 000 26000. 00
1. 000 83680. 00
1. 000 35500. 00
12. 000 7032. 00
1. 000 5860. 00
900. 000 5400. 00
27.500 2007. 50
4.000 260. 00
15. 000 2400. 00
10421469. 77



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 25
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03
PROPCSAL: 20030708003
STATE PROJECT(S): 1080-00-73 LOCATI ON 64/ WALWORTH COUNTY
VWH TEWATER BYPASS
USH 12

WALWORTH COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BIDDER NO 1: MANN BRCS., INC
BI DDER NO 2: JAMES CAPE & SONS CO
BIDDER NO 3: HOFFMAN CONSTRUCTI ON COVPANY
BIDDER NO 4: EDGERTON CONTRACTORS, | NC
BIDDER NO 5: H JAMES & SONS, | NC
BI DDER NO 6: MASHUDA CONTRACTCRS, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
10843 RELATI ONSHI P BAR CHART PROGRES LS 1. 000 2000. 000 2000. 00 5000. 000 5000. 00 3000. 000 3000. 00
20101 CLEARING STA. 97. 000 131. 500 12755. 50 131. 500 12755. 50 131. 500 12755. 50
20102 CLEARI NG I.D. 557. 000 4.850 2701. 45 4.850 2701. 45 4.850 2701. 45
20104 GRUBBI NG STA. 97. 000 131. 500 12755. 50 131. 500 12755. 50 131. 500 12755. 50
20105 GRUBBI NG I.D 557. 000 4. 850 2701. 45 4. 850 2701. 45 4. 850 2701. 45
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 20. 000 250. 000 5000. 00 300. 000 6000. 00 300. 000 6000. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 1000. 000 1000. 00
STA 54450 ' TC
20401 REMOVI NG PAVEMENT S.Y. 8000. 000 1.760 14080. 00 1. 440 11520. 00 3. 000 24000. 00
20411 REMOVI NG GUARDRAI L L. F. 346. 000 1. 000 346. 00 0. 900 311. 40 1.500 519. 00
20412 REMOVI NG FENCE L.F. 13815. 000 0. 500 6907. 50 0. 750 10361. 25 0. 600 8289. 00
20421 REMOVI NG ASPHALTI C SURFACE, M TON 397. 000 20. 000 7940. 00 20. 000 7940. 00 20. 000 7940. 00
20496 SEALI NG PI PES EACH 30. 000 150. 000 4500. 00 200. 000 6000. 00 200. 000 6000. 00
20501 COWMON EXCAVATI ON C. Y. 525115. 000 1.910 1002969. 65 2.310 1213015. 65 1.700 892695. 50
20502 ROCK EXCAVATI ON C Y. 186115.000 1.100 204726.50 3.530 656985. 95 6.380 1187413.70
20505 MARSH EXCAVATI ON CY. 69345. 000 2. 660 184457.70 2.700 187231. 50 3.050 211502. 25
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 6000. 000 6000. 00 3500. 000 3500. 00 6000. 000 6000. 00
B-64-10
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3200. 000 3200. 00 5000. 000 5000. 00 3200. 000 3200. 00
B- 64-51
20612 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8000. 000 8000. 00 4500. 000 4500. 00 8000. 000 8000. 00
B- 64- 53
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 6000. 000 6000. 00 4000. 000 4000. 00 3000. 000 3000. 00
C 64-27

20801 BORROW EXCAVATI ON C Y. 213694.000 3.630 775709. 22 3.930 839817. 42 3.850 822721.90



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708003

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
SELECTED BORROW EXCAVATI ON CY.
GRANULAR BACKFI LL CY.
STRUCTURE BACKFI LL CY.
FI NI SHI NG ROADWAY LS
OBLI TERATI NG OLD ROAD STA
CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA.
BREAKER RUN STONE CY.
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C VATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C
ASPHALTI C SURFACE, TEMPORARY
CONCRETE SURFACE DRAI NS
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 45
PRESTRESSED G RDER, | TYPE, 54
CONCRETE MASONRY, CULVERTS
CONCRETE MASONRY, ENDWALLS

HI GH STRENGTH BAR STEEL REI NF. LB.
HI GH STRENGTH BAR STEEL REI NF. LB.
COATED HI GH STR BAR STL REINF, LB.
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B- 64- 10

STEEL DI APHRAGVS, STRUCTURE EACH
B- 64-51

STEEL DI APHRAGVS, STRUCTURE EACH
B- 64- 53

STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FOR CLVRT PI PE

SGILLYY:
<<mm<<<2

rrror
9.""."".'"'.'<.'"'

T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

47.
108407.
46.
63611.
915.
1674.
12492.
750.
12492.
8000.
2206.
28.
2198.
4015.
1285.
3071.
166.
75.
42775.
22940.
282895.
74.

28.

16.

000

. 000

. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000

201460.
45990.
37345.

1000.
11750.
639601.
4600.
291974.
5398.
1674.
5246.
127500.
198622.
8000.
52061.
8400.
670390.
8030.

110510.

325526.
49800.
37500.
19248.
10323.

147105.

3700.
7000.

4000.

5880.

38430.
3690.
2394.
1276.
2816.

600.

Bl DDER NO 2

UNI'T
BI D PRI CE

250. 000

280. 000

15. 000
30. 000
27.000
30. 000
100. 000
125. 000

197673.
32193.
23765.

9150.
21150.
443384.
736.
401385.
3742.
1674.
5246.
127500.
198622.
8000.
52061.
9660.
670390.
8030.

110510.

325526.
49800.
37500.
19248.
10323.

147105.

3700.
7000.

4000.

5880.

38430.
3690.
3402.
1740.
3200.

750.

PAGE:
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LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000

291587.
17706.
23255.

500.
11750.
556127.
644.
318055.
5398.
1674.
5246.
127500.
198622.
8000.
52061.
8400.
670390.
8030.

110510.

325526.
49800.
35100.
19248.
10323.

147105.

3700.
7000.

4000.

5880.

38430.
3690.
2646.
1392.
1632.

690.



DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708003

| TEM
NUMBER

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY

STL APRON ENDW. FOR CLVRT Pl PE EACH 4.000
STL APRON ENDW. FOR CLVRT Pl PE EACH 2.000
RCCP, CL 1V, 12-1NCH L.F. 1000. 000
RCCP, CL 1V, 18-1NCH L.F. 48. 000
RCCP, CL 1V, 24-1NCH L. F. 376. 000
RCCP, CL 1V, 30-1NCH L. F. 488. 000
RCCP, CL 1V, 36-1NCH L.F. 368. 000
RCCP, CL 1V, 42-1NCH L.F. 88. 000
RCCP, CL 1V, 60-1NCH L. F. 384. 000
RCCP, CL 1V, 72-1NCH L. F. 848. 000
RCCP, APRON ENDWALLS, 12-1NCH EACH 2. 000
RCCP, APRON ENDWALLS, 18-1NCH EACH 2.000
RCCP, APRON ENDWALLS, 21-1NCH EACH 2. 000
RCCP, APRON ENDWALLS, 24-1NCH EACH 8. 000
RCCP, APRON ENDWALLS, 30-1NCH EACH 7.000
RCCP, APRON ENDWALLS, 36-1NCH EACH 6. 000
RCCP, APRON ENDWALLS, 42-1NCH EACH 2.000
RCCP HORZ ELLI P, ENDWALLS, 38X EACH 4.000
CONCRETE CURB AND GUTTER, 30-1 L.F. 6800. 000
CONCRETE CURB AND GUTTER, 36-1 L.F. 500. 000
TEMP PRECAST CONC BARR, CONTR L. F. 400. 000
TEMP PRECAST CONC BARR, CONTR L. F. 400. 000
SLOPE PAVI NG, CRUSHED AGGREGAT S.Y. 1115. 000
Rl PRAP CY. 110. 000
REINF CONC PIPE, CLASS 1V, SS, L.F. 1690. 000
REI NF CONC PI PE, CLASS IV, SS, L.F. 700. 000
REI NF CONC PI PE, CLASS IV, SS, L.F. 69. 000
REINF CONC PIPE, CLASS 1V, SS, L.F. 121. 000
REINF CONC HE, CL HE-111, SS, L.F. 80. 000
CATCH BASI NS, TYPE 2 EACH 22.000
MANHOLES, TYPE 1 EACH 10. 000
INLETS, TYPE 1 EACH 6. 000
MANHOLE COVERS, TYPE J EACH 10. 000
MANHOLE COVERS, TYPE L EACH 6. 000
I NLET COVERS, TYPE H EACH 22. 000
Pl PE UNDERDRAI N, 6-1 NCH L.F. 565. 000
Pl PE UNDERDRAI N, UNPERFORATED, L. F. 100. 000
Pl PE UNDERDRAI N, DRAIN TILE, 4 L.F. 1000. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

. 400

PAGE:

27

LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

- 500



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708003

PAGE:

28

LETTI NG DATE: 07/08/03

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
4. 000 4000. 00
10. 000 10000. 00
14. 000 14000. 00
20. 000 20000. 00
115. 000 690. 00
125. 000 750. 00
15. 500 5828. 00
40. 000 3920. 00
80. 000 960. 00
2.250 79537. 50
28. 000 3360. 00
7.950 8665. 50
31. 500 17451. 00
100. 000 100. 00
172000. 000 172000. 00
85. 000 2040. 00
0. 010 2150. 00
0. 420 263236. 68
0.070 43671. 74
4.000 1300. 00
4.000 1300. 00
0. 500 23095. 00
0. 500 23095. 00
0. 050 2309. 50
65. 000 390. 00
8. 000 1200. 00
75.000 450. 00
0. 440 18794. 60
0. 440 18794. 60
1.100 158. 40
400. 000 10000. 00
45. 000 450. 00
30. 000 660. 00
4. 000 9376. 00
4. 000 9376. 00
40. 000 640. 00
22.000 9812. 00
1. 350 15580. 35

Bl DDER NO 3

UNI'T
BI D PRI CE

186435

[e2]

<
WOOUNXOUNOOORMMOOO!

N
N B whO
NOSHAPOUO

9376.
9376.

640.
9812.

Bl DDER NO 1

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT
61222 PI PE UNDERDRAIN, DRAIN TILE, 6 L.F. 1000. 000 4.500 4500. 00
61223 PI PE UNDERDRAI N, DRAIN TILE, 8 L.F. 1000. 000 10. 000 10000. 00
61224 PI PE UNDERDRAIN, DRAIN TILE, 1 L.F. 1000. 000 11. 000 11000. 00
61225 PIPE UNDERDRAIN, DRAIN TILE, 1 L.F. 1000. 000 12. 000 12000. 00
61253 REINF CONC ENDWALLS FOR UNDERD EACH 6. 000 100. 000 600. 00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 6. 000 100. 000 600. 00
61409 STEEL PLATE BEAM GUARD, CLASS L.F. 376. 000 10. 000 3760. 00
61422 MARKER POSTS FOR RI GHT- OF- WAY  EACH 98. 000 50. 000 4900. 00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 12. 000 80. 000 960. 00
61601 WOVEN W RE FENCE L. F. 35350. 000 2. 250 79537. 50
61611 CHAIN LINK FENCE, 5 FT. L.F. 120. 000 28. 000 3360. 00
61612 CHAIN LINK FENCE, 6 FT. L.F. 1090. 000 7.950 8665. 50
61614 CHAIN LINK FENCE, 8 FT. L.F. 554. 000 31. 500 17451. 00
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 10. 000 10. 00
61910 MOBI LI ZATI ON LS 1. 000 154000. 000 154000. 00
62101 LANDMARK REFERENCE MONUMENTS  EACH 24. 000 80. 000 1920. 00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 215000. 000 0. 050 10750. 00
62505 SALVAGED TOPSO L S. Y. 626754. 000 0. 300 188026. 20
62702 MJILCH NG S.Y. 623882.000 0. 080 49910. 56
62811 EROCSI ON BALES, DELI VERED EACH 325. 000 3. 250 1056. 25
62812 EROCSI ON BALES, | NSTALLED EACH 325. 000 3. 250 1056. 25
62815 SILT FENCE, DELI VERED L. F. 46190. 000 0. 700 32333. 00
62816 SILT FENCE, | NSTALLED L. F. 46190. 000 0. 700 32333. 00
62817 SI LT FENCE MAI NTENANCE L.F. 46190. 000 0. 010 461. 90
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 6. 000 100. 000 600. 00
62820 CLEANI NG SEDI MENT BASI NS CY. 150. 000 6. 500 975. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 6. 000 150. 000 900. 00
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 42715. 000 0.500 21357.50
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 42715. 000 0. 500 21357.50
62855 POLYETHYLENE SHEETI NG S.Y. 144. 000 2. 250 324.00
62866 SO L STABI LI ZER, TYPE B ACRE 25. 000 400. 000 10000. 00
62870 | NLET PROTECTION, TYPE A EACH 10. 000 65. 000 650. 00
62872 | NLET PROTECTION, TYPE C EACH 22.000 45. 000 990. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F. 2344. 000 3. 250 7618. 00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L. F. 2344. 000 3. 250 7618. 00
62880 CULVERT PI PE DI TCH CHECKS EACH 16. 000 65. 000 1040. 00
62905 FERTI LI ZER, TYPE B CWI. 446. 000 24. 000 10704. 00
63003 SEEDI NG, TEMPORARY LB 11541. 000 1. 500 17311. 50

=

.350

15580



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708003

| TEM
NUMBER

63264

63404
63412
63702
63822
63827
63830
64301
64313
64318
64321
64323
64326
64327
64503
64505
64601
64602
64618
64636
64642
65040
65045
65050
65055
65219
66501

| TEM DESCRI PTI ON

SEEDI NG M XTURE NO 20

SEEDI NG BORROW PI T M XTURE
LAWN SOD

ERCSI ON CONTROL SOD

SHRUBS,

RED- OSI ER DOGWOOD, 2' HEI GHT,
SHRUBS,

NI NE BARK, 2' HEIGHT, CG
SHRUBS,

BUTTON BUSH, 2' HEIGHT, CG
SHRUBS,

BEBBS WLLOW 2' HEIGHT, CG
WOOD POSTS, 4X4-1NCH X 16-FT
WOCD PCOSTS, 4X6-1NCH X 16-FT
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
TRAFFI C CONTRCL
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R

DRUMS

PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N

LOCATI NG NO- PASSI NG ZONES
REMOVI NG PAVEMENT MARKI NGS

CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE

CONSTRUCTI ON STAKI NG, CABC

CONSTRUCTI ON STAKI NG, CURB, &J

NONMETALLI C CONDUI T, SCHEDULE
SAW NG EXI STI NG PAVEMENT

BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT

CONTRACT AND ESTI MATE ENG NEER

S. F.

rgErrrooe
mmm<<

rrororrm
mmmmm 9 me

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000

. 000

. 000
. 000
. 040
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
14355
. 000
. 000
. 000
35682.
14830

610.
. 000
578.
. 000
30959.
30959.
7300

120.
5950

000

000
000
000

000

000
000
000
000
000

Bl DDER NO 1

UNI'T
Bl D PRI CE

ONOOOWOOOOONNDOOO00

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 600

500
400
750
500
500
000
220
400
800
000
500
000
400
400
400
000

. 650

850.

850.

2300
1320
4860
1200
510.
570.
8400
1757.
2883.
490.
270.
10766
148.
1180
662.
7850
5932.
488.
540.
289.
2016.
12383
12383
2920
840.
3867.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

CNLOOWOOOOOWNDIOOOO0

. 000

. 000

. 000
. 000
. 600
. 000
. 000
. 000
. 000

500
600
500
400
750
500
000
000
220
400
800
000
500
000
400
400
400
000
800

PAGE: 29

LETTI NG DATE: 07/08/03

Bl DDER NO 3
UNI T
AMOUNT  BI D PRI CE AMOUNT
38020. 40 2.200 38020. 40
11200. 00 1. 600 11200. 00
7275. 00 2.500 7275. 00
962. 50 2.500 962. 50
595. 00 35. 000 595. 00
510. 00 30. 000 510. 00
425.00 25. 000 425.00
510. 00 30. 000 510. 00
2208. 00 48. 000 2208. 00
1248. 00 52. 000 1248. 00
5055. 02 15. 600 5055. 02
640. 00 40. 000 640. 00
510. 00 15. 000 510. 00
570. 00 15. 000 570. 00
8400. 00 8400. 000 8400. 00
1757. 50 0.500 1757.50
2883. 00 0. 600 2883. 00
490. 00 0. 500 490. 00
270. 00 0. 400 270. 00
10766. 25 0. 750 10766. 25
148. 50 16. 500 148. 50
944. 00 3. 000 1416. 00
993. 00 3. 000 993. 00
7850. 04 0.120 4281. 84
5932. 00 0. 400 5932. 00
488. 00 0. 800 488. 00
540. 00 180. 000 540. 00
289. 00 0.500 289. 00
2016. 00 63. 000 2016. 00
12383. 60 0. 400 12383. 60
12383. 60 0. 400 12383. 60
2920. 00 0. 400 2920. 00
840. 00 7.000 840. 00
4760. 00 0.700 4165. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708003

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

M SC
900048

| TEM DESCRI PTI ON

TEMPORARY DI VERSI ON CHA

UNNAMED TRI BUTARY TO GALLOWAY

M SC
90004C
M SC
90004E
M SC
90004F
C 64-27
M SC
90004G
PARCEL
M SC
90004H
PARCEL
M SC
90005A
M SC
90005B
M SC
90005C
M SC
90005D
M SC
90005E
M SC
90005F
M SC
90030A
M SC
90030B
M SC
90030C
M SC
90030D
M SC
90030E

FI ELD OFFI CE, TYPE D
ROOTSTOCK PROTECTI ON
ELECTRI CAL WORK, STRUCT
REMOVAL AND RAZI NG OPER
6

REMOVAL AND RAZI NG OPER
7

SANDBAGS

ROOTSTOCK

TUBULAR STEEL SI GN POST
JUNCTI ON BOXES, 12X12X6
ANCHOR ASSEMBLI ES, LI GH
DRAI NTI LE ACCESS

DRAI'N TI LE LOCATI ON

Pl PE | NSPECTI ON

DRAI'N TI LE CLEANI NG
ROOT CUTTI NG

FI NAL DRAIN TI LE | NSPEC

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

456.

750.

3550

3550

1770

1220

1770

. 000

. 000

. 000

. 000

. 000

000

000

. 000

. 000

. 000

. 000

000

000

000

000

000

Bl DDER NO 1
UNI'T
Bl D PRI CE AMOUNT

40000. 000 40000. 00

6500. 000 6500. 00
500. 000 500. 00
4915. 000 4915. 00
6500. 000 6500. 00

13000. 000 13000. 00

3. 250 1482. 00
2.750 2062. 50
80. 000 320. 00
965. 000 1930. 00
350. 000 700. 00
500. 000 3000. 00

3. 500 12425. 00

3. 000 10650. 00

4.000 7080. 00
2.500 3050. 00
3. 000 5310. 00

Bl DDER NO 2

UNI'T
BI D PRI CE

17500

5200

4200

4915.

2500

25000

72.

965.

350.

400.

000

000

000

000

000

000

. 000

. 000

000

000

000

000

. 000

. 000

. 500

. 000

. 500

17500

5200

4200

4915.

2500

25000

1824

1500

288.

1930

700.

2400

10650

7100

2655.

4880

2655.

PAGE: 30

LETTI NG DATE: 07/08/03

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
5000. 000 5000. 00
7000. 000 7000. 00
4200. 000 4200. 00
4915. 000 4915. 00
3000. 000 3000. 00

25000. 000 25000. 00

5. 000 2280. 00
2.000 1500. 00
72.000 288. 00
965. 000 1930. 00
350. 000 700. 00
500. 000 3000. 00
1. 000 3550. 00
1. 000 3550. 00
1. 000 1770. 00
1. 000 1220. 00
1. 000 1770. 00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE-

PROPCSAL: 20030708003

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1

UNI'T

Bl D PRI CE

Bl DDER NO 2
UNI'T
BI D PRI CE

PAGE:

31

LETTI NG DATE: 07/08/03

90030 M SC

90030G TRACK CLEARANCE FENCE

90031 M SC

90031A MECHANI CALLY STABI LI ZED

CONCRETE PANEL WALL

90033 M SC
90033A
M SC
90033B
M SC
90033C
M SC
90034A
M SC
90035A
M SC
90035B
M SC
90035C
M SC
90036A
M SC
90037A
M SC
90037B
M SC
90039A
M SC
90039B
M SC
90066A

90033
90033
90034
90035
90035
90035
90036
90037
90037
90039
90039
90066
90365
90474
90501
90502
90616

90641
90710

GEOTEXTI LE FABRI C, TYPE
MJULCHI NG, SPECI AL
SEEDBED PREPARATI ON
STONE OR ROCK DI TCH CHE
BREAKER RUN STONE, SPEC
COARSE AGGREGATE #2, SP
Rl PRAP, SPECI AL

SEED M X, SPECI AL

DI TCHI NG AND SHAPI NG

TEST ROLLI NG

SEEDBED PREPARATI ON, SP
SEEDI NG, SPECI AL

MONTHLY MOBI LE TELEPHON
QWP, BASE COURSES
PREBORI NG STEEL PI LI NG

QW READY M XED CONC MASONRY F
QWP, BRDG STRGTH | NCENTI VE CON
MARKER POSTS, FLEXI BLE, FOR CU
TEMPORARY FENCI NG
TRAFF CNTRL, PERMANENT BARR, T

ESTI MATED
UNI'T QUANTI TY
L. F. 550. 000
S. F. 15625. 000
S.Y. 240. 000
S Y. 3200. 000
S.Y. 610167. 000
CY. 116. 000
TON 167. 000
TON 25. 000
TON 40. 000
LB. 36. 500
STA. 43. 000
STA. 138. 000
ACRE 0. 640
ACRE 0. 640
DL 6000. 000
TON  108407. 000
L. F 504. 000
CY. 2198. 000
DOL 21980. 000
EACH 38. 000
L. F. 200. 000
EACH 25. 000

2

32.

36.

35.

22.

45.

72.

500.

50

500.

500.

250

000

. 250

. 100

. 010

000

000

000

000

650

000

000

000

000

. 000

. 180
. 000
. 000
. 000
. 000
. 000
. 000

1237.

500000.

780.
320.
6101.
4176.
5845.
550.
1800
2651.
21500.
6900
320.
320.
6000
19513.
37800
28574
21980
1330

400.
6625.

00

00

67

00

00

00

00

73

00

00

00

00

2. 800
0. 160
0.025
25. 000
6. 000
11. 000
45. 000
40. 000
200. 000
20. 000
150. 000
150. 000
1. 000
0. 200
75. 000
13. 000
1. 000
24. 000

2. 200
265. 000

495625

672.
512.
15254
2900
1002.
275.
1800
1460
8600
2760
96.
96.
6000
21681.
37800
28574
21980
912.

440.
6625.

00

00

18

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI T
BI D PRI CE AMOUNT
2.000 1100. 00
16.500 257812.50
6. 000 1440. 00
0. 160 512. 00
0.025 15254. 18
40. 000 4640. 00
15. 000 2505. 00
40. 000 1000. 00
75. 000 3000. 00
40. 000 1460. 00
150. 000 6450. 00
35. 000 4830. 00
150. 000 96. 00
150. 000 96. 00
1. 000 6000. 00
0. 200 21681. 40
75. 000 37800. 00
13. 000 28574. 00
1. 000 21980. 00
24. 000 912. 00
3. 000 600. 00
265. 000 6625. 00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 32
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03

PROPCSAL: 20030708003

PROPCSAL TOTAL....... 7575672. 28 8189451. 08 8199113. 64



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708003

Bl DDER NO 5
UNI'T
Bl D PRI CE

000

000
000
990
990

. 310
. 000

. 000

. 000

. 000

. 990
. 850
. 000
. 000
15000.

300.

000
000

16000.
311.
10361.
7940.
6000.
1570093.
556483.
229531.
6000.

3200.

8000.

25000.

638945.
443061.
45990.
33950.
15000.
14100.

PAGE:
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LETTI NG DATE: 07/08/03

BIDDER NO 1: MANN BRCS., | NC
BI DDER NO 2: JAMES CAPE & SONS CO.
BI DDER NO 3: HOFFMAN CONSTRUCTI ON COVPANY
BI DDER NO 4: EDGERTON CONTRACTORS, | NC.
BIDDER NO 5: H JAMES & SONS, | NC
BI DDER NO 6: MASHUDA CONTRACTCRS, | NC.
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
10843 RELATI ONSHI P BAR CHART PROGRES LS 1. 000 1000. 000 1000. 00
20101 CLEARI NG STA 97. 000 131. 500 12755. 50
20102 CLEARI NG I.D. 557. 000 4.850 2701. 45
20104 GRUBBI NG STA. 97. 000 131. 500 12755. 50
20105 GRUBBI NG I.D. 557. 000 5. 850 3258. 45
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 20. 000 95. 000 1900. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 4500. 000 4500. 00
STA 54450 ' TC
20401 REMOVI NG PAVEMENT S Y. 8000. 000 2. 250 18000. 00
20411 REMOVI NG GUARDRAI L L.F. 346. 000 0. 900 311. 40
20412 REMOVI NG FENCE L. F. 13815. 000 0. 600 8289. 00
20421 REMOVI NG ASPHALTI C SURFACE, M TON 397. 000 20. 000 7940. 00
20496 SEALI NG PI PES EACH 30. 000 100. 000 3000. 00
20501 COVMON EXCAVATI ON C. Y. 525115.000 2.100 1102741.50
20502 ROCK EXCAVATI ON C. Y. 186115.000 5. 250 977103. 75
20505 MARSH EXCAVATI ON CY. 69345. 000 1. 650 114419. 25
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2000. 000 2000. 00
B- 64- 10
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4000. 000 4000. 00
B- 64-51
20612 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4500. 000 4500. 00
B- 64- 53
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 7300. 000 7300. 00
C- 64- 27
20801 BORROW EXCAVATI ON C Y. 213694.000 4.000 854776. 00
20811 SELECTED BORROW EXCAVATI ON CY. 75737. 000 7.500 568027. 50
20901 GRANULAR BACKFI LL CY. 4599. 000 15. 000 68985. 00
21001 STRUCTURE BACKFI LL CY. 3395. 000 15. 000 50925. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 13700. 000 13700. 00
21401 OBLI TERATI NG OLD ROAD STA. 47.000 340. 000 15980. 00
30404 CRUSHED AGGREGATE BASE COURSE TON  108407.000 5.130 556127. 91

. 130

556127.

Bl DDER NO 6
UNI T

BI D PRI CE AMOUNT
5000. 000 5000. 00
131. 500 12755. 50
4. 850 2701. 45
131. 500 12755. 50
4.850 2701. 45
200. 000 4000. 00
500. 000 500. 00
2.500 20000. 00
0. 900 311. 40
0. 400 5526. 00
20. 000 7940. 00
250. 000 7500. 00
2.000 1050230.00
4. 390 817044. 85
3.690  255883.05
6000. 000 6000. 00
3200. 000 3200. 00
8000. 000 8000. 00
7500. 000 7500. 00
1.700 363279. 80
5. 000 378685. 00
10. 000 45990. 00
10. 000 33950. 00
1480. 000 1480. 00
300. 000 14100. 00
5.130 556127. 91



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708003

| TEM

NUMBER

50642

51121
51605
52105
52107
52115
52149
52151
52157
52225
52227
52229
52231

QWP, ASPHALTI C M XTURE

CONTRACT AND ESTI MATE ENG NEER

TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
ASPHALTI C SURFACE, TEMPORARY
CONCRETE SURFACE DRAI NS
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT

PRESTRESSED G RDER,
PRESTRESSED G RDER,

B- 64- 10

STEEL DI APHRAGVS, STRUCTURE

B- 64-51

STEEL DI APHRAGVS, STRUCTURE

B- 64- 53

STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT Pl PE

RCCP, CL
RCCP,
RCCP,
RCCP,

12-1 NCH
18-1 NCH
24-1 NCH
30- 1 NCH

|
|
CONCRETE MASONRY, CULVERTS
CONCRETE MASONRY, ENDWALLS
HI GH STRENGTH BAR STEEL REI NF.
HI GH STRENGTH BAR STEEL REI NF.
COATED Hl GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE

TON

sLICLLYE:
<<mm<<<2

LB.
LB.
LB.
EACH
EACH

EACH

EACH

gl
gQommm=<m

r-rr
.'"'.'"'.'"'.'"'g

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
46. 000 14.000
63611. 000 0. 630
915. 000 3. 400
1674. 000 1. 000
12492. 000 0. 420
750. 000 170. 000
12492. 000 15. 900
8000. 000 1. 000
2206. 000 23.600
28. 000 350. 000
2198. 000 305. 000
4015. 000 2.000
1285. 000 86. 000
3071. 000 106. 000
166. 000 300. 000
75. 000 400. 000
42775. 000 0. 450
22940. 000 0. 450
282895. 000 0. 520
74.000 50. 000
28. 000 250. 000
16. 000 250. 000
21. 000 280. 000
2562. 000 15. 000
123. 000 30. 000
126. 000 25. 000
58. 000 27.500
32. 000 80. 000
6. 000 104. 000
4.000 130. 000
2.000 1100. 000
1000. 000 33. 250
48. 000 37.000
376. 000 53. 000
488. 000 56. 000

5880.

38430.
3690.
3150.
1595.
2560.

624.
520.
2200.

33250.
1776.

19928.

27328.

Bl DDER NO 5
UNI'T
BI D PRI CE

305. 000

500. 000

50. 000
250. 000

250. 000
280. 000

15. 000
30. 000
20. 000
23.500
84. 000
89. 000
115. 000
1000. 000
20. 000
22.500
30. 500
39. 000

PAGE:
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LETTI NG DATE: 07/08/03

AMOUNT
SHAPI NG SHOULDERS
BREAKER RUN STONE
BREAKER RUN STONE
ASPHALTI C MATERI AL FOR TACK CO GAL.

5880.

38430.
3690.
2520.
1363.
2688.

534.
460.
2000.

20000.
1080.

11468.

19032.

Bl DDER NO 6

UNI'T

305.

500.

50.
250.

250.

280.

BI D PRI CE

000
000

. 000
. 000
. 500
. 400
. 800
. 000
. 000
. 000
. 580
. 780
. 900
. 560

5880.

38430.
3690.
2583.
1357.
2297.

552.
480.
1794.

17580.
1237.

11242.

18329.



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708003

| TEM

NUMBER | TEM DESCRI PTI ON UNIT

52233 RCCP, CL IV, 36-1NCH L.F

52234 RCCP, CL |V, 42-1NCH L.F

52237 RCCP, CL 1V, 60-1NCH L.F

52239 RCCP, CL IV, 72-1NCH L.F

52260 RCCP, APRON ENDWALLS, 12-1NCH EACH
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH
52263 RCCP, APRON ENDWALLS, 21-1NCH EACH
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH
52268 RCCP, APRON ENDWALLS, 42-1NCH EACH
52368 RCCP HORZ ELLI P, ENDWALLS, 38X EACH
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.

60170 CONCRETE CURB AND GUTTER, 36-1 L.F

60305 TEMP PRECAST CONC BARR, CONTR L.F

60308 TEMP PRECAST CONC BARR, CONTR L.F

60405 SLOPE PAVI NG, CRUSHED AGGREGAT S.Y.

60601 RI PRAP CY

60850 REINF CONC PIPE, CLASS |V, SS, L.F

60851 REINF CONC PIPE, CLASS |V, SS, L.F

60852 REINF CONC PIPE, CLASS |V, SS, L.F

60853 REINF CONC PIPE, CLASS |V, SS, L.F

61009 REINF CONC HE, CL HE-IIIl, SS, L.F

61102 CATCH BASINS, TYPE 2 EACH
61110 MANHOLES, TYPE 1 EACH
61121 | NLETS, TYPE 1 EACH
61151 MANHOLE COVERS, TYPE J EACH
61153 MANHOLE COVERS, TYPE L EACH
61167 | NLET COVERS, TYPE H EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L.F

61211 PI PE UNDERDRAI N, UNPERFORATED, L.F

61220 PIPE UNDERDRAIN, DRAIN TILE, 4 L.F

61222 Pl PE UNDERDRAIN, DRAIN TILE, 6 L.F

61223 PI PE UNDERDRAIN, DRAIN TILE, 8 L.F

61224 Pl PE UNDERDRAIN, DRAIN TILE, 1 L.F

61225 Pl PE UNDERDRAIN, DRAIN TILE, 1 L.F

61253 REINF CONC ENDWALLS FOR UNDERD EACH
61254 REINF CONC ENDWALLS FOR UNDERD EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T
QUANTITY BID PRICE

368. 000 74.250
88. 000 79. 000
384. 000 131. 500
848. 000 198. 000
2.000 225. 000
2.000 260. 000
2.000 285. 000

8. 000 320. 000
7.000 400. 000

6. 000 575. 000

2. 000 725. 000
4.000 1200. 000
6800. 000 7. 400
500. 000 13. 400
400. 000 10. 000
400. 000 3. 000
1115. 000 13. 000
110. 000 60. 000
1690. 000 37.000
700. 000 38. 000
69. 000 40. 500
121. 000 44. 250
80. 000 110. 500
22.000 1250. 000
10. 000 1250. 000
6. 000 1000. 000
10. 000 300. 000
6. 000 270. 000
22.000 375. 000
565. 000 4. 000
100. 000 8. 000
1000. 000 2. 400
1000. 000 4.000
1000. 000 6. 000
1000. 000 8. 000
1000. 000 11. 000
6. 000 115. 000

6. 000 125. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

PAGE:
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LETTI NG DATE: 07/08/03

Bl DDER NO 6

UNI'T

BI D PRI CE

128285.
352.
433.
483.

2237.
2206.
2954
1174
3830
45900
6200
4000
1200
14495
3850
34780
16590
1887.
3749.
7708.
20658.
8980
5478.
3050
2100
8470
2260
800
2400
4000
9000
12000
16000
690.
750.



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708003

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
61409 STEEL PLATE BEAM GUARD, CLASS L.F. 376. 000 15. 500
61422 MARKER POSTS FOR RI GHT- OF- WAY  EACH 98. 000 40. 000
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 12. 000 75. 000
61601 WOVEN W RE FENCE L.F. 35350. 000 2. 250
61611 CHAIN LINK FENCE, 5 FT. L. F. 120. 000 28. 000
61612 CHAIN LI NK FENCE, 6 FT. L. F. 1090. 000 7.950
61614 CHAIN LINK FENCE, 8 FT. L.F. 554. 000 31. 500
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 1000. 000
61910 MOBI LI ZATI ON LS 1. 000 272700. 000
62101 LANDMARK REFERENCE MONUMENTS  EACH 24. 000 85. 000
62302 DUST CONTROL SURFACE TREATMENT S.Y. 215000. 000 0. 150
62505 SALVAGED TOPSO L S. Y. 626754. 000 0. 310
62702 MJILCH NG S.Y. 623882.000 0. 070
62811 EROCSI ON BALES, DELI VERED EACH 325. 000 4.000
62812 EROCSI ON BALES, | NSTALLED EACH 325. 000 4.000
62815 SILT FENCE, DELI VERED L.F. 46190. 000 0. 500
62816 SILT FENCE, | NSTALLED L.F. 46190. 000 0.500
62817 SILT FENCE MAI NTENANCE L. F. 46190. 000 0. 500
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 6. 000 65. 000
62820 CLEANI NG SEDI MENT BASI NS CY. 150. 000 5. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 6. 000 75. 000
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 42715. 000 0. 440
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 42715. 000 0. 440
62855 POLYETHYLENE SHEETI NG S Y. 144. 000 1.100
62866 SO L STABI LI ZER, TYPE B ACRE 25. 000 400. 000
62870 | NLET PROTECTION, TYPE A EACH 10. 000 45. 000
62872 | NLET PROTECTION, TYPE C EACH 22.000 30. 000
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F. 2344. 000 4.000
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 2344. 000 4.000
62880 CULVERT PI PE DI TCH CHECKS EACH 16. 000 40. 000
62905 FERTI LI ZER, TYPE B CWI. 446. 000 22.000
63003 SEEDI NG, TEMPORARY LB. 11541. 000 1. 350
63009 SEEDING M XTURE NO. 20 LB. 17282. 000 2. 200
63015 SEEDI NG BORROW PI'T M XTURE LB. 7000. 000 1. 600
63110 LAWN SCOD S.Y. 2910. 000 2.500
63111 EROCSI ON CONTROL SOD S.Y. 385. 000 2.500
63261 SHRUBS, EACH 17. 000 35. 000

RED- Csl ER DOGWOCD, 2" HEI GHT,

9376.
9376.
640.
9812.
15580
38020
11200.
7275.
962.
595.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

265000.
85.

. 500

. 000

PAGE:
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LETTI NG DATE: 07/08/03

Bl DDER NO 6
UNI T

BI D PRI CE AMOUNT
15. 500 5828. 00
40. 000 3920. 00
80. 000 960. 00
2. 250 79537. 50
28. 000 3360. 00
7. 950 8665. 50
31. 500 17451. 00
10. 000 10. 00
1214300. 000 1214300. 00
85. 000 2040. 00
0. 100 21500. 00
0. 400 250701. 60
0. 070 43671. 74
4. 000 1300. 00
4. 000 1300. 00
0. 500 23095. 00
0.500 23095. 00
0. 050 2309. 50
65. 000 390. 00
5. 000 750. 00
75. 000 450. 00
0. 440 18794. 60
0. 440 18794. 60
1.100 158. 40
400. 000 10000. 00
45. 000 450. 00
30. 000 660. 00
4.000 9376. 00
4.000 9376. 00
40. 000 640. 00
22.000 9812. 00
1. 350 15580. 35
2. 200 38020. 40
1. 600 11200. 00
2.500 7275. 00
2.500 962. 50
35. 000 595. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708003

| TEM
NUMBER

| TEM DESCRI PTI ON
SHRUBS,
NI NE BARK, 2' HEIGHT, CG
SHRUBS,

BUTTON BUSH, 2' HEIGHT, CG
SHRUBS,

BEBBS WLLOW 2' HEIGHT, CG
WOOD POSTS, 4X4-1NCH X 16-FT.
WOOD POSTS, 4X6-1NCH X 16-FT.
SIGNS, TYPE ||, REFLECTIVE

MOVI NG SIGNS, TYPE |1

REMOVI NG SI GNS, TYPE 11

REMOVI NG SVALL SI GN SUPPORTS
TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, SIGNS, FI XED
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-1N
LOCATI NG NO- PASSI NG ZONES
REMOVI NG PAVEMENT MARKI NGS
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, QU
NONMETALLI C CONDUI T, SCHEDULE
SAW NG EXI STI NG PAVEMENT

M SC

90004B TEMPORARY DI VERSI ON CHA
UNNAMED TRI BUTARY TO GALLOWAY
M SC

90004C FI ELD OFFI CE, TYPE D

M SC

CONTRACT AND ESTI MATE ENG NEER

S F.

Grrrrrorsrrroo
mImMImQM Mmm<<

—
(%]

—
(7]

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
17.000 30. 000
17. 000 25. 000
17.000 30. 000
46. 000 48. 000
24. 000 52. 000
324. 040 15. 250
16. 000 40. 000
34. 000 10. 000
38. 000 15. 000
1. 000 8400. 000
3515. 000 0. 500
4805. 000 0. 600
980. 000 0.500
675. 000 0. 400
14355. 000 0. 750
9. 000 16. 500
472.000 2.000
331. 000 2.000
35682. 000 0. 220
14830. 000 0. 400
610. 000 0. 800
3. 000 180. 000
578. 000 0. 500
32. 000 63. 000
30959. 000 0. 400
30959. 000 0. 400
7300. 000 0. 400
120. 000 7.000
5950. 000 0. 800
1. 000 26700. 000
1. 000 6000. 000
1. 000 4200. 000

510.

2208.
1248.
4941.
640.
340.
570.
8400.
1757.
2883.
490.
270.
10766.
148.
944,
662.
7850.
5932.
488.
540.
289.
2016.
12383.
12383.
2920.
840.
4760.
26700.

6000.

4200.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

5700

9000.

4200.

. 000

. 000
. 000
. 600
. 000
. 000
. 000
. 000

250
350
100
100
450
000
000
800
220
460
700
000
000
000
400
400
400
000

. 000
. 000

000

000

2016.
12383.
12383.

2920.

840.

5950.

57000.

9000.

4200.

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 6

UNI'T

2000

7000.

4200.

BI D PRI CE

. 000

. 000
. 000
. 600
. 000
. 000
. 000
. 000
. 500

600

. 500

400
750
500
750
750
120
400
800
000
500
000
400
400
400
000

. 800
. 000

000

000

510.

2208.
1248.
5055.
640.
510.
570.
8400.
1757.
2883.
490.
270.
10766.
148.
826.
579.
4281.
5932.
488.
540.
289.
2016.
12383.
12383.
2920.
840.
4760.
20000.

7000.

4200.



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708003

90004

90004

90004

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90031

90033

90033

90033

90004E ROOTSTOCK PROTECTI ON

M SC LS
90004F ELECTRI CAL WORK, STRUCT

C 64-27

M SC LS
90004G REMOVAL AND RAZI NG OPER
PARCEL 6

M SC LS
90004H REMOVAL AND RAZI NG OPER
PARCEL 7

M SC EACH
90005A SANDBAGS

M SC EACH
90005B ROOTSTOCK

M SC EACH
90005C TUBULAR STEEL SI GN POST

M SC EACH
90005D JUNCTI ON BOXES, 12X12X6

M SC EACH
90005E ANCHOR ASSEMBLI ES, LIGH

M SC EACH
90005F DRAI NTI LE ACCESS

M SC L.F.
90030A DRAIN TI LE LOCATI ON

M SC L.F.
90030B PI PE | NSPECTI ON

M SC L.F.
90030C DRAI N TI LE CLEANI NG

M SC L.F.
90030D ROOT CUTTI NG

M SC L.F.
90030E FI NAL DRAIN TI LE | NSPEC

M SC L.F.
90030G TRACK CLEARANCE FENCE

M SC S. F.

90031A MECHANI CALLY STABI LI ZED
CONCRETE PANEL WALL

M SC S.Y.
90033A GEOTEXTI LE FABRI C, TYPE

M SC S.Y.
90033B MULCHI NG, SPECI AL

M SC S Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

456.

750.

4.

2.

2.

6.

3550.

3550.

1770.

1220.

1770.

550.

15625.

240.

3200.

610167.

. 000

. 000

. 000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

4915.

15000.

5000.

72.

965.

350.

1500.

000

000

000

. 000

. 000

000

000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 800

. 160

. 030

4915.

15000.

5000.

1824.

1500.

288.

1930.

700.

9000.

10650.

14200.

8850.

3660.

7080.

1100.

500000.

672.

512.

18305.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

01

4915.

15000.

40000.

72.

965.

350.

350.

000

000

000

. 000

. 000

000

000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 500

. 800

. 160

. 025

4915.

15000.

40000.

1824.

1500.

288.

1930.

700.

2100.

24850.

14200.

8850.

3660.

7080.

1100.

664062.

672.

512.

15254.
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00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50

00

00

18

4915.

2500.

35000.

72.

965.

350.

75.

000

000

000

. 000

. 000

000

000

000

000

. 000

. 000

. 500

. 000

. 000

. 000

. 000

. 800

. 160

. 025

4915.

2500.

35000.

1824.

1500.

288.

1930.

700.

450.

7100.

3550.

4425.

4880.

1770.

1100.

609375.

672.

512.

15254,

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

18



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708003

90034
90035
90035
90035
90036
90037
90037
90039
90039
90066
90365
90474
90501
90502
90616

90641
90710

90033C SEEDBED PREPARATI ON

CONTRACT AND ESTI MATE ENG NEER

M SC CY.
90034A STONE OR ROCK DI TCH CHE

M SC TON
90035A BREAKER RUN STONE, SPEC

M SC TON
90035B COARSE AGGREGATE #2, SP

M SC TON
90035C RI PRAP, SPECI AL

M SC LB.
90036A SEED M X, SPECI AL

M SC STA.
90037A DI TCHI NG AND SHAPI NG

M SC STA
90037B TEST ROLLI NG

M SC ACRE
90039A SEEDBED PREPARATI ON, SP

M SC ACRE
90039B SEEDI NG, SPECI AL

M SC DAL
90066A MONTHLY MOBI LE TELEPHON
QWP, BASE COURSES TON
PREBORI NG STEEL PI LI NG L. F.

QW READY M XED CONC MASONRY F C. Y.
QW, BRDG STRGTH | NCENTI VE CON DOL
MARKER POSTS, FLEXI BLE, FOR CU EACH

TEMPORARY FENCI NG

TRAFF CNTRL, PERMANENT BARR, T EACH

REPORT OF ALL BI DS RECEI VED

116.

167.

25.

40.

36.

43.

138.

0.

0.

6000.

108407

504.
2198.
21980.
38.
200.

25

PROPCSAL TOTAL

000
000
000
000
500
000
000
640
640
000
. 000
000
000
000
000

000
. 000

36.

25.

14.

80.

40.

250.

85.

150.

150.

000

000

500

000

000

000

000

000

000

. 000

. 200
. 000
. 000
. 000
. 000
. 200
265.

000

4176.
4175.
362.
3200.
1460.
10750.
11730.
96.
96.
6000.
21681.
37800.
28574.
21980.
912.
440.
6625.

8724823.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

50

00

00

00

00

00

00

40.

65.

75.

120.

40.

250.

40.

150.

150.

000

000

000

000

000

000

000

000

000

. 000

. 200
. 000
. 000
. 000
. 000
. 200
300.

000

4640.
10855.
1875.
4800.
1460.
10750.
5520.
96.
96.
6000.
21681.
37800.
28574.
21980.
912.
440.
7500.

8879145.

PAGE:
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LETTI NG DATE: 07/08/03

00

00

00

00

00

00

00

00

00

35.

35.

20.

65.

40.

150.

20.

150.

150.

000

000

000

000

000

000

000

000

000

. 000

. 200
. 000
. 000
. 000
. 000
. 200
265.

000

4060.
5845.
500.
2600.
1460.
6450.
2760.
96.
96.
6000.
21681.
37800.
28574.
21980.
912.
440.
6625.

9154138.

00

00

00

00

00

00

00

00

00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708006

20614

20620

20621

STATE PROJECT(S):

TYPE OF WORK:

C- 20-75

CONTRACT AND ESTI MATE ENG NEER

1420-05-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

3740.
2220.
380.
6520.

7.

6.
548450.
1.

1.

1.

R NO 1 MASHUDA CONTRACTORS, | NC.
R NO 2 RELI ANCE JO NT VENTURE
R NO 3 M CHELS CORPORATI ON
R NO 4: JAMES PETERSON SONS, | NC.
R NO 5 HOFFMAN CONSTRUCTI ON COVPANY
| TEM DESCRI PTI ON UNI'T
CLEARI NG STA
CLEARI NG 1. D.
GRUBBI NG STA
GRUBBI NG I.D.
REMOVI NG SVALL PI PE CULVERTS  EACH
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L.F
REMOVI NG GUARDRAI L L.F
REMOVI NG FENCE L.F
REMOVI NG MANHOLES EACH
REMOVI NG | NLETS EACH
COVMMON  EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 20- 147
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 20- 148
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 20- 149
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 20- 158
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 20- 159
EXCAVATI ON FOR STRUCTURES, CUL LS
C20-74
EXCAVATI ON FOR STRUCTURES, CUL LS

000

. 000

. 000

. 000

. 000

LOCATI ON 20/ FOND DU LAC COUNTY

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
125. 000 7875. 00
5. 000 1000. 00
125. 000 7875. 00
5. 000 1000. 00
200. 000 3000. 00
2.000 7480. 00
1.750 3885. 00
0. 900 342. 00
0. 350 2282. 00
250. 000 1750. 00
250. 000 1500. 00
2.180 1195621.00
1000. 000 1000. 00
1000. 000 1000. 00
1000. 000 1000. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
3250. 000 3250. 00

CI TY FOND DU LAC BYPASS

USH 151

FOND DU LAC

Bl DDER NO 2

UNI'T
BI D PRI CE

2000

3500

3500

3000

3000

000

000

000

000

1283373,
2500.

2000
2000
3500
3500
3000

3000

PAGE:

40

LETTI NG DATE: 07/08/03

00

00

00

00

00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
179. 000 11277.00
7. 850 1570. 00
179. 000 11277.00
7.850 1570. 00
150. 000 2250. 00
2. 255 8433. 70
2.500 5550. 00
1. 000 380. 00
0. 500 3260. 00
200. 000 1400. 00
125. 000 750. 00
2.390 1310795.50
4000. 000 4000. 00
3000. 000 3000. 00
3500. 000 3500. 00
6000. 000 6000. 00
6000. 000 6000. 00
4000. 000 4000. 00
4500. 000 4500. 00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708006

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

EXCAVATI ON FOR STRUCT., RETAIN LS
R- 20- 16

BORROW EXCAVATI ON CY
GRANULAR BACKFI LL CY
STRUCTURE BACKFI LL CY
FI' NI SHI NG ROADWAY LS

OBLI TERATI NG OLD ROAD STA

CRUSHED AGGREGATE BASE COURSE TON
CABC, OPEN GRADED, NUMBER 1 TON
CABC, OPEN GRADED, NUMBER 2 TON

BREAKER RUN STONE CY

BREAKER RUN STONE TON

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
ASPHALTI C SURF, DRI VEWAYS & FI TON

CONCRETE SURFACE DRAI NS cCY
CONCRETE MASONRY, BRI DGES CY

EXPANSI ON DEVI CE, STRUCTURE LS
B- 20- 147

CONC MASONRY ANCHORS, TYPE S, EACH

PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 36
PRESTRESSED G RDER, | TYPE, 54

CONCRETE MASONRY, RETAI NI NG WA
CONCRETE MASONRY, ENDWALLS

S.Y
L.F
L. F.
CONCRETE MASONRY, CULVERTS cCY
cCY
CY

H GH STRENGTH BAR STEEL REINF. LB.

HI GH STRENGTH BAR STEEL REINF. LB
HI GH STRGTH BAR STEEL REINF, R LB
COATED HI GH STR BAR STL REINF, LB,
COATED HI GH STR BAR STL REINF, LB.

NON- LAM NATED ELASTOMERI C BEAR EACH
LAM NATED ELASTOMERI C BEARI NG EACH
STEEL DI APHRAGVS, STRUCTURE EACH

B- 20- 147

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

349180
6013.
5360

1

10

133620
250.
138.
170.
282500.
750.

9750
585.

9750

6240

000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1
UNI'T
Bl D PRI CE AMOUNT
750. 000 750. 00

2.180 761212. 40
10. 000 60130. 00
11. 000 58960. 00

2490. 000 2490. 00
275. 000 2750. 00
5.030 672108. 60
12.000 3000. 00
12. 000 1656. 00
15. 000 2550. 00
4.880 1378600. 00
1. 500 1125. 00
0. 700 6825. 00

210. 000 122850. 00
29.100  283725.00

1. 000 6240. 00
85. 950 7305. 75
230. 000 5750. 00

275.000  944625. 00
11000. 000 11000. 00

15. 000 6030. 00
2.200 11242. 00
85. 000 126310. 00
115.000  241040.00
280. 000 153720. 00
255. 000 23715. 00
485. 000 25220. 00
0. 450 30523. 50
0. 500 37180. 00

0. 500 4785. 00
0.500 193677.50
0. 600 471.00
55. 000 4290. 00
750. 000 9000. 00

500. 000 10000. 00

Bl DDER NO 2
UNI'T
BI D PRI CE

2.680

5
8. 000
8. 000
12. 500
4.880
1. 500
0. 700
210. 000
29. 100
1. 000
85. 950
300. 000
275. 000
11000. 000

15. 000
2. 200
85. 000
115. 000
280. 000
255. 000
450. 000
0. 450
0. 500
0.500
0.500
0. 600
55. 000
750. 000
500. 000

935802.
54117.
75040
20000

2000

672108.

2000
1104
2125.
1378600.
1125.
6825.
122850
283725
6240
7305.
7500

944625
11000.

6030
11242.
126310
241040
153720
23715.
23400
30523.
37180
4785.
193677.
471.
4290
9000
10000

PAGE:
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LETTI NG DATE: 07/08/03

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
1000. 000 1000. 00
2.730 953261. 40
9. 000 54117. 00
14.000 75040. 00
20000. 000 20000. 00
200. 000 2000. 00
5.030 672108. 60
6.700 1675. 00
6.700 924. 60
16. 000 2720. 00
4.880 1378600. 00
1. 500 1125.00
0. 700 6825. 00
210. 000 122850. 00
29.100 283725. 00
1. 000 6240. 00
85. 950 7305. 75
230. 000 5750. 00
275. 000 944625. 00
11000. 000 11000. 00
15. 000 6030. 00
2.200 11242. 00
85. 000 126310. 00
115. 000 241040. 00
280. 000 153720. 00
255. 000 23715. 00
450. 000 23400. 00
0. 450 30523. 50
0. 500 37180. 00
0.500 4785. 00
0.500 193677. 50
0. 600 471.00
55. 000 4290. 00
750. 000 9000. 00
500. 000 10000. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708006

| TEM
NUMBER

50644

51121
51605
52084
52104
52107
52109
52111
52112
52137
52177
52180
52181
52182
52183
52192
52205
52207
52209
52210
52211
52229
52262
52264
52266
52267
52268
52269

| TEM DESCRI PTI ON

STEEL DI APHRAGVS,
B- 20- 148
STEEL DI APHRAGVS,
B- 20- 149
STEEL DI APHRAGVS,
B- 20- 158
STEEL DI APHRAGVS,
B- 20- 159

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF
TEMPORARY CULVERT PI PE, 24-1NC

CORRUGATED STEEL
CORRUGATED STEEL
CORRUGATED STEEL
CORRUGATED STEEL
CORRUGATED STEEL
CORRUGATED STEEL

CULVERT PI PE,
CULVERT PI PE,
CULVERT PI PE,
CULVERT PI PE,
CULVERT PI PE,
Pl PE ARCH, 24

CONTRACT AND ESTI MATE ENG NEER

mmmmmmm <

STL
STL
STL
STL
STL
STL

APRN
APRN
APRN
APRN
APRN
APRN

ENDWL
ENDWL
ENDWL
ENDWL
ENDWL

’

RREEEAPE

FR CLVT PI PE,
FR CLVT PI PE,
FR CLVT PI PE,
FR CLVT PI PE,
FR CLVT PI PE,

Pl PE ARCH, SLOP
, 24-1NCH
, 30-1NCH
, 36-1NCH
, 42-1NCH
48- 1 NCH
IV, 24-1NCH
APRON ENDWALLS,
APRON ENDWALLS,
APRON ENDWALLS,
APRON ENDWALLS,
APRON ENDWALLS,
APRON ENDWALLS,

18-1 NCH
24-1 NCH
30- 1 NCH
36- 1 NCH
42-1 NCH
48- 1 NCH

@
2

nununnnm

EACH

52340
52342
52365

HORZ ELLIP, CL HE-111, 29
HORZ ELLIP, CL HE-111, 34
HORZ ELLI P, ENDWALLS, 29X EACH

L. F.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

12. 000
12. 000

. 000
. 000
72.000
96. 000
. 000
. 000
. 000
52. 000
80. 000

8. 000
24.000

4.000

4.000

2.000

8. 000
. 000
. 000
. 000
. 000
. 000
. 000
21.000
18. 000
15. 000

8. 000

2.000

2.000
. 000
. 000
6. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

500.

500.

450.

450.

000

000

000

000

. 000
. 000
. 400
. 050
. 400
. 210
. 530
. 530
. 210
. 620
. 390
. 230
. 250
. 480
. 430
. 420
. 190
. 860
. 980
. 940
. 920
. 000
. 000
. 000
. 000
. 000
. 000
. 220
. 950
. 000

5400.

255720.
5000.
1684.
1828.
6692.

13436.
14313.
2211.
1856.
2092.
10593.
3832.
50009.
3176.
3267.
21936.
70943.
33016.
12523.
14459.
11010.
6615.
7146.
6675.
5656.
1692.
1942.
95798.
24940.
5070.

Bl DDER NO 2

UNI'T
BI D PRI CE

500

500.

450.

450.

. 000

000

000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 500
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

5400.

255720.
5000.
1656.
1632.
6578.

13340.
14520.
2288.
1720.
1800.
9000.
3600.
4900.
3150.
2800.
24800.
77616.
36064.
13340.
15552.
12328.
9135.
9450.
8625.
6600.
2000.
2200.
110760.
28416.
5700.

PAGE:

42

LETTI NG DATE: 07/08/03

00

Bl DDER NO 3

UNI'T

BI D PRI CE

500.

500.

450.

450.

000

000

000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 500
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

5400.

255720.
5000.
1656.
1632.
6578.

13340.
14520.
2288.
1720.
1800.
9000.
3600.
4900.
3150.
2800.
24800.
77616.
36064.
13340.
15552.
12328.
7035.
7470.
7125.
6600.
2000.
2200.
110760.
28416.
5700.



DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE-

PROPCSAL: 20030708006

| TEM
NUMBER

Rl PRAP

HEAVY RI PRAP

REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
MANHOLES, TYPE 1
MANHOLES, TYPE 13
MANHOLES, TYPE 14

I NLETS,
I NLETS,
I NLETS,
I NLETS,

TYPE 3
TYPE 8
TYPE 9

TYPE 10

MANHOLE COVERS, TYPE J

MANHOLE COVERS, TYPE Q

INLET COVERS, TYPE H
I NLET COVERS, TYPE MS
I NLET COVERS, TYPE R
Pl PE UNDERDRAI N, 6-1 NCH
Pl PE UNDERDRAI N, UNPERFCRATED,
DRAI'N Tl LE EXPLORATI ON
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
MARKER POSTS FOR RI GHT- OF- WAY
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T

WOVEN W RE FENCE
CHAIN LI NK FENCE, 5 FT.

| TEM DESCRI PTI ON

SS
SS
SS
SS
SS
SS,

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON
LANDVARK REFERENCE MONUMENTS

WATER

SALVAGED TOPSQO L

MULCHI NG

CONTRACT AND ESTI MATE ENG NEER

il il ol
mmmm%%%mmmmm

<<2§

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

439000,

. 000

. 000

000

Bl DDER NO 1

UNI'T
Bl D PRI CE
CONCRETE CURB AND GUTTER, 30-1
SLOPE PAVI NG, CRUSHED AGGREGAT

218700.
82.

13.

0.

0.

218700.
1886.
17459.
141750.
35120.

Bl DDER NO 2

UNI'T
BI D PRI CE

PAGE:
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LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

288190.
98.

13.

0.

0.

288190.
2254.
17459.
162000.
35120.



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 44
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03
PROPCSAL: 20030708006
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62811 EROCSI ON BALES, DELI VERED EACH 700. 000 3. 000 2100. 00 5. 000 3500. 00 5. 000 3500. 00
62812 EROSI ON BALES, | NSTALLED EACH 700. 000 3. 000 2100. 00 5. 000 3500. 00 5. 000 3500. 00
62815 SILT FENCE, DELI VERED L.F. 8040. 000 0. 900 7236. 00 0. 880 7075. 20 0. 880 7075. 20
62816 SILT FENCE, | NSTALLED L.F. 8040. 000 0. 900 7236. 00 0. 880 7075. 20 0. 880 7075. 20
62817 SILT FENCE MAI NTENANCE L. F. 3200. 000 0. 100 320. 00 0. 100 320. 00 0. 100 320. 00
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 4. 000 100. 000 400. 00 100. 000 400. 00 100. 000 400. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 6. 000 125. 000 750. 00 100. 000 600. 00 100. 000 600. 00
62822 EROCSI ON MAT, DELIVERED, CLASS S.Y. 23000. 000 0. 410 9430. 00 0. 480 11040. 00 0. 480 11040. 00
62823 EROSI ON MAT, | NSTALLED, CLASS S.Y 23000. 000 0.410 9430. 00 0. 480 11040. 00 0. 480 11040. 00
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y 50000. 000 0. 550 27500. 00 0. 800 40000. 00 0. 800 40000. 00
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 50000. 000 0. 650 32500. 00 0. 800 40000. 00 0. 800 40000. 00
62855 POLYETHYLENE SHEETI NG S.Y 1000. 000 2. 000 2000. 00 0. 900 900. 00 0. 900 900. 00
62860 TURBI DI TY BARRI ERS S.Y 560. 000 21.100 11816. 00 24. 000 13440. 00 24. 000 13440. 00
62866 SO L STABILIZER, TYPE B ACRE 10. 000 400. 000 4000. 00 400. 000 4000. 00 400. 000 4000. 00
62870 | NLET PROTECTION, TYPE A EACH 52. 000 75. 000 3900. 00 75. 000 3900. 00 75.000 3900. 00
62872 | NLET PROTECTION, TYPE C EACH 9. 000 35. 000 315. 00 50. 000 450. 00 50. 000 450. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F 700. 000 3. 000 2100. 00 3. 000 2100. 00 3. 000 2100. 00
62876 TEMPORARY DI TCH CHECKS, |INSTAL L.F 700. 000 3. 000 2100. 00 3. 000 2100. 00 3. 000 2100. 00
62880 CULVERT PI PE DI TCH CHECKS EACH 57. 000 24.000 1368. 00 48. 000 2736. 00 48. 000 2736. 00
62905 FERTI LI ZER, TYPE B CWI. 282. 000 24. 300 6852. 60 24. 000 6768. 00 24. 000 6768. 00
63003 SEEDI NG, TEMPORARY LB. 2690. 000 1.980 5326. 20 1. 500 4035. 00 1. 500 4035. 00
63008 SEEDI NG, M XTURE NO. 10 LB. 8060. 000 3. 000 24180. 00 3. 500 28210. 00 3. 500 28210. 00
63015 SEEDI NG BORROWPIT M XTURE LB. 800. 000 3.400 2720. 00 4.100 3280. 00 4.100 3280. 00
63111 EROCSI ON CONTROL SOD S Y. 990. 000 2.000 1980. 00 3. 000 2970. 00 3. 000 2970. 00
63404 WOOD POSTS, 4X4-1NCH X 16-FT. EACH 4.000 53. 750 215. 00 45. 000 180. 00 52. 000 208. 00
63413 WOOD POSTS, 4X6-1NCH X 18-FT. EACH 19. 000 61. 150 1161. 85 55. 000 1045. 00 56. 000 1064. 00
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 120. 760 16. 200 1956. 31 14.500 1751. 02 16. 000 1932. 16
63822 MOING SIGNS, TYPE || EACH 1. 000 50. 000 50. 00 40. 000 40. 00 75. 000 75. 00
63827 REMOVI NG SI GNS, TYPE || EACH 21. 000 20. 000 420. 00 10. 000 210. 00 15. 000 315. 00
63830 REMOVI NG SMALL SI GN SUPPCRTS  EACH 21.000 20. 000 420. 00 15. 000 315. 00 15. 000 315. 00
64301 TRAFFI C CONTROL LS 1. 000 9875. 000 9875. 00 9875. 000 9875. 00 9875. 000 9875. 00
64313 TRAFFI C CONTROL, DRUMS DAYS  35300. 000 0. 250 8825. 00 0. 250 8825. 00 0. 250 8825. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 6060. 000 0. 350 2121. 00 0. 350 2121. 00 0. 350 2121. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 6060. 000 0. 250 1515. 00 0. 250 1515. 00 0. 250 1515. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 950. 000 0. 370 351.50 0. 370 351.50 0. 370 351.50
64326 TRAFFI C CONTROL, SIGNS DAYS  12545. 000 0. 400 5018. 00 0. 400 5018. 00 0. 400 5018. 00
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 4650. 000 4650. 00 4650. 000 4650. 00 4650. 000 4650. 00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS  24280. 000 0. 050 1214. 00 0. 050 1214.00 0. 050 1214.00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE-

PROPCSAL: 20030708006

| TEM

NUMBER | TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1

UNI'T
Bl D PRI CE

Bl DDER NO 2

UNI'T
BI D PRI CE

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

GEOTEXTI LE FABRI C,
GEOTEXTI LE FABRI C,
GEOTEXTI LE FABRI C,
GEOTEXTI LE FABRIC, TYPE C
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, STOP LI NE, 18-1NCH
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L
B- 20- 147
CONSTRUCTI ON STAKI NG,
B- 20- 148
CONSTRUCTI ON STAKI NG,
B- 20- 149
CONSTRUCTI ON  STAKI NG,
B- 20- 158
CONSTRUCTI ON STAKI NG,
B- 20- 159

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, STEEL RAI LI NG STRUCTU
B- 20- 149

M SC

90004H, CONSTRUCTI ON STAKI NG,
C20-74

M SC

90004R, CONSTRUCTI ON STAKI NG,
C-20-75

M SC

90004T, CONSTRUCTI ON STAKI NG,
LAYQUT, R-20-16

M SC

90004U, FIELD OFFICE, TYPE D

STRUCT L
STRUCT L
STRUCT L
65069 STRUCT L
66501

66502
90004

90004

90004

90004

90004

ESTI MATED
UNI'T QUANTI TY
S.Y. 1049. 000
S.Y. 5725. 000
S Y. 585. 000
S Y. 510. 000
L. F. 22805. 000
L. F. 365. 000
L. F 85. 000
EACH 78. 000
L. F. 54685. 000
L. F. 8795. 000
L. F. 2775. 000
EACH 48. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
L. F. 318. 000
L. F 28. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000

[9)]
cooquRrorNER
o
o
o

o]
(&)
o
o
o

1250. 000
850. 000
850. 000
850. 000
850. 000

1.100

13200. 000
950. 000
950. 000
350. 000

9000. 000

850.

850.

349.

13200

950.

950.

350.

9000

.00

00

00

80

00

00

00

00

00

(6]
cooNuRONNEN
o
o
o

=
N
[$)]
o
o
o

481. 920
962. 840
481. 920
481. 920
481. 920

1.100

13200. 000
750. 000
750. 000
750. 000

15000. 000

481.

481.

349.

13200

750.

750.

750.

15000

.92

92

92

80

00

00

00

00

00

(6]
cooNuRONNEN
o
o
o

O
o N
N Ol
© O
» O
o o

481. 920
481. 920
481. 920
481. 920

1.100

13200. 000
750. 000
750. 000
750. 000

10000. 000

481.

481.

349.

13200

750.

750.

750.

10000

.92

92

92

00

00

00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708006

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

| TEM DESCRI PTI ON

M SC

90005B, TEMPORARY ACCESS GATES
M SC

90005C, PILE REDRI VI NG, STRUCT
B- 20- 147

M SC

90005D, PI LE REDRI VI NG, STRUCT
B- 20- 148
M SC
90005E,
B- 20- 149
M SC
90005F, PILE REDRI VI NG, STRUCT
B- 20- 158

M SC

90005G, PI LE REDRI VI NG, STRUCT
B- 20- 159

M SC

90005K, PILE REDRI VI NG, STRUCT
R-20- 16

M SC

90030A, CONCRETE CURB & GUTTER
TYPE D, 6-1NCH MOUNTABLE

M SC

90030B, TRACK CLEARANCE FENCE
M SC

90030C, PILE SHELLS, STRUCTURE
B- 20- 147

M SC

90030D, PILE SHELLS, STRUCTURE
B- 20- 148

M SC

90030E, PILE SHELLS, STRUCTURE
B- 20- 149

M SC

90030F, PILE SHELLS, STRUCTURE
B- 20- 158

M SC

PI LE REDRI VI NG, STRUC

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1415.

660.

2920.

1200.

1440.

825.

825.

. 000

. 000

. 000

. 000

000

000

000

000

000

000

000

Bl DDER NO 1

UNI'T

Bl D PRI CE

550.

100.

100.

100.

100.

100.

100.

24.

24.

24.

24.

24.

000

000

000

000

000

000

000

. 270

. 000

000

000

000

000

000

1100.

900.

400.

400.

800.

800.

200.

10287.

1320.

70080.

28800.

34560.

19800.

19800.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

05

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

550.

100.

100.

100.

100.

100.

100.

24.

24.

24.

24.

24.

000

000

000

000

000

000

000

. 500

. 000

000

000

000

000

000

400.

800.

800.

200.

13442.

1980.

70080.

28800.

34560.

19800.

19800.
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.00

00

00

00

00

50

00

00

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

550.

100.

100.

100.

100.

100.

100.

24.

24.

24.

24.

24.

000

000

000

000

000

000

000

. 270

. 000

000

000

000

000

000

1100.

900.

400.

400.

800.

800.

200.

10287.

1320.

70080.

28800.

34560.

19800.

19800.

00

00

00

00

00

05

00

00

00

00

00

00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708006

90030

90030

90031

90031

90031

90031

90031

90031

90031

90031

90031

90033

90034

90035

90037

90066

90030G, PILE SHELLS, STRUCTURE
B- 20- 159

M SC

90030K, PILE SHELLS, STRUCTURE
R-20- 16

M SC

90030L, PRESTRESSED G RDER |
72 W- | NCH

M SC

90031A, FI BER REI NFORCED POLY
(FRP) REI NFORCEMENT CAGE

M SC

90031C, ARCH TECTURAL SURFACE
STRUCTURE B- 20- 147

M SC

90031D, ARCHI TECTURAL SURFACE
STRUCTURE B- 20- 148

M SC

90031E, ARCH TECTURAL SURFACE
STRUCTURE B- 20- 149

M SC

90031F, ARCH TECTURAL SURFACE
STRUCTURE B- 20- 158

M SC

90031G ARCH TECTURAL SURFACE
STRUCUTRE B- 20- 159

M SC

90031K, ARCH TECTURAL SURFACE
STRUCTURE R- 20- 16

M SC

90031P, TEMPORARY SHORI NG, B-2
M SC

90031Q TEMPORARY SHORI NG, B-
M SC

90033A, GECTEXTILE FABRIC, TYP
M SC

90034A, SPECI AL STONE

M SC

90035A, SHOT ROCK

M SC

90037A, TEST ROLLI NG

M SC

CONTRACT AND ESTI MATE ENG NEER

TON

STA.

REPORT OF ALL BI DS RECEI VED

960.

1782.

5944.

3743.

664.

340.

4420.

4420.

320.

820.

820.

1500.

56.

25000.

458.

5000.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

24.

140.

22.

20.

20.

52.

15.

000

000

500

. 500

. 500

. 500

. 500

. 500

. 500

000

000

. 000

000

. 190

000

. 000

23040.

249480.

133740.

35558.

6308.

3230.

41990.

41990.

3040.

16400.

16400.

4500.

2912.

54750.

6870.

5000.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

50

00

00

00

00

00

00

00

00

00

00

00

00

24.

140.

22.

20.

20.

20.

30.

000

000

500

. 500

. 500

. 500

. 500

. 500

. 500

000

000

. 400

000

. 430

000

. 000

23040.

249480.

133740.

35558.

6308.

3230.

41990.

41990.

3040.

16400.

16400.

3600.

1120.

110750.

13740.

5000.
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00

00

00

50

00

00

00

00

00

00

00

00

00

00

00

00

24.

140.

22.

20.

20.

20.

30.

000

000

500

. 500

. 500

. 500

. 500

. 500

. 500

000

000

. 400

000

. 000

000

. 000

23040.

249480.

133740.

35558.

6308.

3230.

41990.

41990.

3040.

16400.

16400.

3600.

1120.

100000.

13740.

5000.

00

00

00

50

00

00

00

00

00

00

00

00

00

00

00

00



DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708006

90365
90501
90502
90616
90710
90712
90994
90995

90066A, MONTHLY MOBI LE TELEPHO

QWP, BASE COURSES TON  133620.
QW READY M XED CONC MASONRY F C. Y. 3435.
QW, BRDG STRGTH | NCENTI VE CON DOL 34350.
MARKER POSTS, FLEXI BLE, FOR CU EACH 154.
TRAFF CNTRL, PERMANENT BARR, T EACH 53.
TRAFFI C CONTROL, COVERI NG SI GN EACH 20.
ON- THE-JOB TRAI NI NG, ASP-1T (R HRS 1250.
ON- THE- JOB TRAI NI NG ASP- 1T APP HRS 1250

PROPCSAL TOTAL

000
000
000
000
000
000
000
. 000

0. 180 24051.

10. 000 34350.
1. 000 34350.
32. 000 4928.
255. 000 13515.
35. 000 700.
5. 000 6250.
5. 000 6250.
9271877.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

0. 180 24051.
10. 000 34350.
1. 000 34350.
30. 000 4620.
255. 000 13515.
35. 000 700.
5. 000 6250.
5. 000 6250.
9636994.
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0. 180 24051.
10. 000 34350.

1. 000 34350.
30. 000 4620.
255. 000 13515.
35. 000 700.
5. 000 6250.
5. 000 6250.
9820742.



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708006

REPORT OF ALL BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

4000.

2000.

2000.

2000.

2000.

10000.

10000.

5000.

000

000

000

000

000

000

. 560
. 630
12.

630

1800.
1656319,
4000.
2000.
2000.
2000.
2000.
10000.
10000.
5000.
1243080.

51892.
67696.

LETTI NG DATE: 07/08/03

00

00

00

00

00

e

e

CELOOLLLL00eo

PAGE:

Bl DDER NO 6
UNI'T
Bl D PRI CE

. 000

. 000

. 000

. 000

. 000

000

. 000
. 000
. 000

e

=

CELOOLLLL00eo

.00

.00

.00

.00

.00

BIDDER NO 1: MASHUDA CONTRACTOCRS, | NC.
BIDDER NO 2: RELIANCE JO NT VENTURE
BI DDER NO 3: M CHELS CORPORATI ON
BI DDER NO 4: JAMES PETERSON SONS, | NC
BIDDER NO 5: HOFFMAN CONSTRUCTI ON COVPANY
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT
20101 CLEARI NG STA 63. 000 179. 000 11277.00
20102 CLEARI NG I.D. 200. 000 7.850 1570. 00
20104 GRUBBI NG STA 63. 000 179. 000 11277.00
20105 GRUBBI NG I.D 200. 000 7. 850 1570. 00
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 15. 000 225. 000 3375. 00
20401 REMOVI NG PAVEMENT S.Y. 3740. 000 2. 300 8602. 00
20405 REMOVI NG CURB AND GUTTER L.F 2220. 000 3. 000 6660. 00
20411 REMOVI NG GUARDRAI L L.F 380. 000 1. 000 380. 00
20412 REMOVI NG FENCE L. F. 6520. 000 0. 800 5216. 00
20414 REMOVI NG MANHOLES EACH 7.000 300. 000 2100. 00
20416 REMOVI NG | NLETS EACH 6. 000 250. 000 1500. 00
20501 COWMON EXCAVATI ON C.Y. 548450. 000 3.190 1749555.50
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000 5000. 00
B- 20- 147
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000 5000. 00
B-20-148
20612 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000 5000. 00
B- 20- 149
20613 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000 5000. 00
B-20- 158
20614 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000 5000. 00
B- 20- 159
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 5000. 000 5000. 00
C-20-74
20621 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 5000. 000 5000. 00
C-20-75
20630 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000 2000. 000 2000. 00
R-20-16
20801 BORROW EXCAVATI ON C.Y. 349180. 000 1.000 349180.00
20901 GRANULAR BACKFI LL CY. 6013. 000 15. 500 93201. 50
21001 STRUCTURE BACKFI LL CY. 5360. 000 11. 950 64052. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000 1000. 00

800.

000

800.

[eNoNoNe]

. 000

ceeo



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708006

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE:

50

LETTI NG DATE: 07/08/03

Bl DDER NO 6

UNI'T
BI D PRI

CE

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
21401 OBLI TERATI NG OLD ROAD STA

30404 CRUSHED AGGREGATE BASE COURSE TON
30418 CABC, OPEN GRADED, NUMBER 1 TON
30420 CABC, OPEN GRADED, NUMBER 2 TON

30425 BREAKER RUN STONE CY.
30426 BREAKER RUN STONE TON
40204 ASPHALTI C MATERI AL FOCR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON

40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON

41620 CONCRETE SURFACE DRAI NS CY.

50201 CONCRETE MASONRY, BRI DGES CY.

50232 EXPANSI ON DEVI CE, STRUCTURE LS
B- 20- 147

50261 CONC MASONRY ANCHORS, TYPE S, EACH
50265 PROTECTI VE SURFACE TREATMENT  S.Y.
50303 PRESTRESSED G RDER, | TYPE, 36 L.F
50307 PRESTRESSED G RDER, | TYPE, 54 L.F.
50401 CONCRETE MASONRY, CULVERTS CY.
50405 CONCRETE MASONRY, RETAINING WA C. Y.
50409 CONCRETE MASONRY, ENDWALLS CY.
50504 H GH STRENGTH BAR STEEL REI NF. LB.
50505 HI GH STRENGTH BAR STEEL REI NF. LB.
50506 H GH STRGTH BAR STEEL REINF, R LB.
50511 COATED H GH STR BAR STL REI NF, LB.
50513 COATED HI GH STR BAR STL REINF, LB.
50626 NON- LAM NATED ELASTOVERI C BEAR EACH
50627 LAM NATED ELASTOMERI C BEARI NG EACH
50640 STEEL DI APHRAGVS, STRUCTURE EACH

B- 20- 147

50641 STEEL DI APHRAGVS, STRUCTURE EACH
B- 20- 148

50642 STEEL DI APHRAGVS, STRUCTURE EACH
B- 20- 149

50643 STEEL DI APHRAGVS, STRUCTURE EACH
B- 20- 158

Bl DDER NO 4

ESTI MATED UNI' T
QUANTITY BID PRICE AMOUNT
10. 000 300. 000 3000. 00
133620. 000 5.030 672108.60
250. 000 20. 000 5000. 00
138. 000 20. 000 2760. 00
170. 000 20. 000 3400. 00
282500. 000 4.880 1378600. 00
750. 000 1. 500 1125. 00
9750. 000 0.700 6825. 00
585. 000 210.000  122850. 00
9750. 000 29.100 283725.00
6240. 000 1. 000 6240. 00
85. 000 85. 950 7305. 75
25. 000 349. 000 8725. 00
3435. 000 275.000  944625. 00
1. 000 11000. 000 11000. 00
402. 000 15. 000 6030. 00
5110. 000 2.200 11242.00
1486. 000 85.000 126310.00
2096. 000 115.000  241040.00
549. 000 280.000  153720.00
93. 000 255. 000 23715. 00
52. 000 400. 000 20800. 00
67830. 000 0. 450 30523. 50
74360. 000 0. 458 34056. 88
9570. 000 0. 500 4785. 00
387355. 000 0.500  193677.50
785. 000 0. 600 471. 00
78. 000 55. 000 4290. 00
12. 000 750. 000 9000. 00
20. 000 500. 000 10000. 00
12. 000 500. 000 6000. 00
16. 000 500. 000 8000. 00
12. 000 450. 000 5400. 00

11000. 000

15. 000

55. 000
750. 000
500. 000
500. 000
500. 000

450. 000

1378600.
1125.
6825.

122850.
283725.
6240.
7305.
7500.
944625.
11000.

6030.
11242.
126310.
241040.
153720.
23715.
20800.
30523.
37180.
4785.
193677.
471.
4290.
9000.
10000.

6000.
8000.

5400.

CELOOLLLLOoLLeL00

COOOOLELO0LeL000

e

e

CELLOLLLLO0LLe000

COLOOLELO0LeL000



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708006

Bl DDER NO 5

UNI'T

BI D PRI CE

. 000

. 000
. 000

AMOUNT

255720.
5000.
1872.
1920.
7436.

15180.
16720.
2548.
2000.
1448.
9072.
3780.
5096.
3308.
2744.
28000.
88704.
41952.
15544,
17496.
13248.
5586.
6012.
5520.
4488.
1322.
1512.
141432.
36864.
4062.
10812.
25579.
51520.
9900.
1740.

PAGE:
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Bl DDER NO 6

UNI'T
BI D PRI

CE

000

Bl DDER NO 4

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
50644 STEEL DI APHRAGVS, STRUCTURE EACH 12. 000 450. 000 5400. 00

B- 20- 159

51121 STL PILING DELIV & DRIVEN, HP L. F 21310. 000 12. 000 255720. 00
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 200. 000 25. 000 5000. 00
52084 TEMPORARY CULVERT PI PE, 24-INC L. F 72.000 22.000 1584. 00
52104 CORRUGATED STEEL CULVERT PI PE, L.F. 96. 000 18. 000 1728. 00
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 286. 000 22.000 6292. 00
52109 CORRUGATED STEEL CULVERT PIPE, L.F 460. 000 29. 000 13340. 00
52111 CORRUGATED STEEL CULVERT PIPE, L.F 440. 000 34. 000 14960. 00
52112 CORRUGATED STEEL CULVERT PIPE, L.F 52. 000 47.000 2444. 00
52137 CORRUGATED STEEL PI PE ARCH, 24 L.F. 80. 000 24. 000 1920. 00
52177 STL APRN ENDW. FR CLVT PI PE, S EACH 8. 000 145. 000 1160. 00
52180 STL APRN ENDW. FR CLVT PI PE, S EACH 24. 000 395. 000 9480. 00
52181 STL APRN ENDW. FR CLVT PI PE, S EACH 4.000 1180. 000 4720. 00
52182 STL APRN ENDW. FR CLVT PI PE, S EACH 4.000 1200. 000 4800. 00
52183 STL APRN ENDW. FR CLVT PI PE, S EACH 2.000 2225. 000 4450. 00
52192 STL APRN ENDW. PI PE ARCH, SLOP EACH 8. 000 290. 000 2320. 00
52205 RCCP, CL I, 24-1NCH L. F. 800. 000 26. 500 21200. 00
52207 RCCP, CL Ill, 30-1NCH L. F. 2016. 000 52. 500 105840. 00
52209 RCCP, CL 111, 36-1NCH L.F. 736. 000 43. 000 31648. 00
52210 RCCP, CL 111, 42-1NCH L.F. 232. 000 50. 750 11774.00
52211 RCCP, CL Ill, 48-1NCH L. F. 216. 000 63. 500 13716. 00
52229 RCCP, CL |V, 24-1NCH L. F. 368. 000 29. 500 10856. 00
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH 21. 000 360. 000 7560. 00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 18. 000 450. 000 8100. 00
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH 15. 000 490. 000 7350. 00
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH 8. 000 750. 000 6000. 00
52268 RCCP, APRON ENDWALLS, 42-1NCH EACH 2.000 895. 000 1790. 00
52269 RCCP, APRON ENDWALLS, 48-1NCH EACH 2.000 1027. 000 2054. 00
52340 RCCP HORZ ELLIP, CL HE-IIIl, 29 L.F. 1704. 000 60. 000 102240. 00
52342 RCCP HORZ ELLIP, CL HE-IIIl, 34 L. F. 384. 000 66. 000 25344. 00
52365 RCCP HORZ ELLI P, ENDWALLS, 29X EACH 6. 000 890. 000 5340. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 1360. 000 7.070 9615. 20
60405 SLOPE PAVI NG CRUSHED AGGREGAT S.Y. 1579. 000 13. 000 20527. 00
60601 RI PRAP CY. 1840. 000 36. 000 66240. 00
60602 HEAVY RI PRAP CY. 330. 000 40. 000 13200. 00
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 58. 000 50. 650 2937.70
60826 REINF CONC PIPE, CLASS IIl, SS L.F. 52. 000 43. 250 2249. 00

. 000

1716.

OO 000000000000 0000000000000000000000

. 000

COLOOOOEOO0LLO0OLO0000000O000000000



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708006

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
60827 REINF CONC PIPE, CLASS IIl, SS L.F
60829 REINF CONC PIPE, CLASS IIl, SS L.F
60831 REINF CONC PIPE, CLASS IIl, SS L.F
60852 REINF CONC PIPE, CLASS |V, SS, L.F
61110 MANHOLES, TYPE 1 EACH
61117 MANHOLES, TYPE 13 EACH
61118 MANHOLES, TYPE 14 EACH
61122 | NLETS, TYPE 3 EACH
61123 | NLETS, TYPE 8 EACH
61124 | NLETS, TYPE 9 EACH
61125 | NLETS, TYPE 10 EACH
61151 MANHOLE COVERS, TYPE J EACH
61155 MANHOLE COVERS, TYPE Q EACH
61167 | NLET COVERS, TYPE H EACH
61170 | NLET COVERS, TYPE M5 EACH
61177 | NLET COVERS, TYPE R EACH

61201 PI PE UNDERDRAI N, 6-1 NCH

61211 Pl PE UNDERDRAI N, UNPERFORATED
61251 DRAIN TI LE EXPLORATI ON

61407 STEEL THRI E BEAM STRUCTURE APP
61408 STEEL PLATE BEAM GUARD, CLASS
61422 MARKER POSTS FOR RI GHT- OF- WAY
61433 ANCHOR ASSEMB FOR STEEL PLATE
61435 STL PLT BM GRD, ENRGY ABSORB T
61601 WOVEN W RE FENCE

61611 CHAIN LINK FENCE, 5 FT

61801 MAI NTENANCE AND REPAI R OF HAUL
61910 MOBI LI ZATI ON

- | o i
At du datalatal
T‘T‘g 9 9 mmmmm

62101 LANDMARK REFERENCE MONUMENTS  EACH
62401 WATER MGAL
62505 SALVAGED TOPSO L S.Y
62702 MJILCH NG S.Y
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L.F
62816 SILT FENCE, | NSTALLED L.F
62817 SILT FENCE MAI NTENANCE L.F

62819 MOBI LI ZATI ONS, ERCS|I ON CONTROL EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T
QUANTITY BID PRICE

1523. 000 42.000
358. 000 40. 000
1272. 000 65. 750
561. 000 42.000
2.000 755. 000
8. 000 1025. 000
2.000 1215. 000
6. 000 455. 000
17.000 585. 000
13. 000 1860. 000
2.000 1000. 000
2.000 250. 000
5. 000 400. 000
9. 000 330. 000
50. 000 255. 000
5. 000 450. 000
1228. 000 4.000
200. 000 7.000
1500. 000 10. 000
132. 000 32. 000
312.500 12. 000
111. 000 35. 000
19. 000 60. 000
8. 000 1850. 000
49710. 000 2. 250
78.000 36. 500
1. 000 500. 000
1.000 892701. 000
23. 000 80. 000
1343. 000 13. 000
405000. 000 0. 540
439000. 000 0. 070
700. 000 4.000
700. 000 4. 000
8040. 000 0. 500
8040. 000 0. 500
3200. 000 0. 050
4.000 65. 000

Bl DDER NO 5

UNI'T

BI D PRI CE

1000.

LETTI NG DATE: 07/08/03

COLOOOOLOO0LLO0OLO000O0000O00000000000

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

OO 0000000000000 00000000000000000000000



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708006

| TEM

NUMBER

| TEM DESCRI PTI ON

MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
POLYETHYLENE SHEETI NG

TURBI DI TY BARRI ERS

SO L STABI LI ZER, TYPE B

I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C

TEMPORARY DI TCH CHECKS, DELIVE

TEMPCORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 10
SEEDI NG BORROW PI' T M XTURE
ERCSI ON CONTROL SCD

WOCD PCOSTS, 4X4-1NCH X 16-FT
WOOD POSTS, 4X6-1NCH X 18-FT
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11
REMOVI NG SI GNS, TYPE 11
REMOVI NG SVALL SI GN SUPPORTS
TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT

TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR

TRAFFI C CONTROL, DETOUR, SIGNS

GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8-1N

CONTRACT AND ESTI MATE ENG NEER

UNIT

EACH

b6 g<<<<<s

=

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
6. 000 80. 000
23000. 000 0. 480
23000. 000 0. 400
50000. 000 0. 840
50000. 000 0. 400
1000. 000 1. 600
560. 000 13. 000
10. 000 420. 000
52. 000 40. 000
9. 000 35. 000
700. 000 4.000
700. 000 4.000
57. 000 40. 000
282. 000 23. 000
2690. 000 1. 400
8060. 000 2.750
800. 000 1.700
990. 000 2. 800
4. 000 50. 000
19. 000 55. 000
120. 760 15. 000
1. 000 50. 000
21.000 15. 000
21. 000 15. 000
1. 000 9875. 000
35300. 000 0. 250
6060. 000 0. 350
6060. 000 0. 250
950. 000 0.370
12545. 000 0. 400
1. 000 4650. 000
24280. 000 0. 050
1049. 000 2. 000
5725. 000 3. 000
585. 000 2. 800
510. 000 3. 000
22805. 000 0. 420
365. 000 1. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

465

PORPNRPPOOOOOOO!

LETTI NG DATE: 07/08/03

COLLOOOLOO0LLO0OLO000O0000000000000000

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

COLOOOOLOO0LLO0OLO000O0000000000000000



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708006

| TEM

NUMBER

65068

65069

66501
66502
90004

90004

90004

90004

90004

90005

90005

90005

| TEM DESCRI PTI ON

PVMI MRKNG, STOP LI NE, 18-1NCH
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L
B- 20- 147

CONSTRUCTI ON  STAKI NG,
B- 20- 148

CONSTRUCTI ON  STAKI NG,
B- 20- 149

CONSTRUCTI ON  STAKI NG,
B- 20- 158

CONSTRUCTI ON  STAKI NG,
B- 20- 159

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, STEEL RAI LI NG STRUCTU
B- 20- 149

M SC

90004H, CONSTRUCTI ON STAKI NG,
C20-74

M SC

90004R, CONSTRUCTI ON STAKI NG,
C-20-75

M SC

90004T, CONSTRUCTI ON STAKI NG
LAYOUT, R-20-16

M SC

90004U, FIELD OFFICE, TYPE D
M SC

90005B, TEMPORARY ACCESS GATES
M SC

90005C, PILE REDRI VI NG, STRUCT
B- 20- 147

M SC

STRUCT L

STRUCT L

STRUCT L

STRUCT L

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

UNIT QUANTITY BID PRICE

L. F. 85. 000 5. 900
EACH 78. 000 57. 890
L.F. 54685. 000 0. 350
L.F. 8795. 000 0. 330
L. F. 2775. 000 0. 500
EACH 48. 000 125. 000
LS 1. 000 962. 840
LS 1. 000 481. 920
LS 1. 000 481. 920
LS 1. 000 481. 920
LS 1. 000 481. 920
L. F 318. 000 0. 960
L. F. 28. 000 2. 450
LS 1. 000 13200. 000
LS 1. 000 750. 000
LS 1. 000 750. 000
LS 1. 000 750. 000
LS 1. 000 18000. 000
EACH 2. 000 610. 000
EACH 9. 000 100. 000
EACH 4.000 100. 000

481.
481.
305.

13200.
750.
750.
750.

18000.
1220.

900.

400.

.92

92

92

28

00

00

00

00

00

00

00

00

Bl DDER NO 5

UNI'T

BI D PRI CE

962.
481.
481.
481.

481.

750.
750.
750.

12000.
500.

100.

100.

920

920

920

. 100
. 000
13200.

000

000

000

000

000

000

000

000

481.

481.

349.

13200.

750.

750.

750.

12000.

1000.

900.

400.

LETTI NG DATE: 07/08/03

AMOUNT

.92

92

92

80

00

00

00

00

00

00

00

00

e

[eNeoNe]

eecooee

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

. 000
. 000
. 000
. 000

. 000
. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

coo

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708006

90005D, PI LE REDRI VI NG, STRUCT
B- 20- 148

90005 M SC EACH 4.000 100. 000 400.

90005E, PILE REDRIVING STRUC
B- 20- 149

90005 M SC EACH 8. 000 100. 000 800.

90005F, PILE REDRI VI NG, STRUCT
B- 20- 158

90005 M SC EACH 8. 000 100. 000 800.

90005G, PI LE REDRI VI NG, STRUCT
B- 20- 159

90005 M SC EACH 2.000 100. 000 200.

90005K, PILE REDRI VI NG, STRUCT
R- 20- 16

90030 M SC L.F. 1415. 000 9. 090 12862.

90030A, CONCRETE CURB & GUTTER
TYPE D, 6-1NCH MOUNTABLE

90030 M SC L. F. 660. 000 2.200 1452.

90030B, TRACK CLEARANCE FENCE

90030 M SC L.F. 2920. 000 24. 000 70080.

90030C, PILE SHELLS, STRUCTURE
B- 20- 147

90030 M SC L.F. 1200. 000 24.000 28800.

90030D, PILE SHELLS, STRUCTURE
B- 20- 148

90030 M SC L.F. 1440. 000 24.000 34560.

90030E, PILE SHELLS, STRUCTURE
B- 20- 149

90030 M SC L.F. 825. 000 24. 000 19800.

90030F, PILE SHELLS, STRUCTURE
B- 20- 158

90030 M SC L.F. 825. 000 24. 000 19800.

90030G, PILE SHELLS, STRUCTURE
B- 20- 159

90030 M SC L.F. 960. 000 24.000 23040.

90030K, PILE SHELLS, STRUCTURE
R-20- 16

90030 M SC L.F. 1782. 000 140. 000  249480.

90030L, PRESTRESSED G RDER, |
72 W- | NCH

90031 M SC S. F. 5944. 000 22.500  133740.

90031A, FIBER REI NFORCED POLY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

35

00

00

00

00

00

00

00

00

00

100.

100.

100.

100.

24.

24.

24.

24.

24.

24.

140.

22.

000

000

000

000

. 500

. 000

000

000

000

000

000

000

000

500

400.

800.

800.

200.

13442.

3300.

70080.

28800.

34560.

19800.

19800.

23040.

249480.

133740.

LETTI NG DATE: 07/08/03
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00

00

00

50

00

00

00

00

00

00

00

00

00
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DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708006

90031

90031

90031

90031

90031

90031

90031
90031
90033
90034
90035
90037
90066
90365
90501
90502
90616
90710
90712

90994
90995

(FRP) REI NFORCEMENT CAGE

M SC

90031C, ARCH TECTURAL SURFACE
STRUCTURE B- 20- 147

M SC

90031D, ARCH TECTURAL SURFACE
STRUCTURE B- 20- 148

M SC

90031E, ARCH TECTURAL SURFACE
STRUCTURE B- 20- 149

M SC

90031F, ARCH TECTURAL SURFACE
STRUCTURE B- 20- 158

M SC

90031G, ARCH TECTURAL SURFACE
STRUCUTRE B- 20- 159

M SC

90031K, ARCH TECTURAL SURFACE
STRUCTURE R- 20- 16

M SC

90031P, TEMPORARY SHORI NG, B-2
M SC

90031Q
M SC

90033A, GEOTEXTILE FABRIC, TYP
M SC

90034A, SPECI AL STONE

M SC

90035A, SHOT ROCK

M SC

90037A, TEST ROLLI NG

M SC

90066A, NMONTHLY MOBI LE TELEPHO
QWP, BASE COURSES

QWP READY M XED CONC MASONRY F
QWP, BRDG STRGTH | NCENTI VE CON
MARKER POSTS, FLEXI BLE, FOR CU
TRAFF CNTRL, PERMANENT BARR, T
TRAFFI C CONTROL, COVERI NG SI GN
ON- THE- JOB TRAI NING, ASP-1T GR
ON- THE- JOB TRAI NI NG ASP- 1T APP

TEMPORARY SHORI NG, B-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

S F. 3743.
S. F. 664.
S. F. 340.
S. F. 4420.
S F. 4420.
S. F. 320.
S. F. 820.
S F. 820.
S Y. 1500.
CY. 56.
TON 25000.
STA 458.
DOL 5000.
TON  133620.
CY. 3435.

DOL 34350.
EACH 154.
EACH 53.
EACH 20.
HRS 1250.
HRS 1250.

000

000

000

000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000

000
000

20.

20.

50.

20.

. 500

. 500

. 500

. 500

. 500

. 500

000

000

. 800

000

. 500

000

. 000

. 180
10.
. 000

25.
255.

35.
. 000
. 000

000

000
000
000

35558.

6308.

3230.

41990.

41990.

3040.

16400.
16400.
4200.
2800.
112500.
9160.
5000.
24051.
34350.
34350.
3850.
13515.
700.

6250.
6250.

50

00

00

00

00

00

00

00

00

00

00

00

20.

20.

52.

30.

. 500

. 500

. 500

. 500

. 500

. 500

000

000

. 000

000

. 880

000

. 000

. 180
10.
. 000

30.
255.

35.
. 000
. 000

000

000
000
000

35558.

6308.

3230.

41990.

41990.

3040.

16400.
16400.
4500.
2912.
122000.
13740.
5000.
24051.
34350.
34350.
4620.
13515.
700.

6250.
6250.

LETTI NG DATE: 07/08/03
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00
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DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 57
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03

PROPCSAL: 20030708006

PROPCSAL TOTAL....... 10405210. 00 10450084. 90 0.00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708009

STATE PROJECT( S)

CONTRACT AND ESTI MATE ENG NEER

2525-05-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

REMOVI NG SMVALL PI PE CULVERTS
REMOVI NG CURB AND GUTTER
REMOVI NG MANHOLES

REMOVI NG ASPHALTI C SURFACE, BU
REMOVI NG ASPHALTI C SURFACE, M
COVMMON  EXCAVATI ON

CAPI TOL PAVERS,
PAYNE & DOLAN,
STARK ASPHALT. . DI V. NORHWEST ASPH. PROD.
BLACK DI AMOND GROUP.
WM BEAUDO N & SONS,

I'NC

I NC.

I NC.
I NC.

PREP OF FOUNDATI ON FOR ASPHALT STA:

FI' NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL

CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,

L. F.
L. F.

STL APRON ENDW. FOR CLVRT Pl PE EACH
STL APRON ENDW. FOR CLVRT Pl PE EACH

CATCH BASI NS, TYPE 2
RECONSTRUCTI NG | NLETS
ADJUSTI NG MANHOLE COVERS

MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE

TOPSA L

ESTI MATED
QUANTI TY

4900.
295.
4900.
3140.
75.
200.
6.

1
160.
1520

1
1.
5.
3

Bl DDER NO 1
UNI'T
BI D PRI CE

2500. 000

100. 000
22.700
1. 000
30. 000
33. 000
180. 000
200. 000
950. 000
750. 000
390. 000
10000. 000
6. 500
2. 250

LOCATI ON 40/ M LWAUKEE

WEST BELOT RD, S 108TH ST -

CTHT

COUNTY

M LWAUKEE COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE

1780:

. 000

PAGE: 58

LETTI NG DATE: 07/08/03

S 102ND ST

Bl DDER NO 3
UNI'T
BI D PRI CE

1500. 000

. 000
20. 100
1. 000
30. 000
33. 000
. 000
. 000
950. 000
750. 000
. 000
3000. 000
6. 500
2.190



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708009

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62871 | NLET PROTECTION, TYPE B EACH
62905 FERTI LI ZER, TYPE B CWrI.
63110 LAWN SOD S Y.
63702 SIGNS, TYPE ||, REFLECTIVE S. F.
63827 REMOVI NG SI GNS, TYPE || EACH
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SI GNS DAYS
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F.
64618 PVMI' MRKNG, CHANNELI ZI NG 8-IN L. F.
64706 PVMI MRKNG, STOP LINE, 12-1NCH L.F.
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH
64778 PAVEMENT MARKI NG CURB, EPOXY L.F.
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH
65055 CONSTRUCTI ON STAKI NG, CURB, &U L.F.
65060 CONSTRUCTI ON STAKI NG, PI PE CUL EACH
65099 CONSTRUCTI ON STAKING, INITIAL L.F.

65250 LOOP DETECTOR CONDUI T L. F.

65585 LOOP DETECTOR W RE L. F.

66502 SAW NG CONCRETE PAVEMENT, FULL L.F.

90005 M SC EACH
90005A | NLET COVERS, TYPE 57

90005 M SC EACH
90005B SI GN PCSTS

90005 M SC EACH
90005C | NTERNAL SANI TARY MANHO

90005 M SC EACH
90005D MANHOLE LI DS, SPECI AL

90030 M SC L. F

90030A CULVERT PI PE LI NERS, 21

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000

. 000

. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

100.

380.

350.

62.

NINwWoOO !«

000

000

390

1700.
2181.
2750.
697.
760.
760.
660.
420.
3400.
600.
1875.
560.
787.
900.

3300.
1520.

1050.

12478.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

60.

380.

350.

76.

. 000

000

000

000

000

2181.
2750.
697.
760.
760.
660.
420.
3000.
500.
1875.
560.
787.
774.
1800.

1980.
1520.
1050.

15200.

PAGE:

LETTI NG DATE: 07/08/03

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

300.

92.
380.
350.

80.

000

000

000

000

000

2181.
2750.
697.
760.
760.
660.
420.
3000.
300.
3125.
1015.
152.
855.
1800.

3036.
1520.
1050.

16000.

00

00

00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708009

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1

UNI'T
Bl D PRI CE

Bl DDER NO 2

UNI'T
BI D PRI CE

PAGE:

60

LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
90030 M SC L.F

90030B CONCRETE CURB AND GUTTE
31-1 NCH, SPECI AL
90315 REMOVI NG CONCRETE SURFACE, PAR S.Y.
90319 ABANDONI NG SEVEER CY
90405 RUBBLI ZI NG CONCRETE PAVEMENT S Y.

PROPCSAL TOTAL

4000. 000

16400. 000
31. 000
16500. 000

40000. 00

21320. 00
2790. 00
26400. 00

384538. 47

40000. 00

21320. 00
2790. 00
26400. 00

388251. 65

40000. 00

17220. 00
2790. 00
26400. 00

394589. 55



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708009

BI DDER NO 1: CAPITOL PAVERS, INC

BI DDER NO 2: PAYNE & DOLAN, | NC

BI DDER NO 3: STARK ASPHALT.. DI V. NORHWEST ASPH. PROD.

BI DDER NO 4: BLACK DI AMOND GROUP. | NC.

BIDDER NO 5: WM BEAUDO N & SONS, | NC

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20102 CLEARI NG I.D. 18. 000 40. 000
20105 GRUBBI NG I.D. 18. 000 20. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 3. 000 150. 000
20405 REMOVI NG CURB AND GUTTER L.F 4000. 000 2. 440
20414 REMOVI NG MANHOLES EACH 1. 000 250. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 1300. 000 1.310
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 21300. 000 1.310
20501 COVMMON EXCAVATI ON CY. 200. 000 15. 000
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 22.000 125. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 1600. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 600. 000 12. 250
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1200. 000 1. 000
40301 QWP, ASPHALTI C M XTURE TON 4900. 000 0. 380
40501 ASPHALTI C MATERI AL FOR PLANT M TON 295. 000 100. 000
40724 ASPHALTI C CONCRETE PAVEMENT, T TON 4900. 000 22.700
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 3140. 000 1. 000
52105 CORRUGATED STEEL CULVERT PI PE, L.F. 75. 000 35. 000
52106 CORRUGATED STEEL CULVERT PIPE, L.F. 200. 000 45. 000
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 6. 000 100. 000
52150 STL APRON ENDW. FOR CLVRT Pl PE EACH 1. 000 110. 000
61102 CATCH BASINS, TYPE 2 EACH 1. 000 900. 000
61129 RECONSTRUCTI NG | NLETS EACH 5. 000 1600. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 3. 000 500. 000
61910 MOBI LI ZATI ON LS 1. 000 5500. 000
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 160. 000 6. 500
62501 TOPSQA L S Y. 1520. 000 3. 000
62811 EROCSI ON BALES, DELI VERED EACH 30. 000 5. 000
62812 EROCSI ON BALES, | NSTALLED EACH 30. 000 5. 000
62815 SILT FENCE, DELI VERED L. F. 300. 000 1. 000
62816 SILT FENCE, | NSTALLED L.F. 300. 000 1. 000
62817 SILT FENCE MAI NTENANCE L.F. 300. 000 0. 100
62871 | NLET PROTECTION, TYPE B EACH 9. 000 40. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

8000.
1500.
5500.
1040.
4560.
150.
150.
300.
300.

360.

Bl DDER NO 5

UNI'T

Bl D PRI CE

- 680

LETTI NG DATE: 07/08/03

AMOUNT

618.

COLOOOOLOO0LLO0OLO00LO000000000

PAGE:

Bl DDER NO 6
UNI'T
Bl D PRI CE

COLLOOOLOO0LLO0OLO00OO00000000R0



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708009

| TEM

NUMBER

90005

90030

90030

90315

90319
90405

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
FERTI LI ZER, TYPE B CWI.
LAWN SOD S Y.
SIGNS, TYPE |1, REFLECTIVE S. F.
REMOVI NG SI GNS, TYPE 11 EACH
TRAFFI C CONTRCL LS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-1N
PVMI MRKNG, STOP LI NE, 12-1NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE,
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, | NI TI AL
LOOP DETECTOR CONDUI T

LOOP DETECTOR W RE

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A | NLET COVERS, TYPE 57

M SC

90005B SI GN POSTS

M SC

90005C | NTERNAL SANI TARY MANHO
M SC

90005D MANHOLE LI DS, SPECI AL

M SC

90030A CULVERT PI PE LI NERS, 21
M SC

90030B CONCRETE CURB AND GUTTE
31-1 NCH, SPECI AL

REMOVI NG CONCRETE SURFACE, PAR
ABANDONI NG SEVER

RUBBLI ZI NG CONCRETE PAVEMENT

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
1. 000 50. 000
1520. 000 3. 500
207. 000 14. 900
20. 000 25. 000
1. 000 12500. 000
18000. 000 0. 200
900. 000 1. 000
3700. 000 0. 200
1700. 000 0. 500
8080. 000 0. 270
5000. 000 0. 550
155. 000 4.500
8. 000 95. 000
8. 000 95. 000
200. 000 95. 000
7.000 60. 000
4000. 000 0. 750
4. 000 125. 000
2500. 000 0. 750
70. 000 14. 500
235. 000 0. 650
450. 000 1.300
6. 000 275. 000
33. 000 33. 000
4. 000 320. 000
3. 000 150. 000
200. 000 76. 000
4000. 000 10. 000
16400. 000 1. 300
31. 000 200. 000
16500. 000 1. 600

19000.

3000.
500.
1875.
1015.
152.
585.
1650.

1089.
1280.
450.
15200.
40000.
21320.

6200.
26400.

00

00

00

00

00

00

Bl DDER NO 5

UNI'T

BI D PRI CE

125.
10.
1.
300.
50.
380.
350.

62.

10.

000

000

390

800

. 300
. 000
. 600

LETTI NG DATE: 07/08/03

AMOUNT

3000.
1875.
700.
235.
585.
1800.
1650.
1520.
1050.
12478.
43200.
21320.

2790.
26400.

00

00

00

00

00

00

e

[eNoNo]

COOOOLRLO0LLO00LLL00O00

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000
. 000

e

COOOOLRLOO0LLO00LL00000

.00

.00

.00

.00

.00

.00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 63
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03

PROPCSAL: 20030708009

PROPCSAL TOTAL....... 412733. 15 424685. 22 0.00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708010

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJIECT(S): 2570-07-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 64

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

R NO 1 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 2: ZENTH TECH., INC
R NO 3

LUNDA CONSTRUCTI ON COVPANY

REMOVI NG OLD STRUCTURE, STATI O
101+62

REMOVI NG PAVEMVENT

REMOVI NG CONCRETE SI DEWALK
REMOVI NG GUARDRAI L

REMOVI NG FENCE

REMOVI NG MANHOLES

REMOVI NG | NLETS

REMOVI NG CONCRETE BASES

COVMMON  EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B- 40- 10

COFFERDAMS

FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
CONCRETE PAVEMENT, 9-1 NCH

H E. S. CONCRETE PAVEMENT, 9-IN
CONCRETE DRI VEVWAY, 7-1 NCH
CONCRETE PAVEMENT APPROACH SLA
PAVEMENT TI ES

DOVEL BARS

CONCRETE MASONRY, BRI DGES
CONCRETE MASONRY, SEAL
PROTECTI VE SURFACE TREATMENT

ESTI MATED
QUANTI TY

6925.

LETTI NG DATE: 07/08/03

LOCATI ON 40/ M LWAUKEE COUNTY
PORT WASHI NGTON RD
| 43
M LWAUKEE COUNTY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T UNI T

BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
350. 000 1750. 00 300. 000 1500. 00 240. 000 1200. 00
35. 000 1225. 00 15. 000 525. 00 10. 000 350. 00
350. 000 1750. 00 138. 000 690. 00 240. 000 1200. 00
35. 000 1225. 00 5. 000 175. 00 10. 000 350. 00
75000. 000 75000. 00 175000. 000 175000. 00 225000.000  225000. 00
2.500 17312. 50 3. 000 20775. 00 3. 400 23545. 00
3. 500 1907. 50 3. 000 1635. 00 3. 250 1771. 25
1. 000 430. 00 1. 000 430. 00 1. 000 430. 00
2. 000 420. 00 2.000 420. 00 2.000 420. 00
400. 000 1200. 00 600. 000 1800. 00 450. 000 1350. 00
300. 000 3600. 00 400. 000 4800. 00 400. 000 4800. 00
150. 000 1950. 00 100. 000 1300. 00 100. 000 1300. 00
9. 500 35606. 00 9. 500 35606. 00 7.650 28672. 20
31000. 000 31000. 00 25000. 000 25000. 00  20000. 000 20000. 00
22500. 000 22500. 00 75000. 000 75000. 00 115000. 000 115000. 00
3000. 000 3000. 00 2500. 000 2500. 00 2000. 000 2000. 00
10. 750 33432.50 9. 400 29234. 00 8. 900 27679. 00
29.850  175965.75 25. 800 152091. 00 25. 800 152091. 00
37. 450 4868. 50 39. 000 5070. 00 39. 000 5070. 00
32. 650 1044. 80 39. 900 1276. 80 39. 900 1276. 80
105. 350 22123.50 98. 000 20580. 00 98. 000 20580. 00
6. 150 110.70 6. 800 122. 40 6. 800 122. 40
8. 750 2248. 75 9. 500 2441.50 9. 500 2441.50
286.000 500214.00 250. 000 437250. 00 350. 000 612150.00
112. 000 17696. 00 120. 000 18960. 00 150. 000 23700. 00
2. 000 6916. 00 1. 250 4322.50 2.500 8645. 00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708010

Bl DDER NO 2

UNI'T
BI D PRI CE

125000.
5.
100.

- 000

000

000

288090.
26812.
142175.
1800.
16800.

7565.
525.
500.

30193.
14633.
25387.
23600.
28600.
7000.
46625.
6148.
10000.
29200.
29700.
810.

9800.

2700.

1200.
890.
240.

1992.

2946.
100.

3700.

2037.
625.

125000.
601.
1000.

PAGE:

65

LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

254000.
5.
100.

269757.
25137.
124715.
1800.
14400.

6230.
1050.
3740.
30193.
14633.
24051.
26550.
31980.
7100.
37673.
7412.
7100.
16000.
23760.
960.
10780.
2610.
1440.
1424.
384.
1992.
2946.
150.
3700.
2037.
625.

254000.
601.
1000.

Bl DDER NO 1

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT
50308 PRESTRESSED G RDER, | TYPE, 54 L.F. 2619. 000 104. 500 273685. 50
50504 H GH STRENGTH BAR STEEL REI NF. LB. 55860. 000 0.570 31840. 20
50511 COATED HI GH STR BAR STL REINF, LB. 249430. 000 0.520 129703. 60
50626 NON- LAM NATED ELASTOMVERI C BEAR EACH 36. 000 55. 000 1980. 00
50640 STEEL DI APHRAGVS, STRUCTURE EACH 48. 000 400. 000 19200. 00

B- 40- 10
51121 STL PILING DELIV & DRIVEN, HP L. F. 445. 000 14. 000 6230. 00
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 35. 000 31. 000 1085. 00
52271 RCCP, APRON ENDWALLS, 60-1NCH EACH 1. 000 2500. 000 2500. 00
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 2770. 000 9. 350 25899. 50
60204 CONCRETE S| DEWALK, 4-1 NCH S. F. 4304. 000 2.550 10975. 20
60206 CONCRETE S| DEWALK, 6-1 NCH S. F. 6681. 000 2.950 19708. 95
60602 HEAVY RI PRAP CY. 590. 000 45. 000 26550. 00
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 520. 000 33. 000 17160. 00
60827 REINF CONC PIPE, CLASS IIl, SS L.F. 100. 000 37.500 3750. 00
60837 REINF CONC PIPE, CLASS IIl, SS L.F. 186. 500 155. 000 28907. 50
60850 REINF CONC PIPE, CLASS |V, SS, L.F. 116. 000 33. 000 3828. 00
61112 MANHOLES, TYPE 3 EACH 2.000 1500. 000 3000. 00
61115 MANHOLES, TYPE 6 EACH 2.000 5100. 000 10200. 00
61122 | NLETS, TYPE 3 EACH 27.000 850. 000 22950. 00
61151 MANHOLE COVERS, TYPE J EACH 3. 000 350. 000 1050. 00
61167 | NLET COVERS, TYPE H EACH 28. 000 350. 000 9800. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 9. 000 375. 000 3375. 00
61183 ADJUSTI NG | NLET COVERS EACH 4.000 425. 000 1700. 00
61201 PI PE UNDERDRAI N, 6-1 NCH L.F. 178. 000 5. 000 890. 00
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 48. 000 5. 000 240. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 66. 400 30. 000 1992. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 287.500 10. 250 2946. 88
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 2.000 97. 000 194. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1850. 000 3700. 00
61612 CHAIN LI NK FENCE, 6 FT. L. F. 125. 000 16. 300 2037. 50
61620 CHAIN LI NK FENCE, GATES, EACH 1. 000 625. 000 625. 00
12 FT.

61910 MOBI LI ZATI ON LS 1. 000 80460. 790 80460. 79
62003 CONCRETE MEDI AN SLOPED NOSE S F. 102. 000 5. 150 525. 30
62101 LANDMARK REFERENCE MONUMENTS  EACH 10. 000 100. 000 1000. 00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 7950. 000 0. 850 6757. 50

62401 WATER MGAL 100: 000 40. 000 4000. 00

0.
25.

500
000

3975.
2500.

0.
17.

1192.
1700.



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708010

| TEM
NUMBER

| TEM DESCRI PTI ON

TOPSO L

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 30

SIGNS, TYPE |1, REFLECTIVE

MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11

REMOVI NG SVALL SI GN SUPPORTS
MOVI NG SMVALL SI GN SUPPORTS

FI ELD OFFI CE, TYPE B

FI ELD LABORATORY

TRAFFI C CONTRCL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8-1N
REMOVI NG PAVEMENT MARKI NGS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1680.
1133.
1230.

000

Bl DDER NO 1

UNI'T
Bl D PRI CE

N
ceenAhMIOOOOOR

738.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

N -
coeouhshdIOOOOOR

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

N
ceekrhihduooooOoR



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708010

| TEM
NUMBER

| TEM DESCRI PTI ON

PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG | SLAND NOSE,
REMOVI NG PAVEMENT MARKI NGS, AR
REMOVI NG PAVEMENT MARKI NGS, WO
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- N REMOV
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, STRUCT L
B- 40- 10

CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
I.D. 2570-07-70

NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2

CONC CNTRL CABI NET BASES, TYPE
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
IH 43 OFF RAMP & PORT WASHI NGT
ELEC SERVI CE, METER BREAKER PE
PORT WASHI NGTON ROAD & HAMPTON
SAW NG CONCRETE PAVEMENT, FULL

CONTRACT AND ESTI MATE ENG NEER

goo@mrrrr
.""."".""."".""."".""9999.""."".'"'.""

rrrrerrrer

LS

L. F.

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1395.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
1971.
3782.
2991.
4929.
. 000

000
000
000
000

. 000

000

Bl DDER NO 1

UNI'T
Bl D PRI CE

150.

1000.

500.

750.

eeoorkroo

. 500
. 800
. 000

12.
380.
300.
400.
800.

000
000
000
000
000
500
700
000
200
500
500

. 800

000

000

. 400

3948.
5054.
3750.
1560.
9120.
3600.
800.
1600.
275.
416.
159.
2365.
1891.
1495.
3943.
750.

750.

1953.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

150.

1000.

500.

750.

eeoorkroo

. 500
. 800
. 000

12.
380.
300.
400.
800.

000
000
000
000
000
500
700
000
200
500
500
800
000

000

. 400

3948.
5054.
3750.
1560.
9120.
3600.
800.
1600.
275.
416.
159.
2365.
1891.
1495.
3943.
750.

750.

1953.

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

150.

1000.

500.

750.

eeoorkroo

. 500
. 800
. 000

12.
380.
300.
400.
800.
. 500

000
000
000
000
000

700
000
200
500
500

. 800

000

000

. 000

3948.
5054.
3750.
1560.
9120.
3600.
800.
1600.
275.
416.
159.
2365.
1891.
1495.
3943.
750.

750.

2790.



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708010

| TEM

NUMBER

90004

90004

90004

90004

90004

90004

90005

90005

90005

90008

90030

90030

90030

90030

90030

90031

| TEM DESCRI PTI ON UNI'T
M SC LS
90004A ELECTRI CAL WORK, STRUCT
B- 40- 10
M SC LS

90004B TEMPORARY TRAFFI C SI GNA
WASHI NGTON RD. & HAMPTOM AVE.

M SC LS
90004C TRAFFI C SI GNALS, | H 43

& PORT WASHI NGTON ROAD

M SC LS
90004D TRAFFI C SI GNALS, PORT W
RD. & HAMPTON AVE.

M SC LS
90004E REMOVI NG TRAFFI C SI GNAL
OFF RAMP & PORT WASHI NGTON RD.

M SC LS
90004F REMOVI NG TRAFFI C SI GNAL
WASHI NGTON RD. & HAMPTON AVE.

M SC EACH

90005A TUBULAR STEEL SI GN POST

M SC EACH

90005B TUBULAR STEEL SI GN POST

M SC EACH

90005C REMOVI NG PULL BOXES
M SC DAY
90008A PORTABLE CHANGEABLE MES

M SC L.F.

90030A VERTI CAL FACE PARAPET,

M SC L. F

90030B REMOVI NG STORM SEVER, 1

M SC L.F.

90030C REMOVI NG STORM SEVER, 1

M SC L. F

90030D REMOVI NG STORM SEVER, 2

M SC L. F.

90030E REMOVI NG STORM SEVEER, 6

M SC S. F.

90031A ARCHI TECTURAL SURFACE T

REPORT OF ALL BI DS RECEI VED

ESTI MATED

QUANTI TY

5.

13.

20.

14.

649.

290.

115.

100.

170.

6032.

. 000

. 000

. 000

. 000

000

000

000

000

000

000

000

000

000

000

Bl DDER NO 1

UNI'T

Bl D PRI CE

10231.

23600.

2255.

10095.

580.

2420.

95.

90.

42.

100.

88.

10.

15.

000

000

000

000

000

000

000

000

000

000

000

. 750

. 500

. 500

000

250

10231.

23600.

2255.

10095.

580.

2420.

475.

1170.

840.

1400.

57112.

2247

977.

850.

1700.

91988.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

.50

50

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

10231.

23600.

2255.

10095.

580.

2420.

95.

90.

60.

100.

95.

19.

20.

25.

95.

10.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

10231.

23600.

2255.

10095.

580.

2420.

475.

1170.

1200.

1400.

61655.

5510.

2300.

2500.

16150.

60320.

PAGE:

LETTI NG DATE: 07/08/03

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

10231.

23600.

2255.

10095.

580.

2420.

95.

90.

60.

100.

85.

13.

25.

28.

58.

000

000

000

000

000

000

000

000

000

000

000

600

700

000

000

. 250

10231.

23600.

2255.

10095.

580.

2420.

475.

1170.

1200.

1400.

55165.

3944.

2955.

2800.

9860.

13572.

00

00

00

00

00

00

00

00

00

00

00

00

50

00

00

00



DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708010

| TEM
NUMBER

90031

90031

90031

90033

90066

90345
90474
90501
90502
90637
90712
90905
90994
90995

ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
M SC S. F. 4874. 000
90031B ANTI - GRAFFI TI SHI ELD
M SC S. F. 200. 000
90031C GRAFFI TI REMOVAL, PRE-P
M SC S. F. 200. 000
90031D GRAFFI TI REMOVAL, POST-
M SC S Y. 70. 000
90033A GEOTEXTI LE FABRI C, TYPE
M SC DOL 700. 000
90066A MONTHLY MOBI LE TELEPHON
SPECI AL GRANULAR BACKFI LL TON 310. 000
PREBORI NG STEEL PI LI NG L.F. 360. 000
QW READY M XED CONC MASONRY F C. Y. 1907. 000
QWP, BRDG STRGTH | NCENTI VE CON DOL 19070. 000
SAFETY FENCE L. F. 500. 000
TRAFFI C CONTROL, COVERI NG SI GN EACH 6. 000
POLYSTYRENE | NSULATI ON BOARD, S. F. 32. 000
ON- THE-JOB TRAI NI NG, ASP-1T &R HRS 1100. 000
ON- THE- JOB TRAI NI NG ASP- 1T APP HRS 200. 000

PROPCSAL TOTAL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
0. 700 3411. 80
3. 000 600. 00
3. 000 600. 00
2.000 140. 00
1. 000 700. 00
36. 000 11160. 00
92. 000 33120. 00
10. 000 19070. 00
1. 000 19070. 00
2.500 1250. 00
50. 000 300. 00
2.500 80. 00
5. 000 5500. 00
5. 000 1000. 00
2167972. 30

Bl DDER NO 2

UNI'T
BI D PRI CE

26.
130.
. 000
. 000
. 500
. 000
. 000
. 000
. 000

[&)] [
oo NEF O

. 000

. 000

000
000

210.

700.

8060
46800.
19070
19070

1250

300.

160.
5500
1000

2355856.

PAGE:

69

LETTI NG DATE: 07/08/03

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 700 3411. 80
3. 000 600. 00
3. 000 600. 00
3. 000 210. 00
1. 000 700. 00
24. 000 7440. 00
65. 000 23400. 00
15. 000 28605. 00
1. 000 19070. 00
2.500 1250. 00
50. 000 300. 00
8. 000 256. 00
5. 000 5500. 00
5. 000 1000. 00
2611578. 60



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708011

Bl DDER NO 1:

| TEM
NUMBER

20372

20402
20416
20501
20620

20801
21001
21301
30404
30426
40204
40301
40501
40723
40728
50401
50409
50505
50601
51605
52145

STATE PROJECT( S)

CONTRACT AND ESTI MATE ENG NEER

2575-02-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

ZENI TH TECH., I NC.

| TEM DESCRI PTI ON

GRUBBI NG

REMOVI NG SVALL PI PE CULVERTS
REMOVI NG OLD STRUCTURE, STATI O
7+45

REMOVI NG OLD STRUCTURE, STATI O
6+75

REMOVI NG ASPHALTI C SURFACE
REMOVI NG | NLETS

COVMMON  EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, CUL
, B-40-212

BORROW EXCAVATI ON

STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE

ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
CONCRETE MASONRY, CULVERTS
CONCRETE MASONRY, ENDWALLS

HI GH STRENGTH BAR STEEL REI NF.
STRUCTURAL CARBON STEEL

RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL PI PE ARCH, 77

GAL.
TON
TON
TON
DOL
CY.
CY.
LB.

LB.

S.Y.
L. F.

ESTI MATED
QUANTI TY

4853.
. 000
600.

1. 000

4600.
1040.
. 000
6260.
100.
124.
1680.
101.
1680.
1080.
537.

. 000
92150.
480.

. 000
65.

. 000

000

000

000
000

000
000
000
000
000
000
000
000

000
000

000

Bl DDER NO 1

UNI'T
Bl D PRI CE

. 000

. 500
. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 700
. 530
. 000
. 420
. 000
300.
. 000
. 500
. 000
. 000
298.

000

000

LOCATI ON 40/ M LWAUKEE
BRI DGE OVER LI TTLE MENOMONEE RI VER

3500.

7279.
125.
7200.
24000.

23000.
18720.
2500.
62600.
1200.

890.
10100.
39345.

1080.
161100.
34800.
46075.
5760.

650.
19370.

CTH S

COUNTY

M LWAUKEE COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE

e

000

000
000
000
000

eeeo

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

COLELOLLLLOORe000R

e

eeeo

COLLOOLLLOOReO00R

PAGE:

70

LETTI NG DATE: 07/08/03

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708011

| TEM
NUMBER

| TEM DESCRI PTI ON

RCCP, CL 111, 30-1NCH

RCCP, APRON ENDWALLS, 30-1NCH
CONCRETE CURB AND GUTTER, 31-1
CONCRETE S| DEWALK, 5-1 NCH

Rl PRAP

HEAVY RI PRAP

REINF CONC PIPE, CLASS IIl, SS
RECONSTRUCTI NG MANHCOLES

I NLETS, TYPE 2

STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

TOPSA L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

SI LT SCREEN

ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

I NLET PROTECTI ON, TYPE A
TEMPORARY DI TCH CHECKS, DELIVE
TEMPCORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 10

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, DETOUR, SIGNS
GEOTEXTI LE FABRIC, TYPE R

CONTRACT AND ESTI MATE ENG NEER

IQOorOroEroovroe
?gnggmn<<nmngm

Q<=

nwnnrerr

9.‘"‘.‘"‘9.'<r<.'<.'”.'"'.'"'.""

%%%%55552@’_79!

DAYS
S.Y.

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

6733.
6733.
140.
140.
620.
620.
124.

916.
916.
100.

271.
271.

13.
124.
. 000
. 000
1250.
2750.
3500.
1000.
4000.

253.

000
000
000
000
000
000

Bl DDER NO 1

UNI'T
Bl D PRI CE

DN [
PPROOOCOOOOORRMONC

1500
2500.

N a1
Gw~NO

NOOORO

. 000

1500.
2500.
312.
3300.
700.
400.
1600.
506.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

COLLOOOROO0LLO0OLO000O0000O00000000000

COLLOOOLOO0LLO0OLO000O0000O00000000000

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

COLOOOOEOO0LLO0OLO000O0000O00000000000

COLLOOOROO0LLO0OLO000O0000O00000000000



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708011

| TEM
NUMBER

90030

90033

90034

90035

90365

| TEM DESCRI PTI ON

GEOTEXTI LE FABRI C, TYPE HR

CONTRACT AND ESTI MATE ENG NEER

PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.
PVMI' MRKNG, CHANNELI ZI NG 8-1N L. F.
PVMI MRKNG, STOP LINE, 18-1NCH L.F.
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH

CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,

B- 40- 212

CONSTRUCTI ON  STAKI NG,
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL,
SAW NG EXI STI NG PAVEMENT

M SC

90004A MANAGEMENT OF DEBRI' S

M SC

12X24-1 NCH

STORM SE EACH
SUBGRADE L. F.

CURB, & L.F.
PI PE CUL EACH
STRUCT L LS

90004B TEMPORARY DI VERSI ON CHA

M SC

90005A | NLET, TYPE 57, FRAME A

M SC

90030A CHAI N LI NK FENCE, 4 FOO

M SC

90033A SHEET MEMBRANE WATERPRO

M SC

CY.

90034A MANAGEMENT OF HAZARDOUS

M SC

TON

90035A MANAGEMENT OF NON- HAZAR

WASTE

QWP, BASE COURSES

TON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

140.

547.

1328.

2376.

6260.

PROPCSAL TOTAL

. 000

. 000

. 000

. 000

000

000

000

000

Bl DDER NO 1

UNI'T
Bl D PRI CE

32.

17.

45.

26.

. 000

000

750

000

000

. 150

257.
5000.

50000.
290.
4480.
9709.
59760.

61776.

939.

868223.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

25

00

00

00

48

Bl DDER NO 2

UNI'T
BI D PRI CE

CeLLooLeLo0ee

000

coo0oo
o
S)
S

000

o

. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

e

CeLLooLeLo0ee

eeooo

PAGE:

LETTI NG DATE: 07/08/03

.00

.00

.00

.00

.00

.00

.00

Bl DDER NO 3

UNI'T
BI D PRI CE

CeoLooLeLo0ee
o
S
o

000

cooo0o
o
S)
S

000

o

. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

e

CeLLooLeLo0ee

eeooo

.00

.00

.00

.00

.00

.00

.00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708012

STATE PRQJECT(S): 2703-06- 70

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

LOCATI ON

PAGE:

73

LETTI NG DATE: 07/08/03

51/ RACI NE COUNTY

21ST ST, GREEN BAY RD (STH 31) - OHI O ST

LOCAL ST
RACI NE COUNTY

BI DDER NO 1 THE ZI GNEGO COWPANI ES
BI DDER NO 2: JAMES CAPE & SONS CO
Bl DDER NO 3 LALONDE CONTRACTORS, | NC.

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE
20102 CLEARI NG I.D. 340. 000 9. 000
20105 GRUBBI NG I.D. 340. 000 2.500
20401 REMOVI NG PAVEMENT S.Y. 33600. 000 2.000
20402 REMOVI NG ASPHALTI C SURFACE S.Y. 2800. 000 1. 000
20405 REMOVI NG CURB AND GUTTER L. F. 110. 000 10. 000
20406 REMOVI NG CONCRETE SI DEWALK S Y. 480. 000 2. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 470. 000 8. 210
20422 REMOVI NG CONCRETE BASES EACH 17. 000 100. 000
20480 ABANDONI NG MANHOLES EACH 14. 000 300. 000
20482 ABANDONI NG | NLETS EACH 3. 000 300. 000
20501 COVMON EXCAVATI ON cCY 18600. 000 4.000
30404 CRUSHED AGGREGATE BASE COURSE TON 11500. 000 7.600
30426 BREAKER RUN STONE TON 800. 000 11. 000
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 30. 000 3. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 53. 000 165. 000
41106 ASPHALTI C SURFACE, TEMPORARY  TON 555. 000 31. 500
41509 CONCRETE PAVEMENT, 9-1NCH S Y. 26900. 000 19. 750
41519 H E S. CONCRETE PAVEMENT, 9-IN S 4530. 000 23.550
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y. 145. 000 28. 000
41638 H. E. S. CONCRETE DRI VEWAY 9-INC S. Y. 91. 000 40. 000
41665 CONCRETE PAVEMENT GAPS EACH 14. 000 500. 000
52201 RCCP, CL 111, 12-1NCH L.F. 150. 000 120. 000
60119 CONCRETE CURB AND GUTTER, 18-1 L.F. 5100. 000 7.700
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 8430. 000 8. 800
60204 CONCRETE S| DEWALK, 4-1 NCH S F. 6750. 000 3. 000
61122 | NLETS, TYPE 3 EACH 3. 000 1200. 000
61129 RECONSTRUCTI NG | NLETS EACH 13. 000 750. 000
61161 | NLET COVERS, TYPE A EACH 2.000 400. 000

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
5. 650 1921. 00
5. 650 1921. 00
1. 000 33600. 00
2.000 5600. 00
6. 000 660. 00
3. 000 1440. 00
8. 210 3858. 70
250. 000 4250. 00
150. 000 2100. 00
150. 000 450. 00
8. 420 156612. 00
8.610 99015. 00
8.420 6736. 00
3. 000 90. 00
165. 000 8745. 00
31.500 17482. 50

27. 850 4038. 25
33. 600 3057. 60
1250. 000 17500. 00
49. 000 7350. 00
7.100 36210. 00
7.000 59010. 00

2. 350 15862. 50
900. 000 2700. 00
450. 000 5850. 00
325. 000 650. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
5. 650 1921. 00
5. 650 1921. 00
3. 240 108864. 00
3.700 10360. 00
8. 250 907. 50
4.950 2376. 00
8. 210 3858. 70
200. 000 3400. 00
300. 000 4200. 00
300. 000 900. 00
11.910 221526.00
8.430 96945. 00
11. 840 9472. 00
3. 000 90. 00
165. 000 8745. 00
31.500 17482. 50
24. 880 669272. 00
32.580 147587. 40
32. 150 4661. 75
40. 010 3640. 91
2000. 000 28000. 00
120. 000 18000. 00
10. 460 53346. 00
12. 250 103267. 50
2.580 17415. 00
1200. 000 3600. 00
750. 000 9750. 00
400. 000 800. 00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708012

| TEM
NUMBER

61180
61182
61183
61910
62101
62501
62702
62819
62821
62871
62872
62902
63011
63702
63822
63827
63830
63840
64202
64301
64313
64318
64321
64323
64326
64902
64904
64913
64914
64917
64918
65040
65045
65070
65085

65219
65222

| TEM DESCRI PTI ON UNI'T
I NLET COVERS, TYPE HM EACH
ADJUSTI NG MANHOLE COVERS EACH
ADJUSTI NG | NLET COVERS EACH
MOBI LI ZATI ON LS
LANDVARK REFERENCE MONUMENTS  EACH
TOPSO L S.Y.
MULCHI NG S Y.

MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH

I NLET PROTECTI ON, TYPE B EACH
I NLET PROTECTION, TYPE C EACH
FERTI LI ZER, TYPE A CWI.
SEEDI NG M XTURE NO 40 LB.

SIGNS, TYPE ||, REFLECTIVE S F.
MOVI NG SIGNS, TYPE 11 EACH
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SVALL SI GN SUPPORTS  EACH
MOVI NG SMALL SI GN SUPPORTS EACH
FI ELD OFFI CE, TYPE B LS

TRAFFI C CONTRCL LS

TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TEMP PVMI' MRKG, 4- 1 NCH, REFLEC L. F.
TEMP PVMI' MRKG, 4-1 NCH, REMOVA L. F.
TEMP PVMI' MRKNG, STCP LINE, 24 L.F.
TEMP PVMI' MRKG STCP LNE 24IN R L. F.
TEMPORARY PAVEMENT MARKI NG AR EACH
TEMP PVMI' MRKNG, ARROWS, REMOV EACH
CONSTRUCTI ON STAKI NG, STORM SE EACH
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG, CONCRETE L. F.
CONSTRUCTI ON STAKI NG, ELECTRIC LS
2703-06- 70

NONMETALLI C CONDUI T, SCHEDULE L. F.
NONMETALLI C CONDUI T, SCHEDULE L. F.

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

160.

. 000

. 000
. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

=
N
[eNeNé)]

o1 o1
SonvrpoOOOORO

. 450
. 000
. 000
. 000
. 000
. 000
. 000
. 250

000

. 500

200
350
400
000
000

. 000
. 000
. 000
. 000
. 450
. 750
1000.

000

. 990
. 990

1001.
3728.
9330.

130.
300.
250.
500.
1890.
3150.
1000.

977.
249.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

800.

o 01 01
COIOONRPRPOOOOR O

000

. 230
. 300

1001.
3728.
9330.

130.
300.
250.
260.
2940.
3360.
800.

791.
215.

PAGE:
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LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

1.
2000.

0o U1 Ul
COOONPPOOOOR O

000

. 230
. 300

1001.
3728.
9330.

130.
300.
250.
340.
3150.
4200.
2000.

791.
215.



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708012

| TEM
NUMBER

90004

90004

90005

90005

| TEM DESCRI PTI ON
CONDUI T, SPECI AL, 2-1 NCH
CONDUI T, SPECI AL, 4-1 NCH
PULL BOXES, STEEL, GROUNDED, 2

CONCRETE BASES,

TYPE 2

CONCRETE CONTROL CABI NET BASES

PEDESTAL BASES

TRNSFRVR BASE BRKAWAY, 13-15 |
TRAFF SI GNAL CABLE, 15 CONDUCT
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
ELEC SERVI CE, METER BREAKER PE
ROOCSEVELT AVENUE

POLES, TYPE 3

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N

TROVBONE ARMS,
TROVBONE ARMS,
TRAFFI C SI GNAL
TRAFFI C SI GNAL
TRAFFI C SI GNAL

12- FOOT
15- FOOT
FACES, 3-12 INC
FACES, 5-12 INC
FACES, 3-12 INC

LUM NAI RES, UTILITY, 250 WATTS

LUM NAI RE ARMS,

SI NGLE MEMBER,

SAW NG EXI STI NG PAVEMENT

M SC

90004A SALVAGE TRAFFI C SI GNAL

LI GHTI NG
M SC

90004B W DE AREA VI DEO DETECTI

ROOSEVELT
M SC

90004C W DE AREA VI DEO DETECTI

M SC

90004D TEMPORARY SI GNALS
ROCSEVELT AVENUE

M SC

90005A CONCRETE BASE, TYPE 1,

M SC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY
L.F 300. 000
L. F. 285. 000
EACH 11. 000
EACH 6. 000
EACH 1. 000
EACH 8. 000
EACH 6. 000
L.F 1370. 000
L.F 160. 000
L.F 420. 000
L.F 1260. 000
LS 1. 000
EACH 5. 000
EACH 2.000
EACH 6. 000
EACH 2.000
EACH 3. 000
EACH 7.000
EACH 11. 000
EACH 5. 000
EACH 5. 000
EACH 5. 000
L. F. 270. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
EACH 8. 000
EACH 1. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

1189.
166.
183.
446.
490.
397.
715.
397.
244,
102.

5460.

21038.

21038.

18041.

446.

8965.

500

500

500

000

300

000

21038.

21038.

18041.

3570.

8965.

50

50

00

40

00

Bl DDER NO 2

UNI'T
BI D PRI CE

1256.
228.
246.
611.
671.
289.
433.
219.
237.
114.

3100.

21465.

21510.

18845.

570.

10702.

830

560

000

760

090

960

21465.

21510.

18845.

4560.

10702.

PAGE:

LETTI NG DATE: 07/08/03

56

00

76

72

96

Bl DDER NO 3

UNI'T
BI D PRI CE

1256.
228.
246.
611.
671.
289.
433.
219.
237.
114.

3100.

21465.

21510.

18845.

570.

10702.

830

560

000

760

090

960

21465.

21510.

18845.

4560.

10702.

56

00

76

72

96



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708012

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90031

90365

90413

90414

90994
90995

90005B TRAFFI C SI GNAL CONTROLL
SPECI AL, FULL ACTUATED, 8- PHAS
M SC

90005C TUBULAR STEEL SI GN POST
M SC

90005D PEDESTRI AN SI GNAL FACES
12-1 NCH

M SC

90005E PEDESTRI AN PUSH BUTTONS
ASSEMBLI ES

M SC

90005F 3M SERI ES A3801 PAVEMEN
MARKI NG ARROWS, TYPE 2, WHI TE
M SC

90005G ADJUSTI NG SANI TARY MANH
M SC

90005H SANI TARY MANHOLE FRAMES
COVERS

M SC

90030A 3M SERI ES A380 PVMI. MA
TAPE, STOP LINE 24-1NCH

M SC

90030B 3M SERI ES A380-5 CONT.
TAPE, 4-1NCH YELLOW

M SC

90030C 3M SERI ES A380-5 CONT.
TAPE, 4-INCH WH TE

M SC

90030D 3M SERI ES A380-5 CONT.
TAPE, CHANELI ZI NG 8-1NCH, WHI
M SC

90030E 3M SERI ES A380I
CROSSWALK

M SC

90031A OVERHEAD STREET NAME Sl
QWP, BASE COURSES

QWP, URBAN CONCRETE

PVMI' STRENGTH | NCENTI VE, CONCR
ON- THE-JOB TRAI NI NG, ASP-1T &R
ON- THE- JOB TRAI NI NG ASP- 1T APP

PAVEMEN

PROPCSAL TOTAL

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

L. F.

L. F.

L. F.

S F.

TON
DAY
DOL
HRS
HRS

REPORT OF ALL BI DS RECEI VED

13.

10.

10.

26.

18.

18.

170.

4860.

2030.

1630.

830.

30.

11200.

11.

7050.

150.
150.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000
000

88.

367.

192.

330.

570.

395.

19.

50.

Gop o

000

250

500

000

000

000

850

. 800

. 400

. 800

. 900

000

. 200

000
000
000

. 000

1144.

3672.

1925.

8580.

10260.

7110.

3374.

28188.

10962.

14344,

6557.

1500.

2240.

10175.

7050.

750.
750.

1432501.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

50

00

00

00

00

50

00

00

00

88.

347.

155.

330.

600.

270.

19.

oL oo

000

180

170

000

000

000

850

. 800

. 400

. 800

. 900

. 000

200
000
000
000
000

1144.

3471.

1551.

8580.

10800.

4860.

3374.

28188.

10962.

14344,

6557.

1500.

2240.

9350.

7050.

750.
750.

1690473.

PAGE:

76

LETTI NG DATE: 07/08/03

00

80

70

00

00

00

50

00

00

00

00

88.

347.

155.

330.

600.

250.

19.

50.

muroo

000

180

170

000

000

000

850

. 800

. 400

. 800

. 900

000

. 200

000
000
000

. 000

1144.

3471.

1551.

8580.

10800.

4500.

3374.

28188.

10962.

14344,

6557.

1500.

2240.

9350.

7050.

750.
750.

2013204.

00

80

70

00

00

00

50

00

00

00

00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 77
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03

PROPCSAL: 20030708012



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708013

STATE PRQJECT(S): 2714-01-70

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1
UNI'T
Bl D PRI CE

PAGE:

78

LETTI NG DATE: 07/08/03

LOCATI ON 67/ WAUKESHA COUNTY
LAKE DR, TOAN OCONOMOC, BRI DGE OVER OKAUCHEE

TOM ROAD
WAUKESHA COUNTY

61156

R NO 1 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 2: EDWARD KRAEMER & SONS, | NC.
R NO 3: ZENTH TECH., |NC
R NO 4: LUNDA CONSTRUCTI ON COVPANY
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA 5. 000
GRUBBI NG STA 5. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
10+00
REMOVI NG PAVENMENT S.Y. 533. 000
REMOVI NG GUARDRAI L L. F. 376. 000
COWWON EXCAVATI ON CY. 369. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 67-287
BORROW EXCAVATI ON cCY. 225. 000
FI NI SHI NG ROADVWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 615. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 17. 000
ASPHALTI C MATERI AL FOR PLANT M TON 10. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 155. 000
CONCRETE MASONRY, BRI DGES CY. 509. 000
PROTECTI VE SURFACE TREATMENT S.Y. 496. 000
COATED H GH STR BAR STL REI NF, LB. 61090. 000
PREBORI NG CAST | N PLACE CONCR L. F. 58. 000
CIP CONC PILING DELIV & DRIVE L. F. 2460. 000
RUBBERI ZED MEMBRANE WATERPROOF S.Y. 16. 000
CONCRETE CURB AND GUTTER, 30-1 L.F. 226. 000
CONCRETE S| DEWALK, 4-1 NCH S. F. 1433. 000
HEAVY RI PRAP C.Y. 1143. 000
REINF CONC PIPE, CLASS IIl, SS L.F. 88. 000
I NLETS, TYPE 3 EACH 4.000
I NLET COVERS, TYPE H S EACH 4.000

14. 500

347.000
3. 000
0. 620

300. 000

15. 000
33. 000
16. 050
2.500
42.000
29. 000
450. 000
300. 000

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
295. 000 1475. 00
295. 000 1475. 00
39200. 000 39200. 00
2.000 1066. 00
1. 000 376. 00
12.000 4428. 00
9700. 000 9700. 00
8. 000 1800. 00
2000. 000 2000. 00
11.500 7072.50
6. 000 102. 00
180. 000 1800. 00
38. 000 5890. 00
310. 000 157790. 00
2.430 1205. 28
0. 630 38486. 70
215. 000 12470. 00
20. 000 49200. 00
36. 000 576. 00
16. 050 3627. 30
2.500 3582. 50
65. 000 74295. 00
60. 000 5280. 00
800. 000 3200. 00
300. 000 1200. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
295. 000 1475. 00
295. 000 1475. 00
30000. 000 30000. 00
2.000 1066. 00
1. 000 376. 00
12.000 4428. 00
30000. 000 30000. 00
8. 000 1800. 00
2000. 000 2000. 00
11.500 7072.50
3. 000 51. 00
100. 000 1000. 00
40. 000 6200. 00
250. 000 127250. 00
2.000 992. 00
0.622 37997. 98
213. 800 12400. 40
25.000 61500. 00
15. 000 240. 00
16. 000 3616. 00
2. 950 4227. 35
55. 000 62865. 00
60. 000 5280. 00
800. 000 3200. 00
300. 000 1200. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708013

| TEM
NUMBER

| TEM DESCRI PTI ON

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS

STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

TOPSO L

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI

TURBI DI TY BARRI ERS

I NLET PROTECTION, TYPE C

FERTI LI ZER, TYPE B

LAWN SOD
WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE

MOVI NG SIGNS, TYPE |11

REMOVI NG SI GNS, TYPE 11

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAIN
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, STRUCT L
B-67- 287

CONSTRUCTI ON STAKI NG, ELECTRI C
2714-01-70

NONMETALLI C CONDUI T, SCHEDULE
JUNCTI ON BOXES, 12X8X6- | NCH

CONTRACT AND ESTI MATE ENG NEER

fiatatag 0 s

99.‘”.‘"‘.‘”99.'<

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

4320.
2520.
4680.
2160.
1143.

556.

192.
192.
226.
. 000

560.
4.000

. 000

000

Bl DDER NO 1

UNI'T
Bl D PRI CE

1150.

500.

500.

4000.
1000.
1296.
2520.
468.
1080.
2286.
761.
260.
192.
192.
271.
1150.

500.

1792.
2000.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

500. 000

284. 500

1000.
1296.
2520.
468.
1080.
2857.
761.
260.
192.
192.
271.
1150.

500.

2508.
1138.

PAGE:

LETTI NG DATE: 07/08/03

00

Bl DDER NO 3

UNI'T
BI D PRI CE

1150.

500.

284.

2080.
1000.
1296.
2520.
468.
1080.
1943.
761.
260.
192.
192.
271.
1150.

500.

2508.
1138.



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708013

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PAGE: 80

LETTI NG DATE: 07/08/03

90005

90031

90031

90345
90621
90637
90712

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
ELECTRI CAL WRE, LIGHTING NO. L.F. 580. 000
SAW NG EXI STI NG PAVEMENT L. F. 60. 000
M SC LS 1. 000
90004A TUBULAR RAI LI NG, SPECI A
STRUCTURE B- 67- 287
M SC EACH 4.000
90005A POLES, SPECI AL
M SC EACH 4.000
90005B LUM NAI RES, SPECI AL
M SC S F. 3212. 000
90031A ARCHI TECTURAL SURFACE
TREATMENT, FORMLI NER
M SC S. F. 3212. 000
90031C ARCHI TECTURAL SURFACE
TREATMENT, CONCRETE
SPECI AL GRANULAR BACKFI LL TON 306. 000
REMOVE AND RESET STEEL PLATE B L. F. 10. 000
SAFETY FENCE L. F. 1000. 000
TRAFFI C CONTROL, COVERI NG SI GN EACH 10. 000

PROPCSAL TOTAL

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
0. 400 232.00
5. 000 300. 00
21000. 000 21000. 00
1817. 000 7268. 00
1136. 000 4544. 00
5. 500 17666. 00
6. 600 21199. 20
24. 000 7344. 00
10. 000 100. 00
2.000 2000. 00
25. 000 250. 00
535203. 12

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
0. 420 243. 60
1.500 90. 00
23000. 000 23000. 00
1979. 750 7919. 00
905. 500 3622. 00
8. 000 25696. 00
1. 500 4818. 00
31. 500 9639. 00
10. 000 100. 00
2.000 2000. 00
25.000 250. 00
586655. 47

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 420 243. 60
1.500 90. 00
28000. 000 28000. 00
1979. 750 7919. 00
905. 500 3622. 00
4. 000 12848. 00
1. 500 4818. 00
30. 000 9180. 00
10. 000 100. 00
2.000 2000. 00
25. 000 250. 00
586704. 02



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708013

Bl DDER NO 1: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC.

BI DDER NO 3: ZEN TH TECH., | NC.

Bl DDER NO 4: LUNDA CONSTRUCTI ON COVPANY

Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRICE
20101 CLEARI NG STA. 5. 000 295. 000
20104 GRUBBI NG STA 5. 000 295. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 48000. 000
10+00
20401 REMOVI NG PAVEMENT S. Y. 533. 000 2. 000
20411 REMOVI NG GUARDRAI L L. F. 376. 000 1. 000
20501 COMVON EXCAVATI ON CY. 369. 000 12. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 15000. 000
B- 67- 287

20801 BORROW EXCAVATI ON CY. 225. 000 8. 000
21301 FI NI SH NG ROADWAY LS 1. 000 2000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 615. 000 11. 500
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 17. 000 6. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 10. 000 180. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 155. 000 38. 000
50201 CONCRETE MASONRY, BRI DGES CY 509. 000 400. 000
50265 PROTECTI VE SURFACE TREATMENT S.Y 496. 000 4. 000
50511 COATED HI GH STR BAR STL REINF, LB. 61090. 000 0. 480
51020 PREBORI NG, CAST IN PLACE CONCR L. F. 58. 000 70. 000
51030 CIP CONC PILING DELIV & DRIVE L. F. 2460. 000 14. 000
51605 RUBBERI ZED MEMBRANE WATERPROCF S.Y. 16. 000 30. 000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 226. 000 16. 050
60204 CONCRETE SI DEWALK, 4-1NCH S. F. 1433. 000 2.500
60602 HEAVY RI PRAP CY. 1143. 000 60. 000
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 88. 000 60. 000
61122 | NLETS, TYPE 3 EACH 4. 000 800. 000
61156 | NLET COVERS, TYPE H S EACH 4.000 300. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 600 29. 000
61408 STEEL PLATE BEAM GUARD, CLASS L. F. 189. 300 10. 400
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3. 000 1800. 000
61910 MOBI LI ZATI ON LS 1. 000 49850. 000
62501 TOPSA L S.Y. 50. 000 3. 500
62811 EROCSI ON BALES, DELI VERED EACH 20. 000 6. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T

Bl D PRI CE

ceeo

COLLOOOLOOOLLO0LLL00R000

AMOUNT

ceeo

COLLOOOLOO0LL00LLL00R000

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 6

UNI'T
BI D PRI

ceeo

COLLOOOLOOOLL00LLL00R000

CE

ceeo

COLLOOOLOOOLLO0LLL00R000



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708013

| TEM
NUMBER

65085

65219
65321
65566
66501
90004

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCS
TURBI DI TY BARRI ERS

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

LAWN SCD

WOOD POSTS, 4X4-1NCH X 10-FT
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAIN
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, STRUCT L
B-67- 287

CONSTRUCTI ON STAKI NG, ELECTRI C
2714-01-70

NONMETALLI C CONDUI T, SCHEDULE
JUNCTI ON BOXES, 12X8X6- 1 NCH
ELECTRI CAL WRE, LIGHTING NO
SAW NG EXI STI NG PAVEMENT

M SC

90004A TUBULAR RAI LI NG, SPECI A
STRUCTURE B- 67- 287

M SC

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
20. 000 6. 000
405. 000 0. 800
405. 000 0. 800
405. 000 0. 050
2.000 100. 000
3. 000 150. 000
410. 000 19. 900
4.000 40. 000
0. 040 100. 000
50. 000 7.000
2. 000 50. 000
6. 000 20. 000
17. 000 40. 000
2.000 20. 000
1. 000 2000. 000
1. 000 1000. 000
4320. 000 0. 300
2520. 000 1. 000
4680. 000 0. 100
2160. 000 0. 500
1143. 000 4.000
556. 000 1.370
4. 000 65. 000
192. 000 1. 000
192. 000 1. 000
226. 000 1.200
1. 000 1150. 000
1. 000 500. 000
560. 000 4. 480
4.000 284. 500
580. 000 0. 420
60. 000 4. 500
1. 000 16500. 000
4.000 1979. 750

2000
1000
1296.
2520
468.
1080
4572.
761.
260.
192.
192.
271.
1150

500.

2508.
1138.
243.
270.
16500

79109.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

=

COOOOLLLOOLLOOOLO0000000000

eeooo

000

000
000
000
000
000

. 000

CLOOOLLLOOLLOOOLEOL0000000000

=

eeoooe
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LETTI NG DATE: 07/08/03

Bl DDER NO 6

UNI'T
Bl D PRI

CO00000000000000000000000000

=

coooo

CE

000

000
000
000
000

. 000

. 000

=

COOOOLLLO0LLOOOLEO0000000000

eeooo



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708013

90005A POLES, SPECI AL

90005 M SC EACH
90005B LUM NAI RES, SPECI AL
90031 M SC S. F.

90031A ARCHI TECTURAL SURFACE
TREATMENT, FORMLI NER
90031 M SC S. F.
90031C ARCHI TECTURAL SURFACE
TREATMENT, CONCRETE
SPECI AL GRANULAR BACKFI LL TON
REMOVE AND RESET STEEL PLATE B L. F.
SAFETY FENCE L. F.
TRAFFI C CONTROL, COVERI NG SI GN EACH

90345
90621
90637
90712

PROPCSAL TOTAL. . .....

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

4. 000 905. 500 3622.
3212. 000 3. 250 10439.
3212. 000 2.250 7227.

306. 000 26. 000 7956.
10. 000 10. 000 100.
1000. 000 2.000 2000.
10. 000 25. 000 250.
598688.

00

00

00

ecoo

. 000

. 000

. 000

000
000
000
000

e

ecoo

LETTI NG DATE: 07/08/03

.00

.00

.00

[eNeoNoNe]

PAGE:

. 000

. 000

. 000

. 000
. 000
. 000
. 000

e

ecoo

.00

.00

.00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DATE

07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708014

STATE PROJECT(S): 2714-02-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 84

REPORT OF ALL BI DS RECEI VED

LETTI NG DATE: 07/08/03

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 84

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

Bl DDER NO 1
UNI'T
BI D PRI CE

LETTI NG DATE: 07/08/03

LOCATI ON 67/ WAUKESHA COUNTY

CUSHI NG PARK RD, BRI DGE OVER BARK RIVER, CITY
LOCAL ST
WAUKESHA COUNTY

R NO 1 LUNDA CONSTRUCTI ON COVPANY
R NO 2 PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
R NO 3 EDWARD KRAEMER & SONS, | NC.
R NO 4: ZENTH TECH., INC
R NO 5 CONCRETE STRUCTURES, | NC
ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA 6. 000
GRUBBI NG STA. 6. 000
REMOVI NG SVALL PI PE CULVERTS  EACH 2.000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
16+04
COVMMON  EXCAVATI ON CY. 2004. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-67- 286
COFFERDAMS LS 1. 000
BORROW EXCAVATI ON CY. 1185. 000
GRANULAR BACKFI LL CY. 19. 000
FI' NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 2392. 000
BREAKER RUN STONE CY. 1200. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 91. 000
QWP, ASPHALTI C M XTURE TON 850. 000
ASPHALTI C MATERI AL FOR PLANT M TON 51. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 850. 000
CONCRETE MASONRY, BRI DGES CY. 268. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 270. 000
HI GH STRENGTH BAR STEEL REI NF. LB. 7700. 000
COATED Hl GH STR BAR STL REINF, LB. 23780. 000
TREATED LUMBER AND TI MBER MVBM 0. 200
STL PILING DELIV & DRIVEN, HP L. F. 840. 000
PI LE PO NTS EACH 24. 000
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 24. 000

20000. 000
12. 000
18. 000

1500. 000
8. 250
10. 750
1. 200

0. 750
100. 000
23. 300
300. 000
3. 000

0. 500

0. 550
3000. 000
14. 000
70. 000
25. 000

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
148. 000 888. 00 148. 000 888. 00
148. 000 888. 00 148. 000 888. 00
385. 000 770. 00 400. 000 800. 00
9000. 000 9000. 00 15550. 000 15550. 00
8. 200 16432. 80 9. 450 18937. 80
5000. 000 5000. 00 16000. 000 16000. 00
15000. 000 15000. 00  23000. 000 23000. 00
9. 500 11257. 50 12. 000 14220. 00
28. 000 532. 00 18. 000 342.00
3650. 000 3650. 00 1500. 000 1500. 00
7. 650 18298. 80 8. 250 19734. 00
16. 500 19800. 00 10. 750 12900. 00
1. 200 109. 20 1. 200 109. 20
0. 750 637.50 0. 600 510. 00
100. 000 5100. 00 100. 000 5100. 00
23. 300 19805. 00 23. 000 19550. 00
369. 000 98892. 00 285. 000 76380. 00
2. 000 540. 00 2.070 558. 90
0. 650 5005. 00 0. 550 4235. 00
0. 640 15219. 20 0. 600 14268. 00
20000. 000 4000. 00 22000. 000 4400. 00
15. 000 12600. 00 16. 000 13440. 00
73. 000 1752. 00 116. 000 2784. 00
32. 000 768. 00 31. 000 744.00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 85
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03
PROPCSAL: 20030708014
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 56. 000 39. 000 2184.00 35. 000 1960. 00 39. 000 2184. 00
52149 STL APRON ENDW. FCR CLVRT Pl PE EACH 4. 000 200. 000 800. 00 95. 000 380. 00 200. 000 800. 00
60205 CONCRETE S| DEWALK, 5-1 NCH S. F. 2340. 000 2.900 6786. 00 2.900 6786. 00 2.900 6786. 00
60602 HEAVY RI PRAP CY. 210. 000 50. 000 10500. 00 47.000 9870. 00 63. 000 13230. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 1. 000 350. 000 350. 00 350. 000 350. 00 350. 000 350. 00
61910 MOBI LI ZATI ON LS 1. 000 40500. 000 40500. 00 25784. 950 25784. 95 33000. 000 33000. 00
62501 TOPSQA L S Y. 1688. 000 3. 000 5064. 00 3. 000 5064. 00 2.820 4760. 16
62702 MJILCH NG S Y. 2666. 000 0.120 319.92 0. 150 399. 90 0.120 319.92
62815 SILT FENCE, DELIVERED L. F. 1285. 000 0. 700 899. 50 0. 800 1028. 00 0. 700 899. 50
62816 SILT FENCE, | NSTALLED L. F. 1285. 000 0. 700 899. 50 0. 800 1028. 00 0. 700 899. 50
62817 SI LT FENCE MAI NTENANCE L.F. 1285. 000 0. 010 12.85 0. 050 64. 25 0. 010 12. 85
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 4.000 75. 000 300. 00 100. 000 400. 00 75. 000 300. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 4.000 75. 000 300. 00 150. 000 600. 00 75.000 300. 00
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y. 475. 000 0. 760 361. 00 1. 000 475.00 0. 760 361. 00
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 475. 000 0. 760 361. 00 1. 000 475.00 0. 760 361. 00
62860 TURBI DI TY BARRI ERS S Y. 35. 000 30. 000 1050. 00 25. 000 875. 00 30. 000 1050. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F. 380. 000 4.000 1520. 00 4.000 1520. 00 4.000 1520. 00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 380. 000 4. 000 1520. 00 4. 000 1520. 00 4. 000 1520. 00
62880 CULVERT PI PE DI TCH CHECKS EACH 2.000 50. 000 100. 00 50. 000 100. 00 50. 000 100. 00
62905 FERTI LI ZER, TYPE B CWI. 1. 500 50. 000 75. 00 50. 000 75. 00 50. 000 75. 00
63003 SEEDI NG, TEMPORARY LB. 26. 000 3. 600 93. 60 3. 000 78. 00 3. 600 93. 60
63008 SEEDI NG, M XTURE NO. 10 LB. 50. 000 6.180 309. 00 4. 800 240. 00 6.180 309. 00
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 71.250 15. 000 1068. 75 14. 400 1026. 00 15. 000 1068. 75
63822 MOVING SIGNS, TYPE || EACH 3. 000 25. 000 75. 00 50. 000 150. 00 25. 000 75. 00
63827 REMOVI NG SI GNS, TYPE || EACH 6. 000 15. 000 90. 00 20. 000 120. 00 15. 000 90. 00
63830 REMOVI NG SMALL SI GN SUPPCRTS  EACH 6. 000 14.000 84. 00 20. 000 120. 00 14.000 84. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 2500. 000 2500. 00 4000. 000 4000. 00 350. 000 350. 00
64301 TRAFFI C CONTROL LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 1000. 000 1000. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 810. 000 1. 000 810. 00 1. 000 810. 00 1. 000 810. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1260. 000 0. 200 252.00 0. 200 252.00 0. 200 252.00
64326 TRAFFI C CONTROL, SIGNS DAYS 540. 000 1. 000 540. 00 1. 000 540. 00 1. 000 540. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 480. 000 3.500 1680. 00 2.000 960. 00 2.500 1200. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F 2232. 000 0. 380 848. 16 0. 380 848. 16 0. 380 848. 16
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 10. 000 4. 000 40. 00 4. 000 40. 00 4. 000 40. 00
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 40. 000 4. 000 160. 00 4. 000 160. 00 4. 000 160. 00
64750 PAVEMENT MARKI NG, SYMBOLS, EPO EACH 4.000 40. 000 160. 00 40. 000 160. 00 40. 000 160. 00
64766 PVMI MRKNG, DI AGONAL, 8-1NCH, L.F. 405. 000 1. 800 729. 00 1. 800 729. 00 1. 800 729. 00
64786 PAVEMENT MARKI NG, PARKI NG STAL L. F. 612. 000 1. 800 1101. 60 1. 800 1101. 60 1. 800 1101. 60



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708014

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F.

65050 CONSTRUCTI ON STAKI NG, CABC L. F.

65065 CONSTRUCTI ON STAKI NG, STRUCT L LS
B-67- 286

65085 CONSTRUCTI ON STAKI NG, ELECTRIC LS
I D 2714-02-70

65215 NONMETALLI C CONDUI T, SCHEDULE L. F.

66501 SAW NG EXI STI NG PAVEMENT L. F.

90004 M SC LS
90004A TUBULAR RAI LI NG, SPECI A
STRUCTURE B- 67- 286

90005 M SC EACH
90005A MOVI NG MAI LBOXES

90005 M SC EACH
90005B TUBULAR STEEL SI GN POST

90030 M SC L. F.
90030A HORI ZONTAL DI RECTI ONAL

90030 M SC L. F.
90030B FORCEMAI N, HDPE, 2-1NCH

90030 M SC L. F.
90030C TI MBER ELEMENT S| DEWALK

90031 M SC S F.
90031A ARCHI TECTURAL SURFACE T

90037 M SC STA.
90037A TEST ROLLI NG

90345 SPECI AL GRANULAR BACKFI LL TON

90637 SAFETY FENCE L. F.

90907 POLYSTYRENE | NSULATI ON BOARD, S. F.

90010 M SC HRS

90010A ARCHAEOQLOG CAL MONI TORI

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

16.
490.
490.
174.

1600.
9.
950.
625.

100.
50.

PROPCSAL TOTAL

. 000
. 000
. 000
. 000
000
000
000
000
000
000
000
000

000
000

Bl DDER NO 1

UNI'T
Bl D PRI CE

250.

30.

18.

16.

100.

15.

50.

. 000
. 000
6000.

000

000

000

800

600

000

000

000

. 000
. 750
. 000
. 000

238.
475.
6000.
250.
480.
9212.
8134.
17400.
24000.
450.
23750.
1093.

400.
3750.

434287.

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

100.

96.

20.

36.
18.
20.
33.
. 500

. 000
100.

. 000
. 250
9000.

000

000

000

000

. 000

000

000

000

000

000

238.
118.
9000.
100.
1536.
9800.
1960.
6264.
28800.
180.
31350.
1562.

100.
5000.

435614.

PAGE:
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LETTI NG DATE: 07/08/03

00

00

00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

393.

30.

18.

16.

140.

18.

50.

. 390
. 250
. 000

930

000

800

600

120

000

000

. 000
. 750
. 000
. 000

131.
118.
7500.
393.
480.
9212.
8134.
24380.
28800.
450.
21850.
1093.

400.
2450.

452543,

93

00

00

00

88

00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708014

Bl DDER NO 1: LUNDA CONSTRUCTI ON COVPANY

Bl DDER NO 2: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

Bl DDER NO 3: EDWARD KRAEMER & SONS, | NC.

BI DDER NO 4: ZEN TH TECH., | NC.

BI DDER NO 5: CONCRETE STRUCTURES, | NC.

Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUVBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
20101 CLEARI NG STA 6. 000 148. 000
20104 GRUBBI NG STA 6. 000 148. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 2. 000 385. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 20000. 000
16+04
20501 COMVON EXCAVATI ON CY. 2004. 000 8. 200
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 17000. 000
B-67- 286

20650 COFFERDAMS LS 1. 000 18000. 000
20801 BORROW EXCAVATI ON cCY. 1185. 000 9. 500
20901 GRANULAR BACKFI LL cY. 19. 000 28. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 3650. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 2392. 000 7. 650
30425 BREAKER RUN STONE cY. 1200. 000 16. 500
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 91. 000 1. 200
40301 QWP, ASPHALTI C M XTURE TON 850. 000 0. 750
40501 ASPHALTI C MATERI AL FOR PLANT M TON 51. 000 100. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 850. 000 23. 300
50201 CONCRETE MASONRY, BRI DGES CcY. 268. 000 250. 000
50265 PROTECTI VE SURFACE TREATMENT S . 270. 000 0. 850
50504 H GH STRENGTH BAR STEEL REI NF. LB. 7700. 000 0. 567
50511 CQOATED H GH STR BAR STL REI NF, LB. 23780. 000 0.617
50702 TREATED LUVBER AND TI MBER MBM 0. 200 2500. 000
51121 STL PILING DELIV & DRIVEN, HP L.F. 840. 000 20. 000
51130 PILE PO NTS EACH 24. 000 70. 000
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 24. 000 13. 000
52105 CORRUGATED STEEL CULVERT PI PE, L.F. 56. 000 35. 000
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 4. 000 95. 000
60205 CONCRETE S| DEWALK, 5-1NCH S. F. 2340. 000 2.690
60602 HEAVY RI PRAP CY. 210. 000 60. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 1. 000 350. 000
61910 MOBI LI ZATI ON LS 1. 000 50000. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T

Bl D PRI CE
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. 000
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. 200
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. 300
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LETTI NG DATE: 07/08/03
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Bl DDER NO 6
UNI'T
Bl D PRI CE
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DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708014

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
62501 TOPSO L S.Y. 1688. 000 2.820
62702 MJILCH NG S Y. 2666. 000 0.120
62815 SILT FENCE, DELI VERED L.F. 1285. 000 0.700
62816 SILT FENCE, | NSTALLED L.F. 1285. 000 0.700
62817 SILT FENCE MAI NTENANCE L. F. 1285. 000 0. 010
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 4.000 75. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 4.000 75. 000
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y. 475. 000 0.760
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 475. 000 0. 760
62860 TURBI DI TY BARRI ERS S.Y. 35. 000 30. 000
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F. 380. 000 4.000
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 380. 000 4.000
62880 CULVERT PI PE DI TCH CHECKS EACH 2.000 50. 000
62905 FERTI LI ZER, TYPE B CWI. 1. 500 50. 000
63003 SEEDI NG, TEMPORARY LB. 26. 000 3. 600
63008 SEEDING M XTURE NO 10 LB. 50. 000 6.180
63702 SIGNS, TYPE ||, REFLECTIVE S. F. 71. 250 15. 000
63822 MOVING SIGNS, TYPE || EACH 3. 000 25. 000
63827 REMOVI NG SI GNS, TYPE || EACH 6. 000 15. 000
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 6. 000 14. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 2580. 000
64301 TRAFFI C CONTROL LS 1. 000 1000. 000
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 810. 000 1. 000
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1260. 000 0. 200
64326 TRAFFI C CONTROL, SIGNS DAYS 540. 000 1. 000
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 480. 000 3. 000
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 2232. 000 0. 380
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 10. 000 4.000
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 40. 000 4.000
64750 PAVEMENT MARKI NG, SYMBOLS, EPO EACH 4.000 40. 000
64766 PVMI MRKNG, DI AGONAL, 8-1NCH L.F. 405. 000 1. 800
64786 PAVEMENT MARKI NG, PARKI NG STAL L. F. 612. 000 1. 800
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 823. 000 0.700
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 823. 000 0. 600
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1000. 000

B-67- 286
65085 CONSTRUCTI ON STAKI NG, ELECTRIC LS 1. 000 500. 000

ID 2714-02-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

250.

1440.

1101.

1200.

250.

LETTI NG DATE: 07/08/03

AMOUNT

e

COOOOOLOOOLLO0OLO000000000000L0000R

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE
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DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708014

Bl DDER NO 5
UNI'T
BI D PRI CE

200. 000

125. 000

31.
31.
98.
21.
20.
25.
. 300

10.
100.

500

500

750

000

000

000

000
000

200.
2000.
15435.
15435.
17182.
33600.
180.
23750.
1437.

1000.
5000.

LETTI NG DATE: 07/08/03

00

00
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00
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00

e
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PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

000

. 000
. 000

000

. 000

e

eeoo

.00

.00

.00

.00

.00

.00

Bl DDER NO 4

| TEM ESTI MATED UNI' T

NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT

65215 NONMETALLIC CONDUI T, SCHEDULE L.F. 14.000 17.000 238. 00

66501 SAW NG EXI STI NG PAVEMENT L. F. 95. 000 1.250 118. 75

90004 M SC LS 1. 000 18000. 000 18000. 00
90004A TUBULAR RAI LI NG, SPECI A
STRUCTURE B-67- 286

90005 M SC EACH 1. 000 60. 000 60. 00
90005A MOVI NG MAI LBOXES

90005 M SC EACH 16. 000 30. 000 480. 00
90005B TUBULAR STEEL SI GN POST

90030 M SC L. F. 490. 000 40. 000 19600. 00
90030A HORI ZONTAL DI RECTI ONAL

90030 M SC L.F. 490. 000 20. 000 9800. 00
90030B FORCEMAI N, HDPE, 2-1NCH

90030 M SC L. F. 174.000 85. 000 14790. 00
90030C TI MBER ELEMENT SI DEWALK

90031 M SC S. F. 1600. 000 23. 000 36800. 00
90031A ARCHI TECTURAL SURFACE T

90037 M SC STA. 9. 000 20. 000 180. 00
90037A TEST ROLLI NG

90345 SPECI AL GRANULAR BACKFI LL TON 950. 000 24.500 23275. 00

90637 SAFETY FENCE L.F. 625. 000 1.750 1093. 75

90907 POLYSTYRENE | NSULATI ON BOARD, S.F. 100. 000 2. 660 266. 00

90010 M SC HRS 50. 000 50. 000 2500. 00
90010A ARCHAEOQLOG CAL MONI TORI

PROPCSAL TOTAL....... 483944. 50

495765.



DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708015

STATE PRQJIECT(S): 2721-08-70

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

Bl DDER NO 1

UNI'T

Bl D PRI CE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

LOCATI ON 67/ WAUKESHA
USH 18/ BLUEMOUND RD SI DEWALK, BARKER RD -

NON HWY
WAUKESHA

Bl DDER NO 2
UNI'T
Bl D PRI CE

COUNTY

PAGE:

90

LETTI NG DATE: 07/08/03

Bl DDER NO 3
UNI'T

Bl D PRI CE

BRO

R NO 1 CAPI TOL PAVERS, | NC
R NO 2: BLACK DI AMOND GROUP. | NC.
R NO 3: PAYNE & DOLAN, | NC

R NO 4: WV BEAUDO N & SONS, | NC
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
REMOVI NG CONCRETE SI DEWALK S Y. 5. 000
COVMON EXCAVATI ON CY. 686. 000
CRUSHED AGGREGATE BASE COURSE TON 900. 000
ASPHALTI C SURF, DRI VEWAYS & FI TON 376. 000
MOBI LI ZATI ON LS 1. 000
TOPSA L S Y. 2518. 000
SI LT FENCE, DELI VERED L. F. 100. 000
SI LT FENCE, | NSTALLED L. F. 100. 000
SI LT FENCE MAI NTENANCE L.F. 100. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 2.000
ERCSI ON VAT, DELI VERED, CLASS S.Y. 2518. 000
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 2518. 000
I NLET PROTECTI ON, TYPE A EACH 6. 000
I NLET PROTECTI ON, TYPE B EACH 3. 000
I NLET PROTECTION, TYPE C EACH 27.000
FERTI LI ZER, TYPE A CWI. 1. 600
SEEDI NG M XTURE NO. 40 LB. 47.000
WOCD PCSTS, 4X4-1NCH X 12-FT. EACH 5. 000
WOCD PCSTS, 4X6-1NCH X 18-FT. EACH 2.000
MOVI NG SIGNS, TYPE 11 EACH 6. 000
REMOVI NG SVALL SI GN SUPPORTS  EACH 7.000
TRAFFI C CONTRCL LS 1. 000
TRAFFI C CONTROL, DRUMS DAYS 525. 000
TRAFFI C CONTROL, SI GNS DAYS 280. 000
PVMI MRKNG, STOP LINE, 18-1NCH L.F. 158. 000

PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 968. 000

. 000
. 300
. 000
. 400
. 000



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708015

| TEM

NUMBER

| TEM DESCRI PTI ON UNI'T
PAVEMENT MARKI NG, CURB RAMP, E L.F.
CONSTRUCTI ON STAKI NG, CABC L. F.
CONSTRUCTI ON STAKING, INITIAL L. F.
SAW NG EXI STI NG PAVEMENT L. F.
M SC EACH
90005A ADJUSTI NG SANI TARY MANH
M SC EACH
90005B ADJUSTI NG WATER VALVE
M SC L. F.

90030A SAWCUT EXI STI NG CURB FA

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T
Bl D PRI CE

Bl DDER NO 2
UNI'T
BI D PRI CE

PAGE: 91

LETTI NG DATE: 07/08/03

Bl DDER NO 3
UNI T
AMOUNT  BID PRI CE AMOUNT
480. 00 3. 000 480. 00
2196. 00 0. 550 2684. 00
3172. 00 0. 550 2684. 00
327. 25 1. 500 280. 50
2700. 00 400. 000 2400. 00
400. 00 75. 000 300. 00
1260. 00 28.580 800. 24
83852. 50 96895. 84



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708015

BI DDER NO 1 CAPI TOL PAVERS, | NC
BI DDER NO 2: BLACK DI AMOND GROUP. | NC.
BIDDER NO 3: PAYNE & DOLAN, | NC
BIDDER NO 4: WV BEAUDO N & SONS, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20406 REMOVI NG CONCRETE S| DEWALK S.Y.
20501 COWMMON EXCAVATI ON CY.

30404 CRUSHED AGGREGATE BASE COURSE TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
61910 MOBI LI ZATI ON LS
62501 TOPSQA L S.Y
62815 SILT FENCE, DELI VERED L.F
62816 SILT FENCE, | NSTALLED L.F
62817 SILT FENCE MAI NTENANCE L.F
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62822 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62870 | NLET PROTECTION, TYPE A EACH

62871 | NLET PROTECTION, TYPE B EACH
62872 | NLET PROTECTION, TYPE C EACH
62902 FERTI LI ZER, TYPE A CWI.
63011 SEEDI NG M XTURE NO 40 LB.

63402 WOOD POSTS, 4X4-1NCH X 12-FT. EACH
63413 WOOD POSTS, 4X6-1NCH X 18-FT. EACH

63822 MOVI NG SIGNS, TYPE || EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
64301 TRAFFI C CONTROL LS

64313 TRAFFI C CONTROL, DRUMS DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS

64710 PVMI MRKNG, STOP LINE, 18-1NCH L
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L
64782 PAVEMENT MARKING CURB RAMP, E L
65050 CONSTRUCTI ON STAKI NG, CABC L
65099 CONSTRUCTI ON STAKING, INITIAL L.F.
66501 SAW NG EXI STI NG PAVEMENT L
90005 M SC EA
90005A ADJUSTI NG SANI TARY MANH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
5. 000 10. 000
686. 000 42.800
900. 000 17. 800
376. 000 117.000
1. 000 10000. 000
2518. 000 2.000
100. 000 0. 850
100. 000 0. 850
100. 000 0. 090
1. 000 75. 000
2. 000 80. 000
2518. 000 0. 750
2518. 000 0. 650
6. 000 40. 000
3. 000 30. 000
27.000 33. 000
1. 600 50. 000
47.000 4.750
5. 000 45. 000
2. 000 59. 000
6. 000 20. 900
7.000 8. 000
1. 000 2500. 000
525. 000 0. 600
280. 000 1. 000
158. 000 3.400
968. 000 3. 000
160. 000 3. 000
4880. 000 0. 500
4880. 000 0. 600
187. 000 1. 500
6. 000 250. 000

Bl DDER NO 5

UNI'T

Bl D PRI CE

COOOOOLLOOOLOO0OOO00ROL000O000000

COOOOOLLOOOLOO0OO000LROL0000000000

PAGE:
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LETTI NG DATE: 07/08/03

Bl DDER NO 6

UNI'T
BI D PRI

COOLOOLLOOOLOO0OOO00LO0000000000

CE

COOOOOLLOOOLOO0OOO00LO0000000000



DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708015

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE: 93

LETTI NG DATE: 07/08/03

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
90005 M SC EACH 4.000 75. 000 300. 00
90005B ADJUSTI NG WATER VALVE
90030 M SC L.F. 28. 000 25. 000 700. 00
90030A SAWCUT EXI STI NG CURB FA
PROPCSAL TOTAL....... 125611. 35

Bl DDER NO 6
UNI T
AMOUNT BI D PRI CE AMOUNT
0.00 0. 000 0.00
0. 00 0. 000 0. 00
0.00 0.00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708016

STATE PRQJECT(S): 2804- 08- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

Bl DDER NO 1

UNI'T

BI D PRI CE

PAGE:

94

LETTI NG DATE: 07/08/03

Bl DDER NO 3
UNI'T

BI D PRI CE

R NO 1 EDWARD KRAEMER & SONS, | NC.
R NO 2 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3 LUNDA CONSTRUCTI ON COVPANY
R NO 4 CONCRETE STRUCTURES, | NC.
R NO 5 ZENI TH TECH., | NC
ESTI MATED

| TEM DESCRI PTI ON UNI T QUANTI TY
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
10+00
REMOVI NG GUARDRAI L L. F. 275. 000
COVMON EXCAVATI ON cY. 493. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 30- 89
BORROW EXCAVATI ON C.Y. 740. 000
STRUCTURE BACKFI LL cY. 284. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 1250. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 160. 000
QWP, ASPHALTI C M XTURE TON 460. 000
ASPHALTI C MATERI AL FOR PLANT M TON 28. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 460. 000
CONCRETE PAVEMENT APPROACH SLA S. . 220. 000
CONCRETE MASONRY, BRI DGES cY. 258. 000
PROTECTI VE SURFACE TREATMENT S.Y. 239. 000
H GH STRENGTH BAR STEEL REI NF. LB. 6720. 000
COATED HI GH STR BAR STL REINF, LB. 25620. 000
CIP CONC PILING DELIV & DRIVE L. F. 860. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000
B- 30- 89
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 16. 000
HEAVY RI PRAP CY. 260. 000
STEEL THRI E BEAM STRUCTURE APP L. F 90. 000
STEEL PLATE BEAM GUARD, CLASS L.F 90. 000

. 000

-000

. 000
. 000
. 000
. 000

. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 750
. 000
. 000
. 000
. 000
. 000
. 450
. 500
. 000
. 000

. 000
. 000
. 000

LOCATI ON 30/ KENCSHA COUNTY
60TH ST, BRI DGE OVER BRI GHTON CREEK
CTH K
KENGSHA
Bl DDER NO 2
UNI' T
AMOUNT BI D PRI CE AMOUNT
6600. 00 10000. 000 10000. 00
275. 00 1. 000 275.00
6409. 00 10. 000 4930. 00
1380. 00 10000. 000 10000. 00
12580. 00 8. 750 6475. 00
6248. 00 15. 000 4260. 00
3000. 00 1000. 000 1000. 00
15000. 00 12.500 15625. 00
160. 00 1. 000 160. 00
345. 00 0. 750 345. 00
4900. 00 175. 000 4900. 00
11040. 00 24.000 11040. 00
14300. 00 84. 000 18480. 00
58050. 00 277.000 71466. 00
597. 50 2. 000 478. 00
3427. 20 0. 640 4300. 80
14603. 40 0. 580 14859. 60
19780. 00 15. 000 12900. 00
7200. 00 6000. 000 6000. 00
672.00 35. 000 560. 00
17420. 00 47.000 12220. 00
2880. 00 29. 000 2610. 00
1440. 00 10. 500 945. 00

. 000



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708016

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

STL PLT BM GRD, ENRGY ABSORB T EACH
MOBI LI ZATI ON LS
TOPSA L S.
SI LT FENCE, DELI VERED L
SI LT FENCE, | NSTALLED L
SI LT FENCE MAI NTENANCE L
SI LT SCREEN L.
ERCSI ON VAT, DELI VERED, CLASS S.
ERCSI ON MAT, | NSTALLED, CLASS S
TURBI DI TY BARRI ERS S
TEMPCRARY DI TCH CHECKS, DELIVE L
TEMPCORARY DI TCH CHECKS, | NSTAL L
FERTI LI ZER, TYPE B CWr
SEEDI NG M XTURE NO 30 LB.
WATERI NG SCDDED AREAS MGAL
LAWN SOD S.Y
SIGNS, TYPE |1, REFLECTIVE S.F
REMOVI NG SI GNS, TYPE 11 EACH
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTRCL LS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GEOTEXTI LE FABRI C, TYPE HR S'Y
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
CONSTRUCTI ON STAKI NG, CABC L.F
CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 30- 89

CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

QW READY M XED CONC MASONRY F
QW, BRDG STRGTH | NCENTI VE CON DOL

orr-

PROPCSAL TOTAL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

140. 000

450. 000
720. 000
540. 000
490. 000
1070. 000
490. 000

1. 000

490. 000
70. 000
189. 000
1890. 000

Bl DDER NO 1
UNI'T
Bl D PRI CE
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490.
950.

686.
267.
2835.
1890.

271184.

Bl DDER NO 2

UNI'T
BI D PRI CE

= =
OPRPOOOPOOO W
o
o
o

[4)]

w
GR=XY
o
o
o

750.
450.
108.
540.
980.
1048.
612.
1000.

882.
175.
2835.
1890.

287165.

PAGE:

95

LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

= =

o w
nNOo o

=N
o

2500.

CPrPOOOIOOONC

750.
450.
108.
540.
1715.
1048.
612.
1000.

882.
280.
2835.
1890.

302164.



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708016

BI DDER NO 1: EDWARD KRAEMER & SONS, | NC.
BI DDER NO 2: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 4: CONCRETE STRUCTURES, | NC.
BIDDER NO 5: ZENITH TECH., I NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 10000. 000
10+00
20411 REMOVI NG GUARDRAI L L. F. 275. 000 1. 000
20501 COMMON EXCAVATI ON CY. 493. 000 14. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 15000. 000
B- 30- 89
20801 BORROW EXCAVATI ON CY. 740. 000 8. 000
21001 STRUCTURE BACKFI LL CY. 284. 000 8. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 2000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 1250. 000 11. 500
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 160. 000 0. 850
40301 QWP, ASPHALTI C M XTURE TON 460. 000 1. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 28. 000 61. 800
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 460. 000 34. 950
41621 CONCRETE PAVEMENT APPRCOACH SLA S.Y. 220. 000 100. 000
50201 CONCRETE MASONRY, BRI DGES CY. 258. 000 425. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 239. 000 3. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 6720. 000 0. 650
50511 COATED HI GH STR BAR STL REINF, LB. 25620. 000 0. 900
51030 CIP CONC PILING DELIV & DRIVE L. F. 860. 000 12. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 5500. 000
B- 30- 89
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 16. 000 35. 000
60602 HEAVY RI PRAP CY. 260. 000 45. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 90. 000 32. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 90. 000 16. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1775. 000
61910 MOBI LI ZATI ON LS 1. 000 17760. 000
62501 TOPSO L S.Y 2230. 000 2.000
62815 SILT FENCE, DELI VERED L.F 1000. 000 0. 600
62816 SILT FENCE, | NSTALLED L.F 1000. 000 0. 600
62817 SILT FENCE MAI NTENANCE L.F 1000. 000 0. 050

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T

Bl D PRI CE

.000
- 000

. 000
. 000
. 000
. 000
. 850
. 000
. 800
. 950
. 500
. 000
. 160
. 520
. 560
. 000
. 000

. 400
. 000
. 000
. 000
. 000
. 000
. 400
. 600
. 600
. 050

LETTI NG DATE: 07/08/03
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PAGE:

Bl DDER NO 6
UNI'T
Bl D PRI CE

. 000

. 000

000
000
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000
000
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000
000
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000
000
000
000
000
000
000
000

. 000
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DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708016

Bl DDER NO 5
UNI'T
BI D PRI CE

. 400

1500.
750.
450.
108.
540.

2450.

1048.
490.
950.

686.
87.
2991.

LETTI NG DATE: 07/08/03

COOLOOLLOO0OREL00LR000R

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

000

©CO0000000000000000000

Bl DDER NO 4

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
62818 SILT SCREEN L.F 110. 000 16. 000 1760. 00
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 1325. 000 0. 450 596. 25
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 1325. 000 0. 450 596. 25
62860 TURBI DI TY BARRI ERS S.Y 262. 000 19. 000 4978. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F 140. 000 4.000 560. 00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L. F. 140. 000 4.000 560. 00
62905 FERTI LI ZER, TYPE B CWI. 1. 500 30. 000 45. 00
63010 SEEDING M XTURE NO 30 LB. 31. 000 9. 000 279. 00
63103 WATERI NG SODDED AREAS MGAL 2.000 60. 000 120. 00
63110 LAWN SCOD SY. 578. 000 2. 850 1647. 30
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 10. 000 24. 000 240. 00
63827 REMOVI NG SI GNS, TYPE || EACH 2.000 15. 000 30. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000 500. 00
64301 TRAFFI C CONTROL LS 1. 000 750. 000 750. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 450. 000 1. 000 450. 00
64322 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 720. 000 0. 150 108. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 540. 000 1. 000 540. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 490. 000 3. 500 1715. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 1070. 000 0.980 1048. 60
65050 CONSTRUCTI ON STAKI NG, CABC L.F. 490. 000 1. 250 612. 50
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1100. 000 1100. 00

B- 30- 89

65099 CONSTRUCTI ON STAKING, INITIAL L.F. 490. 000 2. 000 980. 00
66501 SAW NG EXI STI NG PAVEMENT L.F. 70. 000 10. 000 700. 00
90501 QW READY M XED CONC MASONRY F C. Y. 189. 000 20. 000 3780. 00
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 1890. 000 1. 000 1890. 00

PROPCSAL TOTAL. . ..... 323496. 30

1.000

1890.

331846.

cooco

. 000

e

ecoo



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708017

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

STATE PRQJECT(S): 3180- 00- 72

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

Bl DDER NO 1

UNI'T

Bl D PRI CE

PAGE:

98

LETTI NG DATE: 07/08/03

LOCATI ON 64/ WALWORTH COUNTY

LAKE GENEVA BYPASS, WETLAND M TI GATI ON

NON HWY
WALWORTH COUNTY

R NO 1 MANN BRCS., | NC
R NO 2: C W PURPERO, |INC
R NO 3: JAMES CAPE & SONS CO
R NO 4 PRECI SI ON CONCEPTS, | NC.
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG I.D. 250. 000
GRUBBI NG I.D. 250. 000
COMMON EXCAVATI ON CY. 27530. 000
FI' NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 220. 000
TEMPORARY CULVERT PIPE, 60-INC L. F. 25. 000
DRAI'N TI LE EXPLORATI ON L. F. 100. 000
MOBI LI ZATI ON LS 1. 000
SALVAGED TOPSO L S.Y. 29000. 000
ERCSI ON BALES, DELI VERED EACH 125. 000
ERCSI ON BALES, | NSTALLED EACH 125. 000
SI LT FENCE, DELI VERED L. F. 6090. 000
SI LT FENCE, | NSTALLED L.F. 6090. 000
SI LT FENCE MAI NTENANCE L.F. 6090. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 2. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2. 000
ERCSI ON VAT, DELI VERED, CLASS S.Y. 2800. 000
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 2800. 000
CULVERT PI PE DI TCH CHECKS EACH 2.000
SEEDI NG, TEMPORARY LB. 1400. 000
SHRUBS, EACH 24. 000
NI NEBARK, 3-FT. HT., CG
SHRUBS, EACH 21. 000
RED- OSI ER DOGWOOD, 3-FT. HT.,
TRAFFI C CONTRCL LS 1. 000
TRAFFI C CONTROL, SI GNS DAYS 1220. 000
GEOTEXTI LE FABRIC, TYPE R S Y. 440. 000

2000
. 000
. 500

. 000

000

2000
2440
1100

Bl DDER NO 2

UNI T
BI D PRI CE AMOUNT
14. 000 3500. 00
14. 000 3500. 00
3. 320 91399. 60
3000. 000 3000. 00
10. 000 2200. 00
72.000 1800. 00
8. 000 800. 00
7500. 000 7500. 00
1.760 51040. 00
4.230 528. 75
4. 230 528. 75
0. 530 3227.70
0.530 3227.70
0. 050 304. 50
63. 460 126. 92
84.620 169. 24
2.540 7112. 00
0. 420 1176. 00
47.600 95. 20
1.590 2226. 00
42.310 1015. 44
38. 080 799. 68
1057. 670 1057. 67
1. 060 1293. 20
1.630 717. 20

Bl DDER NO 3

UNI T
BI D PRI CE AMOUNT
10. 000 2500. 00
10. 000 2500. 00
5.100 140403. 00
4000. 000 4000. 00
12. 000 2640. 00
90. 000 2250. 00
13. 000 1300. 00
6400. 000 6400. 00
1.580 45820. 00
4.000 500. 00
4. 000 500. 00
0. 500 3045. 00
0. 500 3045. 00
0. 050 304. 50
60. 000 120. 00
80. 000 160. 00
2.400 6720. 00
0. 400 1120. 00
45. 000 90. 00
1.500 2100. 00
40. 000 960. 00
36. 000 756. 00
1500. 000 1500. 00
0. 500 610. 00
1. 800 792. 00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708017

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

90005 M SC EACH
90005A ABANDONI NG DRAIN TI LE

90005 M SC EACH
90005B ROOTSTOCK

90005 M SC EACH
90005C BRUSH DEFLECTORS

90030 M SC L. F
90030A ROOTSTOCK PROTECTI ON

90033 M SC S.Y.
90033A MULCHI NG, SPECI AL

90033 M SC S Y.
90033B GEOTEXTI LE FABRI C, TYPE

90034 M SC CY.
90034A FI ELD STONE

90035 M SC TON
90035A COARSE AGGREGATE, SIZE

90036 M SC LB.
90036A SEED M X, SPECI AL

90039 M SC ACRE
90039A SEEDI NG, SPECI AL

90039 M SC ACRE

90039B SEED BED PREPARATI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

9510.

48900.

275.

100.

100.

470.

10.

10

PROPCSAL TOTAL

000

000

000

000

000

000

500

. 500

Bl DDER NO 1

UNI'T

Bl D PRI CE

250.

2.

500.

80.

17.

32.

350.

75.

000

200

000

. 120

. 100

. 000

000

390

000

000

000

825.

8000.

1739.

15040.

3675.

787.

195827.

.20

.00

00

00

00

00

00

50

70

Bl DDER NO 2

UNI'T
BI D PRI CE

280.

3.

142.

125.

16.

34.

137.

105.

790

380

780

. 480

. 130

. 960

290

020

900

500

770

814.

12529.

1602.

16403.

1443.

1110.

250489.

PAGE:
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LETTI NG DATE: 07/08/03

.80

.00

00

00

00

00

75

59

27

Bl DDER NO 3

UNI'T

BI D PRI CE

118.

20.

33.

130.

100.

. 400

. 120

. 800

000

000

000

000

000

13314.

5868.

770.

11800.

2000.

15510.

1365.

1050.

286733.

00

00

00

00

00

00

00

00

50



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708017

CONTRACT AND ESTI MATE ENG NEER

BI DDER NO 1: MANN BRCS., INC
BIDDER NO 2: C W PURPERO, | NC
BI DDER NO 3: JAMES CAPE & SONS CO
BI DDER NO 4: PRECI SI ON CONCEPTS, | NC.
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20102 CLEARI NG 1. D.
20105 GRUBBI NG I.D.
20501 COWMMON EXCAVATI ON cCY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
52090 TEMPORARY CULVERT PI PE, 60-INC L. F
61251 DRAIN TI LE EXPLORATI ON L.F
61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L S.Y
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L.F
62816 SILT FENCE, | NSTALLED L.F
62817 SILT FENCE MAI NTENANCE L.F
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62834 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62835 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62880 CULVERT PI PE DI TCH CHECKS EACH
63003 SEEDI NG, TEMPORARY LB.
63261 SHRUBS, EACH
NI NEBARK, 3-FT. HT., CG
63262 SHRUBS, EACH
RED- OSI ER DOGWOOD, 3-FT. HT.,
64301 TRAFFI C CONTROL LS
64326 TRAFFI C CONTROL, SIGNS DAYS
64505 GEOTEXTILE FABRIC, TYPE R S'Y
90005 M SC EACH
90005A ABANDONI NG DRAI'N TI LE
90005 M SC EACH
90005B ROOTSTOCK
90005 M SC EACH

90005C BRUSH DEFLECTORS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
250. 000 22.000
250. 000 20. 000
27530. 000 5. 800
1. 000 1000. 000
220. 000 12. 000
25. 000 210. 000
100. 000 24.000
1. 000 4000. 000
29000. 000 1. 000
125. 000 4. 400
125. 000 4.400
6090. 000 0. 550
6090. 000 0. 550
6090. 000 0. 060
2. 000 66. 000
2.000 88. 000
2800. 000 2. 640
2800. 000 0. 440
2. 000 49. 500
1400. 000 1. 650
24.000 44. 000
21. 000 39. 600
1. 000 4800. 000
1220. 000 0. 800
440. 000 3. 000
12. 000 200. 000
680. 000 3.520
15. 000 148. 500

831.
4800
976.
1320
2400
2393.

2227.
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DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708017

Bl DDER NO 5
UNI'T
BI D PRI CE

0. 000

0. 000

0. 000

0. 000

AMOUNT

PAGE: 101

LETTI NG DATE: 07/08/03

.00

.00

.00

.00

Bl DDER NO 6
UNI'T
BI D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 00

0.00

0. 00

0. 00

Bl DDER NO 4

| TEM ESTI MATED UNI' T

NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT

90030 M SC L. F. 9510. 000 1.540 14645. 40
90030A ROOTSTOCK PROTECTI ON

90033 M SC S Y. 48900. 000 0. 140 6846. 00
90033A MULCHI NG, SPECI AL

90033 M SC S.Y. 275. 000 3. 080 847.00
90033B GEOTEXTI LE FABRI C, TYPE

90034 M SC CY. 100. 000 28. 000 2800. 00
90034A FI ELD STONE

90035 M SC TON 100. 000 20. 000 2000. 00
90035A COARSE AGGREGATE, Sl ZE

90036 M SC LB. 470. 000 36. 300 17061. 00
90036A SEED M X, SPECI AL

90039 M SC ACRE 10. 500 143. 000 1501. 50
90039A SEEDI NG, SPECI AL

90039 M SC ACRE 10. 500 110. 000 1155. 00

90039B SEED BED PREPARATI ON

PROPCSAL TOTAL....... 296830. 00

0. 000

.00

.00

0. 000



DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708018

BIDDER NO 1: MJSSON BRCS., I NC

BI DDER NO 2: QOUTDOOR LI GHTI NG CONSTRUCTI ON CO., I NC
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 1. 000
20405 REMOVI NG CURB AND GUTTER L.F. 116. 000
20501 COVMON EXCAVATI ON CY. 780. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 1370. 000
30420 CABC, OPEN GRADED, NUMBER 2 TON 45. 000
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 58. 000
40301 QWP, ASPHALTI C M XTURE TON 335. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 20. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 335. 000
41509 CONCRETE PAVEMENT, 9-1NCH S Y. 24. 000
41653 PAVEMENT TI ES EACH 24. 000
52203 RCCP, CL Ill, 18-1NCH L. F. 60. 000
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH 1. 000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 120. 000
60206 CONCRETE S| DEWALK, 6-1 NCH S. F. 302. 000
61121 | NLETS, TYPE 1 EACH 1. 000
61162 | NLET COVERS, TYPE B EACH 1. 000
61201 PI PE UNDERDRAI N, 6-1 NCH L.F. 681. 000
61254 REINF CONC ENDWALLS FOR UNDERD EACH 1. 000
61910 MOBI LI ZATI ON LS 1. 000
62501 TOPSO L S Y. 2330. 000
62702 MJILCH NG S Y. 2330. 000
62815 SILT FENCE, DELI VERED L.F. 178. 000
62816 SILT FENCE, | NSTALLED L. F. 178. 000
62817 SILT FENCE MAI NTENANCE L. F. 178. 000
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000
62871 | NLET PROTECTION, TYPE B EACH 1. 000

STATE PRQJECT(S): 3210-02-70

TYPE OF WORK: GENERAL AND | NCI DENTAL CONSTRUCTI ON

LOCATI ON

Bl DDER NO 1

UNI T

BI D PRI CE AMOUNT
300. 000 300. 00
4.000 464. 00
12. 500 9750. 00
1500. 000 1500. 00
11.000 15070. 00
13. 000 585. 00
2.500 145. 00
2. 250 753. 75
175. 000 3500. 00
40. 000 13400. 00
46. 000 1104. 00
8. 000 192. 00
52. 000 3120. 00
700. 000 700. 00
24.100 2892. 00
3. 100 936. 20
900. 000 900. 00
440. 000 440. 00
10. 000 6810. 00
150. 000 150. 00
15000. 000 15000. 00
2.190 5102. 70
0. 200 466. 00
0. 900 160. 20
0. 800 142. 40
0. 090 16. 02
50. 000 50. 00
60. 000 60. 00
40. 000 40. 00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

30/ KENCSHA
CTH S AND 47TH AVE | NTER

CTH S
KENOSHA

Bl DDER NO 2

UNI'T
Bl D PRI CE

COUNTY

PAGE:
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Bl DDER NO 3
UNI'T
BI D PRI CE
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DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708018

| TEM
NUMBER

| TEM DESCRI PTI ON

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 20

TRAFFI C CONTRCL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 12 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE

CONTRACT AND ESTI MATE ENG NEER

S Y.

rrorrorroroorrrr

FLl T REEEEEEEER T EEEE

SRERIRERE: P PR L

mmmmm

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1530.
144.
672.
676.
302.
772.
496.

184.
120.
726.

726.
120.

1282.

- 000

Bl DDER NO 1

UNI'T
Bl D PRI CE
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5115.
2471.
1336.
5441.
6808.
2994,
2329.
1175.

357.
1173.
2417.
1484.

151.

786.
2848.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE
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5166.
2485.
1346.
5481.
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3015.
2345.
1184.

357.
1175.
2444,
1515.

151.

801.
2877.
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DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708018

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
65585 LOOP DETECTOR W RE L. F.

65615 ELEC SERVI CE, METER BREAKER PE LS
STATI ON 332450, 102' RT.

65702 POLES, TYPE 2 EACH
65703 POLES, TYPE 3 EACH
65733 TRAFF SI GNAL STANDARDS, ALUM N EACH
65802 TROVBONE ARMs, 15- FOOT EACH
65803 TROVBONE ARMs, 20- FOOT EACH

65826 TRAFFI C SI GNAL FACES, 3-12 | NC EACH
65829 TRAFFI C SI GNAL FACES, 3-12 | NC EACH
65850 TRAFFI C SI GNAL MOUNTI NG HARDWA LS
I NTERSECTI ON OF CTH S AND 47TH
65906 LUM NAIRES, UTILITY, 310 WATTS EACH
65927 LUM NAI RE ARMS, SI NGLE MEMBER, EACH
66502 SAW NG CONCRETE PAVEMENT, FULL L.F.
90030 M SC L. F.
90030A, NONVETALLIC CONDUIT, 3
DI RECTI ONAL BORE
90030 M SC L. F.
90030B, NONMVETALLIC CONDUIT, 1
DI RECTI ONAL BORE
90066 M SC DOL
90066A, ELECTRI CAL SERVI CE UTI
CHARGES
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

.
RhONNMREADN

898.
802.

286.

1200.

1.
1.

PROPCSAL TOTAL

. 000

000

000

000

000
000

Bl DDER NO 1

UNI'T
Bl D PRI CE

972.

247.
157.

10

40
8092

600
. 300
. 850
. 610

. 000

. 000
. 000

1200.

40.
8092.

174727.

00

00
00

47

Bl DDER NO 2

UNI'T
BI D PRI CE

975.

247.
157.

10

125
8101

840
. 450
. 940
. 630

. 000

. 000
. 000

1200.

125.
8101.

176379.

PAGE:

LETTI NG DATE: 07/08/03

00

00
00
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Bl DDER NO 3

UNI'T
BI D PRI CE
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DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708019

STATE PRQJECT(S): 4879-00- 70

TYPE OF WORK: HI GHWAY STRUCTURES

REPORT OF ALL BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 105

LETTI NG DATE: 07/08/03

LOCATI ON 66/ WASHI NGTON ~ COUNTY
MAIN ST, VILLAGE NEVWBURG, BRI DGE OVER M LWAUK
CTH MY
WASHI NGTON COUNTY

20372

20401
20405
20406
20411
20414
20501
20610

20620

20811
20901
21001
21301
30403
30404
40204
40301
40501
40722

R NO 1 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3: ZENTH TECH., INC
R NO 4: EDWARD KRAEMER & SONS, | NC.
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 3. 000
GRUBBI NG STA. 3. 000
REMOVI NG SMVALL PI PE CULVERTS  EACH 2. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
6+00
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
7+95
REMOVI NG PAVEMENT S Y. 1220. 000
REMOVI NG CURB AND GUTTER L.F. 103. 000
REMOVI NG CONCRETE SI DEWALK S Y. 223. 000
REMOVI NG GUARDRAI L L. F. 175. 000
REMOVI NG MANHOLES EACH 1. 000
COVMMON  EXCAVATI ON CY. 1530. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 66- 131
EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000
C-66- 38
SELECTED BORROW EXCAVATI ON CY. 4350. 000
GRANULAR BACKFI LL CY. 605. 000
STRUCTURE BACKFI LL CY. 2220. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE C.Y. 104. 000
CRUSHED AGGREGATE BASE COURSE TON 2800. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 47.000
QWP, ASPHALTI C M XTURE TON 800. 000
ASPHALTI C VATERI AL FOR PLANT M TON 55. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 800. 000

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI T UNI T

BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
300. 000 900. 00 100. 000 300. 00 100. 000 300. 00
300. 000 900. 00 100. 000 300. 00 100. 000 300. 00
175. 000 350. 00 125. 000 250. 00 125. 000 250. 00
42000. 000 42000. 00 40000. 000 40000. 00  70000. 000 70000. 00
7000. 000 7000. 00 12000. 000 12000. 00 6300. 000 6300. 00
3. 000 3660. 00 3. 050 3721.00 3. 050 3721.00
2.500 257.50 10. 000 1030. 00 10. 000 1030. 00
2.500 557. 50 3. 000 669. 00 3. 000 669. 00
1. 000 175. 00 2.750 481. 25 3. 000 525. 00
175. 000 175. 00 600. 000 600. 00 600. 000 600. 00
6. 000 9180. 00 7.750 11857. 50 7.750 11857. 50
11500. 000 11500. 00 18000. 000 18000. 00  20000. 000 20000. 00
11500. 000 11500. 00 10000. 000 10000. 00 6700. 000 6700. 00
9. 500 41325. 00 10. 000 43500. 00 10. 000 43500. 00
10. 250 6201. 25 10. 000 6050. 00 10. 000 6050. 00
13.700 30414. 00 16. 000 35520. 00 16. 200 35964. 00
2000. 000 2000. 00 1500. 000 1500. 00 1900. 000 1900. 00
15. 000 1560. 00 15. 000 1560. 00 20. 000 2080. 00
11.500 32200. 00 8. 800 24640. 00 8. 800 24640. 00
1. 600 75.20 1. 600 75.20 1. 600 75.20
0. 450 360. 00 0. 450 360. 00 0. 450 360. 00
100. 000 5500. 00 100. 000 5500. 00 100. 000 5500. 00
29. 950 23960. 00 29. 950 23960. 00 29. 950 23960. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708019

| TEM
NUMBER

| TEM DESCRI PTI ON

CONCRETE DRI VEWAY, 6- | NCH
CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATNMENT
PRESTRESSED G RDER, | TYPE, 36
CONCRETE MASONRY, CULVERTS

H GH STRENGTH BAR STEEL REI NF
H GH STRENGTH BAR STEEL REI NF
COATED HI GH STR BAR STL REI NF
COATED HI GH STR BAR STL REI NF
NON- LAM NATED ELASTOVERI C BEAR
STEEL DI APHRAGVB, STRUCTURE

B- 66- 131

STL PILING DELIV & DRIVEN, HP
PI LE POl NTS

TUBULAR RAI LING, TYPE F, STRUC
B-66- 131 (2-RAIL)

TUBULAR RAI LING, TYPE F, STRUC
B-66- 131 (4- RAIL)

RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT Pl PE
CORRUGATED STEEL CULVERT Pl PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
CONCRETE CURB AND GUTTER, 30-1
CONCRETE S| DEWALK, 4- 1 NCH
HEAVY RI PRAP

GROUTED RI PRAP

REI NF CONC Pl PE, CLASS 11, SS
REINF CONC Pl PE, CLASS IIl, SS
REINF CONC PI PE, CLASS ||
CATCH BASINS, TYPE 2

I NLET COVERS, TYPE H
ADJUSTI NG MANHOLE COVERS

STEEL THRI E BEAM STRUCTURE APP
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

DUST CONTROL SURFACE TREATNMENT

n
]

CONTRACT AND ESTI MATE ENG NEER

rro
mmm<< T‘T‘% % mmn<

rrrooonr

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

.000
-000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
3500

000

Bl DDER NO 1

UNI'T
Bl D PRI CE

500
-000
.000

. 000
. 500
. 000
. 000
. 000
. 050
. 450
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 060
. 850

1904

486.
170.
230.
6882.
9564
11750.
40920
704.
1100
3844
1800
1200
1050
1056.
2000
34771.
2975.

Bl DDER NO 2
UNI'T
BI D PRI CE

18. 000
7200. 000
11500. 000

25. 000
35. 000
40. 000
150. 000
175. 000
6. 850
2.380
45. 000
85. 000
38. 200
48. 500
51. 000
1025. 000
375. 000
250. 000
30. 000
2350. 000
81540. 000
0. 250

1400

720.
300
350.
5856.
9291.
11250.
56100
1222.
2134
6324
4100
1500
750.
990.
2350
81540.
875.

PAGE:
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LETTI NG DATE: 07/08/03

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
27.500 4950. 00
99. 500 16616. 50
365. 000 134685. 00
1. 000 767. 00
85. 000 94520. 00
299. 000 60996. 00
0. 600 11424.00
0. 600 7302. 00
0. 650 33540. 00
0. 650 4894. 50
45. 000 945. 00
250. 000 3000. 00
20. 000 9300. 00
125. 000 3625. 00
10000. 000 10000. 00
15000. 000 15000. 00
13. 000 728. 00
35. 000 770. 00
40. 000 720. 00
150. 000 300. 00
175. 000 350. 00
10. 500 8977.50
2. 450 9564. 80
35. 000 8750. 00
80. 000 52800. 00
38. 200 1222. 40
48. 500 2134.00
51. 000 6324. 00
1025. 000 4100. 00
375. 000 1500. 00
250. 000 750. 00
40. 000 1320. 00
1970. 000 1970. 00
99000. 000 99000. 00
1. 500 5250. 00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 107
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT COF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03
PROPCSAL: 20030708019
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62401 WATER MGAL 560. 000 45. 000 25200. 00 2.500 1400. 00 2.500 1400. 00
62501 TOPSA L S.Y 2800. 000 2.750 7700. 00 3. 000 8400. 00 2.430 6804. 00
62702 MJILCH NG S.Y 820. 000 0. 350 287. 00 0.290 237. 80 0. 210 172. 20
62815 SILT FENCE, DELI VERED L.F 740. 000 0. 800 592. 00 1. 000 740. 00 0. 900 666. 00
62816 SILT FENCE, | NSTALLED L.F 740. 000 0. 800 592. 00 1. 000 740. 00 0. 900 666. 00
62817 SILT FENCE MAI NTENANCE L.F 740. 000 0. 100 74.00 0.010 7.40 0.010 7.40
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 4.000 100. 000 400. 00 150. 000 600. 00 75. 000 300. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 150. 000 300. 00 300. 000 600. 00 75.000 150. 00
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y 1620. 000 0. 450 729. 00 0. 590 955. 80 0. 420 680. 40
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y 1620. 000 0. 600 972. 00 0. 590 955. 80 0. 420 680. 40
62860 TURBI DI TY BARRI ERS S Y. 100. 000 20. 750 2075. 00 20. 120 2012. 00 20. 000 2000. 00
62872 | NLET PROTECTION, TYPE C EACH 4.000 40. 000 160. 00 100. 000 400. 00 25. 000 100. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F 70. 000 5. 000 350. 00 4.250 297.50 5. 000 350. 00
62876 TEMPORARY DI TCH CHECKS, |INSTAL L.F 70. 000 5. 000 350. 00 4. 250 297.50 5. 000 350. 00
62905 FERTILIZER, TYPE B owr 9. 000 26. 000 234.00 23.490 211. 41 50. 000 450. 00
63003 SEEDI NG, TEMPORARY LB 15. 000 3. 000 45. 00 15. 000 225.00 2.500 37.50
63008 SEEDING M XTURE NO 10 LB. 75. 000 4.550 341. 25 4.750 356. 25 3. 000 225.00
63013 SEEDI NG, M XTURE NO. 60 LB. 190. 000 6. 500 1235. 00 7.750 1472.50 2. 800 532. 00
63014 SEEDING, M XTURE NO. 70 LB. 190. 000 15. 000 2850. 00 9. 830 1867. 70 7.000 1330. 00
63110 LAWN SOD S Y. 440. 000 5. 000 2200. 00 3.590 1579. 60 2.700 1188. 00
63403 WOOD POSTS, 4X4-1NCH X 14-FT. EACH 6. 000 45. 000 270. 00 42.750 256. 50 45. 000 270. 00
63702 SIGNS, TYPE II, REFLECTIVE S. F. 34. 250 16. 500 565. 13 21.270 728.50 16. 000 548. 00
63822 MOVING SIGNS, TYPE I EACH 5. 000 50. 000 250. 00 80. 000 400. 00 50. 000 250. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 4000. 000 4000. 00 2500. 000 2500. 00 2700. 000 2700. 00
64301 TRAFFI C CONTROL LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 1000. 000 1000. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1600. 000 0. 750 1200. 00 0. 750 1200. 00 0. 750 1200. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 3200. 000 0. 100 320. 00 0. 100 320. 00 0. 100 320. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 1200. 000 0. 500 600. 00 0. 500 600. 00 0.500 600. 00
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 2000. 000 2000. 00 2000. 000 2000. 00 2000. 000 2000. 00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS  10500. 000 0. 150 1575. 00 0. 150 1575. 00 0. 150 1575. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 995. 000 2.000 1990. 00 4. 000 3980. 00 4.150 4129. 25
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L 4770. 000 0. 350 1669. 50 0. 350 1669. 50 0. 350 1669. 50
64706 PVMI' MRKNG, STOP LINE, 12-INCH L.F 35. 000 4.250 148.75 4.250 148.75 4.250 148.75
64782 PAVEMENT MARKING CURB RAMP, E L.F. 30. 000 3. 000 90. 00 3. 000 90. 00 3. 000 90. 00
65040 CONSTRUCTI ON STAKI NG, STCRM SE EACH 4. 000 88. 000 352. 00 125. 000 500. 00 70. 000 280. 00
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F 1045. 000 0. 380 397.10 0.700 731.50 0.700 731.50
65050 CONSTRUCTI ON STAKI NG, CABC L.F 1045. 000 1.380 1442.10 0. 550 574.75 0. 800 836. 00
65055 CONSTRUCTI ON STAKING CURB, QU L.F 855. 000 1.080 923. 40 1.100 940. 50 0. 800 684. 00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708019

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000
B- 66- 131
65066 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000
C-66- 38
65219 NONMETALLI C CONDUI T, SCHEDULE L.F 217.000
65304 PULL BOXES, STEEL, 18X36-1NCH EACH 1. 000
66501 SAW NG EXI STI NG PAVEMENT L.F 295. 000
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 65. 000
90005 M SC EACH 5. 000
| TEM 90005A, REMOVI NG ROADWAY
SPECI AL
90005 M SC EACH 5. 000
| TEM 90005B, REMOVI NG SMALL SI
SUPPORTS, SPECI AL
90005 M SC EACH 2. 000
| TEM 90005C, BULKHEAD MANHOLES
90030 M SC L.F. 230. 000
| TEM 90030A, REMOVI NG SANI TARY
90031 M SC S F. 1370. 000
| TEM 90031A, ARCH TECTURAL SUR
FI' NI SH
90033 M SC S.Y. 101. 000
| TEM 90033A, SHEET MEMBRANE
WATERPROCFI NG
90407 TEMPORARY PEDESTRI AN STRUCTURE LS 1. 000
6+00
90474 PREBORI NG STEEL PI LI NG L. F. 120. 000
90480 PI PE RAI LI NG L.F. 134. 000
90545 CONCRETE COLLAR EACH 1. 000
90591 TEMPORARY COVER PLATES EACH 3. 000

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T

Bl D PRI CE
780.
780.

6.
560.
0. 600
4.

0. 000

3

30.

675.

15.

50.

17000.

154.
. 000
450.
200.

000

000

500
000

000

000

000

. 000

700

000

000

000

000
000

780.
1410.
560.
177.

260.
150.

150.

1350.

1610.

215009.

5050.

17000.

18480.
10318.
450.
600.

909570.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

1200.
1000.

6.
560.
0. 600
4.

0. 000

5

50.

200.

21.

18.

24.

20000.

80.
. 850
300.
250.

000

000

500
000

000

000

000

000

000

000

000

000

000
000

1000.
1410.
560.
177.

260.
250.

250.

400.

4830.

24660.

2424,

20000.

9600.
6545.
300.
750.

920890.

PAGE:
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LETTI NG DATE: 07/08/03

00

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE
1750.
600.
6.
560.
0.

4.
15.

40.

200.

21.

17.

46.

9000.

138.
. 840
300.
250.

000
000
500
000
600

000
000

000

000

000

450

000

000

000

000
000

1750.
600.
1410.
560.
177.

260.
75.

200.

400.

4830

23906

4646.

9000.

16560.
9894.
300.
750.

996817.

00

00

.00

.50

00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708019

Bl DDER NO 1: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3: ZEN TH TECH., | NC.
Bl DDER NO 4: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRICE
20101 CLEARI NG STA. 3. 000 100. 000
20104 GRUBBI NG STA 3. 000 100. 000
20335 REMOVI NG SMALL PI PE CULVERTS EACH 2.000 125. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 50000. 000
6+00
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 12000. 000
7+95
20401 REMOVI NG PAVEMENT S.Y. 1220. 000 3. 050
20405 REMOVI NG CURB AND GUTTER L. F. 103. 000 10. 000
20406 REMOVI NG CONCRETE S| DEWALK S. Y. 223. 000 3. 000
20411 REMOVI NG GUARDRAI L L. F. 175. 000 3. 000
20414 REMOVI NG MANHOLES EACH 1. 000 600. 000
20501 COWWON EXCAVATI ON CY. 1530. 000 7.750
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 35000. 000
B- 66- 131
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 35000. 000
C- 66- 38
20811 SELECTED BORROW EXCAVATI ON CY. 4350. 000 10. 000
20901 GRANULAR BACKFI LL cY. 605. 000 10. 000
21001 STRUCTURE BACKFI LL cCY. 2220. 000 18. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 2500. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 104. 000 28. 380
30404 CRUSHED AGGREGATE BASE COURSE TON 2800. 000 8. 800
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 47. 000 1. 600
40301 QWP, ASPHALTI C M XTURE TON 800. 000 0. 450
40501 ASPHALTI C MATERI AL FOR PLANT M TON 55. 000 100. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 800. 000 29. 950
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y. 180. 000 23. 950
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 167. 000 79. 500
50201 CONCRETE MASONRY, BRI DGES CY. 369. 000 380. 000
50265 PROTECTI VE SURFACE TREATNMENT S.Y. 767. 000 2.000
50303 PRESTRESSED G RDER, | TYPE, 36 L.F 1112. 000 105. 000
50401 CONCRETE MASONRY, CULVERTS CY 204. 000 305. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

12000.

3721.
1030.
669.
525.
600.
11857.
35000.

35000.

43500.
6050.
39960.
2500.
2951.
24640.

360.
5500.
23960.
4311.
13276.
140220.
1534.
116760.
62220.

Bl DDER NO 5

UNI'T

Bl D PRI CE
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Bl DDER NO 6

UNI'T
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DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708019

| TEM

NUMBER

51341

51605
52105
52107
52149
52151
60133
60204
60602
60603
60825
60826
60827
61102
61167
61182
61407
61435
61910
62302
62401
62501
62702
62815
62816
62817

H GH STRENGTH BAR STEEL REI NF
H GH STRENGTH BAR STEEL REI NF
COATED HI GH STR BAR STL REI NF
COATED HI GH STR BAR STL REI NF
NON- LAM NATED ELASTOVERI C BEAR
STEEL DI APHRAGMS, STRUCTURE
B- 66- 131

STL PILING DELIV & DRIVEN, HP
PI LE POl NTS

TUBULAR RAI LING, TYPE F, STRUC
B-66- 131 (2-RAIL)

TUBULAR RAI LING, TYPE F, STRUC
B- 66- 131 (4-RAIL)

RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT Pl PE
CORRUGATED STEEL CULVERT Pl PE
STL APRON ENDW. FOR CLVRT Pl PE
STL APRON ENDW. FOR CLVRT Pl PE
CONCRETE CURB AND GUTTER, 30-
CONCRETE S| DEWALK, 4- | NCH
HEAVY RI PRAP
GROUTED RI PRAP

REI NF CONC Pl PE, CLASS ||

REI NF CONC Pl PE, CLASS 11, SS
REI NF CONC Pl PE, CLASS 11, SS
CATCH BASI NS, TYPE 2

I NLET COVERS, TYPE H

ADJUSTI NG MANHOLE COVERS

STEEL THRI E BEAM STRUCTURE APP
STL PLT BM GRD, ENRGY ABSCRB T
MOBI LI ZATI ON

DUST CONTROL SURFACE TREATNMENT
WATER

TOPSO L

MULCHI NG

SILT FENCE, DELIVERED

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

CONTRACT AND ESTI MATE ENG NEER

LB.
LB.
LB.
LB.
EACH
EACH

L. F.
EACH
LS

r—rwn
(%]

QF

rrroonr
9 9 mmmn<< 7171539 mmn<

QF

PHRT T
§< QmQ

rrroon
mTmm<<

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
19040. 000 0. 540
12170. 000 0. 540
51600. 000 0. 620
7530. 000 0. 620
21.000 70. 000
12. 000 200. 000
465. 000 21. 000
29. 000 75. 000
1. 000 9000. 000
1. 000 15000. 000
56. 000 35. 000
22.000 35. 000
18. 000 40. 000
2.000 150. 000
2.000 175. 000
855. 000 6. 850
3904. 000 2. 380
250. 000 45. 000
660. 000 73. 000
32. 000 38. 200
44.000 48. 500
124. 000 51. 000
4. 000 1025. 000
4. 000 375. 000
3. 000 250. 000
33. 000 40. 000
1. 000 1970. 000
1. 000 38000. 000
3500. 000 1. 000
560. 000 2.500
2800. 000 2.430
820. 000 0. 210
740. 000 0. 900
740. 000 0. 900
740. 000 0. 010

15000

1960
770.
720.
300.
350.

5856.

9291.

11250.
48180

1222.

2134

6324

4100

1500
750.

1320

1970

38000

3500

1400

6804
172.
666.
666.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

=
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UNI'T
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DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708019

| TEM
NUMBER | TEM DESCRI PTI ON UNIT

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62860 TURBI DI TY BARRI ERS S.Y.
62872 | NLET PROTECTION, TYPE C EACH
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F.
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F
62905 FERTI LI ZER, TYPE B CWI.
63003 SEEDI NG, TEMPORARY LB.
63008 SEEDI NG M XTURE NO 10 LB.
63013 SEEDING M XTURE NO 60 LB
63014 SEEDING M XTURE NO 70 LB
63110 LAWN SCOD SY.
63403 WOOD POSTS, 4X4-1NCH X 14-FT. EACH

63702 SIGNS, TYPE |1, REFLECTIVE S. F.
63822 MOING SIGNS, TYPE || EACH
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64334 TRAFFI C CONTROL, DETOUR LS
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS
64506 GEOTEXTILE FABRIC, TYPE HR S.Y.
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L
64706 PVMI MRKNG, STOP LINE, 12-1NCH L
64782 PAVEMENT MARKI NG, CURB RAMP, E L.
65040 CONSTRUCTI ON STAKI NG, STORM SE EA
65045 CONSTRUCTI ON STAKI NG, SUBGRADE
65050 CONSTRUCTI ON STAKI NG, CABC
65055 CONSTRUCTI ON STAKI NG, CURB, &J
65065 CONSTRUCTI ON STAKI NG STRUCT L
B- 66- 131
65066 CONSTRUCTI ON STAKI NG, STRUCT L LS
C-66- 38
65219 NONMETALLI C CONDUI T, SCHEDULE L. F.
65304 PULL BOXES, STEEL, 18X36-1NCH EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
4. 000 75. 000
2.000 75. 000
1620. 000 0. 420
1620. 000 0. 420
100. 000 20. 000
4. 000 25. 000
70. 000 5. 000
70. 000 5. 000
9. 000 50. 000
15. 000 2.500
75. 000 3. 000
190. 000 2. 800
190. 000 15. 000
440. 000 2.700
6. 000 45. 000
34. 250 16. 000
5. 000 50. 000
1. 000 5500. 000
1. 000 1000. 000
1600. 000 0. 750
3200. 000 0. 100
1200. 000 0. 500
1. 000 2000. 000
10500. 000 0. 150
995. 000 2. 250
4770. 000 0. 350
35. 000 4. 250
30. 000 3. 000
4.000 70. 000
1045. 000 0. 700
1045. 000 0. 800
855. 000 0. 800
1. 000 1750. 000
1. 000 600. 000
217. 000 6. 500
1. 000 560. 000

5500.
1000.
1200.

320.

600.
2000.
1575.
2238.
1669.

148.

280.
731.
836.
684.
1750.

600.

1410.
560.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
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BI D PRI CE

=

oo

COLOOOLLLOOLLO0OO0000O00000000000

COLLOOLLLOOLOO00OO00LL0000C000000

=

oo

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 6

UNI'T
BI D PRI

000000000000 00000000000000000000

o

oo

CE

=

oo

COOOOOLLOOOLOO00O000L0000O000000



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708019

| TEM
NUMBER

90005

90030

90031

90033

90407

90474
90480
90545
90591

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI'T

| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
SAW NG EXI STI NG PAVEMENT L. F. 295. 000 0.720 212. 40
SAW NG CONCRETE PAVEMENT, FULL L.F. 65. 000 2. 250 146. 25
M SC EACH 5. 000 15. 000 75. 00
| TEM 90005A, REMOVI NG ROADWAY
SPECI AL
M SC EACH 5. 000 40. 000 200. 00
| TEM 90005B, REMOVI NG SMALL SI
SUPPORTS, SPECI AL
M SC EACH 2. 000 200. 000 400. 00
| TEM 90005C, BULKHEAD MANHOLES
M SC L.F. 230. 000 21. 000 4830. 00
| TEM 90030A, REMOVI NG SANI TARY
M SC S. F. 1370. 000 20. 000 27400. 00
| TEM 90031A, ARCHI TECTURAL SUR
FI' NI SH
M SC S Y. 101. 000 24. 250 2449. 25
| TEM 90033A, SHEET MEMBRANE
WATERPROCFI NG
TEMPORARY PEDESTRI AN STRUCTURE LS 1. 000 18000. 000 18000. 00
6+00
PREBORI NG STEEL PI LI NG L.F. 120. 000 150. 000 18000. 00
Pl PE RAI LI NG L. F. 134. 000 125. 000 16750. 00
CONCRETE COLLAR EACH 1. 000 300. 000 300. 00
TEMPORARY COVER PLATES EACH 3. 000 250. 000 750. 00

PROPCSAL TOTAL

1005277.

Bl DDER NO 5

UNI'T

BI D PRI CE

e

eeeo
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. 000

. 000
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000
000
000
000
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Bl DDER NO 6

UNI'T
BI D PRI CE
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DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708020

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

STATE PRQJECT(S): 1121-09-71

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: NORTHEAST ASPHALT, | NC.

| TEM
NUMBER

90004

90008

90030

| TEM DESCRI PTI ON

REMOVI NG ASPHALTI C SURFACE, BU
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
FULL DEPTH DECK REPAI R

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C SHOULDER RUMBLE STR
TRAFFI C CONTRCL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-1N
PAVEMENT MARKI NG, RAI SED MARKE
TEMPORARY PAVEMENT MARKI NG, 4-
M SC

90004A, DEBRI'S CONTAI NVENT, ST
B- 70- 29

M SC

90004B, DEBRI'S CONTAI NMVENT, ST
B-70-71

M SC

90004C, DEBRI'S CONTAI NMVENT, ST
B-70-72

M SC

90008A, PORTABLE CHANGABLE MES
M SC

ESTI MATED
UNI'T QUANTI TY
S.Y. 1474. 900
S.Y. 83. 500
S.Y. 83. 500
S Y. 5. 000
LS 1. 000
LS 1. 000
L. F. 720. 000
LS 1. 000
DAYS 40. 000
DAYS 868. 000
DAYS 103. 000
DAYS 70. 000
DAYS 180. 000
DAYS 369. 000
L. F. 1819. 500
L. F. 441. 000
EACH 30. 000
L. F. 64. 000
LS 1. 000
LS 1. 000
LS 1. 000
DAY 14. 000
L. F 60. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

o1
WNANOOROO

525.

525.

525.

157.

000

000

500

. 200

PAGE:

113

LETTI NG DATE: 07/08/03

LOCATI ON 70/ W NNEBAGO COUNTY
OSHKOSH - NEENAH, BRI DGE REHABI LI TATI ON

525.

525.

2205.

552.

00

00

00

USH 41
W NNEBAGO COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 114
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03

PROPCSAL: 20030708020

90030A, PAV' T MARKI NG HI GH PER
CONTRAST MARKI NG TAPE

90034 M SC CY. 19. 500 1450. 000 28275. 00 0. 000 0. 00 0. 000 0. 00
90034A, CONCRETE MASONRY, DECK

90035 M SC TON 534. 400 372. 000 198796. 80 0. 000 0.00 0. 000 0.00
90035A, POLYMER MCDI FI ED ASPHA
CONCRETE

90307 DEBRI'S CONTAI NVENT, STRUCTURE LS 1. 000 525. 000 525. 00 0. 000 0. 00 0. 000 0. 00
B-70- 28

PROPCSAL TOTAL. . ..... 344516. 50 0. 00 0. 00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708021

STATE PROJECT(S): 1494-07-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

PAGE: 115

LETTI NG DATE: 07/08/03

38/ MARI NETTE COUNTY

COLEMAN - POUND, LI TTLE PESHTI GO RI VER BRI DGE

R NO 1 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 2 LUNDA CONSTRUCTI ON COVPANY
R NO 3 RUZI C CONSTRUCTI ON CO., | NC.
R NO 4: ZENTH TECH., INC
R NO 5 HEBERT CONSTRUCTI ON CO., | NC
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA 2.000
GRUBBI NG STA 2.000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
1079+06
REMOVI NG PAVEMVENT S.Y. 547. 000
COMMON EXCAVATI ON CY. 2104. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 38- 98
BORROW EXCAVATI ON CY. 971. 000
GRANULAR BACKFI LL CY. 471. 000
STRUCTURE BACKFI LL CY 500. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 1560. 000
SALVAGED CRUSHED AGGREGATE BAS C. Y. 185. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 16. 000
ASPHALTI C VATERI AL FOR PLANT M TON 10. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 180. 000
ASPHALTI C SURFACE, TEMPORARY  TON 380. 000
CONCRETE MASONRY, BRI DGES CY. 365. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 385. 000
HI GH STRENGTH BAR STEEL REI NF. LB. 8340. 000
COATED Hl GH STR BAR STL REINF, LB. 38290. 000
STL PILING DELIV & DRIVEN, HP L. F. 1200. 000
TEMPORARY STEEL SHEET PILING S.F. 927. 000
RUBBERI ZED MEMBRANE WATERPROCF S. Y. 26. 000
TEMPORARY STRUCTURE, STATION LS 1. 000

LOCATI ON

Bl DDER NO 1

UNI T

BI D PRI CE AMOUNT
250. 000 500. 00
250. 000 500. 00
8000. 000 8000. 00
4.250 2324.75
4. 000 8416. 00
4500. 000 4500. 00
4.910 4767. 61
10. 000 4710. 00
11.000 5500. 00
700. 000 700. 00
6. 700 10452. 00
4. 000 740. 00
7.000 112.00
190. 000 1900. 00
58. 000 10440. 00
56. 000 21280. 00
265. 000 96725. 00
2. 000 770.00
0. 610 5087. 40
0. 580 22208. 20
13. 000 15600. 00
5. 000 4635. 00
32. 000 832. 00
15000. 000 15000. 00

USH 141
MARI NETTE
Bl DDER NO 2
UNI' T

BI D PRI CE AMOUNT
250. 000 500. 00
250. 000 500. 00
12000. 000 12000. 00
4.250 2324.75
4. 000 8416. 00
9000. 000 9000. 00
4.910 4767. 61
10. 000 4710. 00
11.000 5500. 00
700. 000 700. 00
6. 700 10452. 00
4. 000 740. 00
7.000 112.00
190. 000 1900. 00
58. 000 10440. 00
56. 000 21280. 00
315. 000 114975. 00
1. 500 577.50
0. 500 4170. 00
0. 550 21059. 50
14.500 17400. 00
12. 000 11124. 00
18. 000 468. 00
9000. 000 9000. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
250. 000 500. 00
250. 000 500. 00
11650. 000 11650. 00
4.250 2324.75
4. 000 8416. 00
7500. 000 7500. 00
4.910 4767. 61
10. 000 4710. 00
11.000 5500. 00
700. 000 700. 00
6. 700 10452. 00
4. 000 740. 00
7.000 112.00
190. 000 1900. 00
58. 000 10440. 00
56. 000 21280. 00
274.000 100010. 00
2.280 877.80
0.570 4753. 80
0. 640 24505. 60
13. 550 16260. 00
11.780 10920. 06
37.830 983. 58
32500. 000 32500. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708021

60305
60308
60601
60602
61201
61211
61407
61408
61430
61433
61435
61801
61910
62401
62505
62702
62811
62812
62815
62816
62817
62819
62821
62822
62823
62860
62902
63003
63009
63311
64202
64301
64313
64318
64321
64323
64326
64503
64505
64506
64602

1079+40

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
Rl PRAP

HEAVY RI PRAP

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFCRATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
TEMPORARY STEEL PLATE BEAM GUA
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

WATER

SALVAGED TOPSQ L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS
FERTI LI ZER, TYPE A

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20
TEMPORARY DELI NEATORS

FI ELD OFFI CE, TYPE B
TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX

CONTRACT AND ESTI MATE ENG NEER

rrerroorr
9 mmmmm<<mm

T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 400
. 000
. 000
. 000
. 000
. 000
. 000
655.
. 000
. 000
1558.
1558.
150.
. 000
42.
47.
. 000
. 000
. 000
1093.
1368.
228.
855.
1795.
112.
. 000
160.
2483.

000

000
000
000

000
000

000
000
000
000
000
000

000
000

PNNNOOOOR

. 000
. 000
. 290
. 000
. 000
. 000
. 420
. 420
. 420
. 000
. 990
. 000
. 580
. 000
. 500
. 160
. 000
. 000
. 000
. 000
. 010
. 000
. 000
. 510
. 510
. 100
. 000
. 750
. 540
. 000
. 000
. 000
. 000
. 600
. 250

200
500
000
000
000

. 120

1770
590.
942.

4200

3883.

2780

RNMDNMOOOOR

. 000
. 000
. 290
. 000
. 000
. 000
. 420
. 420
. 420
. 000
. 990
. 000
. 000
. 000
. 500
. 160
. 000
. 000
. 000
. 000
. 010
. 000
. 000
. 510
. 510
. 100
. 000
. 750
. 540
. 000
. 000
2500

000
000
600
250
200
500
000
990
500
120

2360
885.
942.

4000

1072.

3883.

2780

PAGE:

LETTI NG DATE: 07/08/03

PNNNOOOOO

. 960
. 000
. 290
. 000
. 500
. 250
. 420
. 420
. 420
. 010
. 000
. 000
. 000
. 000
. 500
. 160
. 000
. 000
. 000
. 000
. 010
. 000
. 000
. 510
. 510
. 100
. 000
. 750
. 540
. 000
. 000
. 000
. 350
. 750
. 100

100
500
500
990
000

. 140

3233.
1180
942.
4400
1273.

3883.



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708021

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 287. 000
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 1520. 000
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L. F. 705. 000
64921 TEMP PVMI' MRKNG, RAI SED MARKER EACH 22.000
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 743. 000
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 743. 000
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000
B- 38- 98
65099 CONSTRUCTI ON STAKING, INITIAL L.F. 550. 000
66501 SAW NG EXI STI NG PAVEMENT L. F. 232. 000
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 48. 000
90004 M SC LS 1. 000
90004A, TUBULAR RAI LI NG, TYPE
MODI FI ED
90005 M SC EACH 1. 000
90005A, TEMPORARY STEEL PLATE
GUARD, ENERGY ABSORBI NG TERM N
90030 M SC L. F. 99. 000
90030A, TEMPORARY STEEL THRI E
STRUCTURE APPROACH
90030 M SC L.F. 64. 000
90030B, PREBORI NG STEEL PI LI NG
90501 QW READY M XED CONC MASONRY F C. Y. 365. 000
90502 QwWP, BRDG STRGTH | NCENTI VE CON DOL 3650. 000

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T
Bl D PRI CE

12.

220.

690

. 000

. 000

670

000

. 000
. 000

929.
144.
8000.
700.

1254

14080

2920
3650

354301.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

33

00

00
00

21

Bl DDER NO 2

UNI'T
BI D PRI CE

12.

40

= 01

620

. 000

. 000

670

000

. 000
. 000

341.
192.
6000.
700.

1254

2560

1825.
3650

354978

PAGE:
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LETTI NG DATE: 07/08/03

33

00

00
00

87

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
1. 000 287.00
1. 000 1520. 00
1. 000 705. 00
10. 000 220. 00
0. 470 349. 21
0. 470 349. 21
850. 000 850. 00
0.620 341.00
3. 000 696. 00
4.000 192. 00
10030. 000 10030. 00
700. 000 700. 00
12.670 1254. 33
310. 000 19840. 00
10. 600 3869. 00
1. 000 3650. 00
415075. 45



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708021

BI DDER NO 1: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3: RUZI C CONSTRUCTION CO., I NC
BIDDER NO 4: ZENITH TECH., INC
BI DDER NO 5: HEBERT CONSTRUCTI ON CO., | NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA. 2.000 250. 000
20104 GRUBBI NG STA. 2.000 250. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 20000. 000
1079+06
20401 REMOVI NG PAVEMENT S Y. 547. 000 4.250
20501 COWMON EXCAVATI ON CY. 2104. 000 4.000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 15000. 000
B- 38- 98
20801 BORROW EXCAVATI ON CY. 971. 000 4.910
20901 GRANULAR BACKFI LL CY. 471. 000 10. 000
21001 STRUCTURE BACKFI LL cCY 500. 000 11. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 700. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 1560. 000 6. 700
30407 SALVAGED CRUSHED AGGREGATE BAS C. Y. 185. 000 4.000
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 16. 000 7.000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 10. 000 190. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 180. 000 58. 000
41106 ASPHALTI C SURFACE, TEMPORARY  TON 380. 000 56. 000
50201 CONCRETE MASONRY, BRI DGES CY. 365. 000 290. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 385. 000 1. 500
50504 H GH STRENGTH BAR STEEL REI NF. LB. 8340. 000 0. 550
50511 COATED H GH STR BAR STL REINF, LB. 38290. 000 0.700
51121 STL PILING DELIV & DRIVEN, HP L. F 1200. 000 17. 000
51210 TEMPORARY STEEL SHEET PILING S F. 927. 000 10. 000
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 26. 000 25. 000
52601 TEMPORARY STRUCTURE, STATION LS 1. 000 35000. 000
1079+40
60305 TEMP PRECAST CONC BARR, CONTR L.F 295. 000 17. 000
60308 TEMP PRECAST CONC BARR, CONTR L.F 295. 000 3. 000
60601 RI PRAP CY 24. 000 50. 000
60602 HEAVY RI PRAP CY 100. 000 44.000
61201 PI PE UNDERDRAI N, 6-1 NCH L.F 134. 000 7.100

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

1900.
10440.
21280.

105850.
577.

4587.
26803.
20400.

9270.

650.
35000.

5015.
885.
1200.
4400.
951.

Bl DDER NO 5

UNI'T

Bl D PRI CE

930

. 550

. 000
. 000
. 000
. 050
. 310
. 620
. 720
. 570
. 400
. 100
. 800

. 330
. 100
. 430
. 880
. 470

5112.
6814.
970.
2888.
464.

LETTI NG DATE: 07/08/03
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UNI'T
Bl D PRI CE
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DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708021

| TEM
NUMBER | TEM DESCRI PTI ON UNIT

61211 PI PE UNDERDRAI N, UNPERFORATED, L. F.
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61430 TEMPORARY STEEL PLATE BEAM GUA L. F.
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS

61910 MOBI LI ZATI ON LS

62401 WATER MGAL
62505 SALVAGED TOPSO L S.Y.
62702 MJILCH NG S Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62822 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y.

62860 TURBI DI TY BARRI ERS S.Y.
62902 FERTI LI ZER, TYPE A CWI.
63003 SEEDI NG, TEMPORARY LB.
63009 SEEDING M XTURE NO 20 LB.
63311 TEMPORARY DELI NEATORS EACH
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS

64503 GEOTEXTILE FABRIC, TYPE DF S Y.
64505 GEOTEXTILE FABRIC, TYPE R S Y.
64506 GEOTEXTILE FABRIC, TYPE HR S.Y.
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F.
64642 REMOVI NG PAVEMENT MARKI NGS L.F
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
40. 000 6. 500
132. 000 29.420
25. 000 9. 420
24. 000 9. 420
4. 000 75. 000
4. 000 1599. 990
1. 000 1. 000
1. 000 70000. 000
16. 400 13. 000
2431. 000 1.500
2431. 000 0. 160
6. 000 15. 000
6. 000 15. 000
655. 000 1. 000
655. 000 1. 000
655. 000 0. 010
1. 000 50. 000
1. 000 50. 000
1558. 000 0.510
1558. 000 0.510
150. 000 18. 100
2.000 30. 000
42.000 4.750
47.000 6. 540
8. 000 10. 000
1. 000 4500. 000
1. 000 2500. 000
1093. 000 1. 000
1368. 000 0. 600
228. 000 0. 250
855. 000 0. 200
1795. 000 0. 500
112. 000 3. 160
94. 000 2.000
160. 000 2.000
2483. 000 1.120
287. 000 0. 500
1520. 000 0. 250

2780:

380.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

CORPANIOOOO R

AMOUNT

2830.

380.

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 6

UNI'T
BI D PRI
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DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708021

| TEM
NUMBER

90030

90030

90501
90502

Bl DDER NO 4
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
TEMP PVMI' MRKG, 4-1 NCH, REMOVA L. F. 705. 000 0. 950
TEMP PVMI' MRKNG, RAI SED MARKER EACH 22.000 2.500
CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 743. 000 0. 470
CONSTRUCTI ON STAKI NG, CABC L.F. 743. 000 0. 470
CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 850. 000
B- 38- 98
CONSTRUCTI ON STAKING, INITIAL L. F. 550. 000 0. 620
SAW NG EXI STI NG PAVEMENT L.F. 232. 000 3. 000
SAW NG CONCRETE PAVEMENT, FULL L.F. 48. 000 4.000
M SC LS 1. 000 10000. 000
90004A, TUBULAR RAI LI NG TYPE
MODI FI ED
M SC EACH 1. 000 700. 000
90005A, TEMPORARY STEEL PLATE
GUARD, ENERGY ABSORBI NG TERM N
M SC L.F. 99. 000 12. 670
90030A, TEMPORARY STEEL THRI E
STRUCTURE APPROACH
M SC L. F. 64. 000 190. 000
90030B, PREBORI NG STEEL PI LI NG
QW READY M XED CONC MASONRY F C. Y. 365. 000 20. 000
QWP, BRDG STRGTH | NCENTI VE CON DOL 3650. 000 1. 000

PROPCSAL TOTAL

700.

1254.

12160.

7300.
3650.

467805.

33

00

00

67

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

12.

110.

670

000

. 000
. 000

LETTI NG DATE: 07/08/03

AMOUNT

700.

1254.

7040.

5840.
3650.

499708.

33

00

00

44

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

. 000

. 000

. 000
. 000

.00

.00

.00

.00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708022

STATE PROJECT(S):

4540-17-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1 VI NTON CONSTRUCTI ON' COVPANY

Bl DDER NO 2 JAMES PETERSON SONS, | NC.

Bl DDER NO 3 MJUSSON BRCS., | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20102 CLEARI NG I.D.
20105 GRUBBI NG I.D.
20335 REMOVI NG SMALL PI PE CULVERTS  EACH
20401 REMOVI NG PAVEMENT S.Y
20403 REMOVI NG CURB L.F
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S.Y
20416 REMOVI NG | NLETS EACH
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y.
20501 COVMON EXCAVATI ON cCY
21101 PREP OF FOUNDATI ON FOR ASPHALT LS
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30420 CABC, OPEN GRADED, NUMBER 2 TON
30426 BREAKER RUN STONE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y
60102 CONCRETE CURB, TYPE D L.F
60119 CONCRETE CURB AND GUTTER, 18-1 L.F
60120 CONCRETE CURB AND GUTTER, 18-1 L.F
60123 CONCRETE CURB AND GUTTER, 30-1 L.F.
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60204 CONCRETE S| DEWALK, 4-1 NCH S. F

ESTI MATED
QUANTI TY

33.
2
9100
30
250.
1950
1
235.
15200

9800
770.
4800
290.
4800
3080

1200
30

15.

5320.
22500,

Bl DDER NO 1

UNI'T
Bl D PRI CE

4100
3000

LOCATI ON 59/ SHEBOYGAN

STH 32
SHEBOYGAN

Bl DDER NO 2

UNI'T

Bl D PRI CE

4100.
1825,

2. 090

COUNTY
VI LLAGE CEDAR GROVE, CTH D -

32505.
47025.

PAGE:

121

LETTI NG DATE: 07/08/03

CTH G STH 32

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
20. 000 660. 00
80. 000 2640. 00
200. 000 400. 00
3. 050 27755. 00
10. 000 300. 00
6. 000 1500. 00
2.250 4387. 50
250. 000 250. 00
11. 800 2773. 00
5. 950 90440. 00
4100. 000 4100. 00
5000. 000 5000. 00
6. 900 89700. 00
8. 000 520. 00
11. 950 117110. 00
2.250 1732.50
0. 950 4560. 00
235. 000 68150. 00
31. 700 152160. 00
1. 000 3080. 00
110. 000 5500. 00
24. 300 29160. 00
18. 000 540. 00
25.000 125. 00
25. 000 375. 00
25. 000 625. 00
7.250 38570. 00
2. 360 53100. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708022

| TEM
NUMBER

| TEM DESCRI PTI ON

CONCRETE STEPS

REI NF CONC PIPE, CLASS IIl, SS
MANHOLES, TYPE 2

RECONSTRUCTI NG MANHCOLES
RECONSTRUCTI NG | NLETS

I NLET COVERS, TYPE A

I NLET COVERS, TYPE C

ADJUSTI NG VANHOLE COVERS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH
MARKER POSTS FOR RI GHT- OF- WAY
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C FLUMES

DUST CONTROL SURFACE TREATMENT
WATER

TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELIVE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 10

LAWN SCD

WOCD PCSTS, 4X6-1 NCH X 14-FT.
WOOD POSTS, 4X6-1NCH X 16-FT.
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11

CONTRACT AND ESTI MATE ENG NEER

ot 13U It

L

-g!_!_

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

150.
150.
23.

220.
220.
80.
8100.

167.
. 000

. 000
10500.
2450.
350.
350.
175.

Bl DDER NO 1

UNI'T
Bl D PRI CE

200.

16200.
105.

17.

100.

PRPROPR

. 230

. 200
. 000
. 000
. 850
. 000

1408.

17820.

2830.
80.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

. 000

. 580
. 000
. 000
. 800
. 000

1541.

20898.

2653.
140,

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

175.

28000.
105.

. 000

. 580
. 000
. 000
. 800
. 000

1150.

20898.

2653.
140,



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708022

| TEM
NUMBER

| TEM DESCRI PTI ON

REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFICE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, DETOUR

TRAFFI C CONTROL, DETOUR, SIGNS
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-1N
PVMI MRKNG, SAME DAY, 4-1 NCH,
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAMWP, E
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, STRUCT L
RETAI NI NG WALL, STA 56+56 - ST
CONSTRUCTI ON STAKI NG, STRUCT L
RETAI NI NG WALL, STA 57+04 - ST
CONSTRUCTI ON STAKI NG, STRUCT L
RETAI NI NG WALL, STA 57+33 - ST

CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A, TUBULAR STEEL SI GN PGS
M SC

90005B, TUBULAR STEEL SI GN PCS

CONTRACT AND ESTI MATE ENG NEER

rrrHrerbCCECrmrom
mmmmmmmmmmmm

n

—
(%]

LS

rrr
g.‘”.‘”.‘”

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

6330.

3455,
3455,
5755.

3455.
700.
500.

19.

. 000

. 000

000
000
000
000

. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

250

=
©

=
©
o

190.

COOORPWWNRLPORPROONOOOOOOOO!

AP OO

. 000

000

. 830
. 800

500

. 000

. 000

2624,

1485,
3625.
190.

190.
190.
2867.
560.
750.
1596.

450.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

250

=
¢

150.

150.

COOORPWWNRLPORPROONOOOOOOOO!

ErooO

000

000

. 950
. 800

500

. 000

. 000

2624,

1554.
1554.
3740.

150.

150.
150.
3282.
560.
750.
1596.

445.
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Bl DDER NO 3

UNI'T
BI D PRI CE

250

=
©

=
©
o

190.

COOORPWWNRLPORPROONOOODOOOOO!

ErooO

. 000

000

. 830
. 850

500

. 000

. 000

2624,

1485.
1485.
3625.

190.

190.
190.
2867.
595.
750.
1596.

445.



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708022

| TEM
NUMBER

90005

90030

90030

90031

90031

90031

90365
90480
90545
90591
90712

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005C, PROTECTI ON OF TREES
M SC L. F.

90030A, CONCRETE CURB & GUTTER
TYPE D, 4-1NCH MOUNTABLE

M SC L. F.
90030B, PI PE RAI LI NG STEPS
M SC S. F.

90031A, MODULAR BLOCK GRAVI TY

STA 56456 - STA 57+00

M SC S. F.
90031B, MODULAR BLOCK GRAVI TY

STA 57+04 - STA 57+20

M SC S F.
90031C, MODULAR BLOCK GRAVI TY

STA 57+33 - STA 57+59

QWP, BASE COURSES TON
Pl PE RAI LI NG L. F.
CONCRETE COLLAR EACH
TEMPORARY COVER PLATES EACH

TRAFFI C CONTROL, COVERI NG SI GN EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

140.

65.

90.

13000.
144.

1.

16.

18

PROPCSAL TOTAL

. 000

000

000

000

000
000
000
000
. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

120.

7.

100.

22.

22.

22.

000

750

000

000

000

000

. 280
. 200
500.
130.

50.

000
000
000

400.

3080.

1430.

1980.

3640.
6220.
500.
2080.
900.

800210.

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

88.

23.

23.

23.

000

800

800

800

. 280
. 200
500.
105.

50.

000
000
000

352.

3332.

1547.

2142.

3640.
6076.
500.
1680.
900.

867545.

PAGE:
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LETTI NG DATE: 07/08/03

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

200.

23.

23.

000

800

800

. 800

. 280
. 000
. 000
. 000
. 000

800.

3332.

1547.

2142.

3640.
12240.
300.
1200.
900.

894598.

00

00

00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 125
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/ 08/ 03
PROPOSAL: 20030708023
STATE PROJECT(S): 6110-14-71 LOCATI ON 70/ W NNEBAGD ~ COUNTY
S CNTY LINE - STH 91
STH 44

W NNEBGAO COUNTY
TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: NORTHEAST ASPHALT, | NC

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 3. 000 1200. 000 3600. 00 0. 000 0.00 0. 000 0.00
20402 REMOVI NG ASPHALTI C SURFACE S.Y. 125. 000 12. 950 1618. 75 0. 000 0.00 0. 000 0.00
20411 REMOVI NG GUARDRAI L L.F. 200. 000 2. 000 400. 00 0. 000 0. 00 0. 000 0. 00
20421 REMOVI NG ASPHALTI C SURFACE, M TON 2170. 000 12. 200 26474. 00 0. 000 0. 00 0. 000 0. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 3760. 000 3760. 00 0. 000 0. 00 0. 000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 16400. 000 8. 900 145960. 00 0. 000 0.00 0. 000 0.00
41509 CONCRETE PAVEMENT, 9-1NCH S.Y. 200. 000 30. 250 6050. 00 0. 000 0.00 0. 000 0.00
41621 CONCRETE PAVEMENT APPRCACH SLA S.Y. 85. 000 95. 000 8075. 00 0. 000 0. 00 0. 000 0.00
52207 RCCP, CL 111, 30-1NCH L.F. 6. 000 105. 000 630. 00 0. 000 0. 00 0. 000 0. 00
52211 RCCP, CL I, 48-1NCH L.F 92. 000 110. 000 10120. 00 0. 000 0.00 0. 000 0.00
52234 RCCP, CL IV, 42-1NCH L. F. 182. 000 110. 000 20020. 00 0. 000 0.00 0. 000 0.00
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH 1. 000 715. 000 715. 00 0. 000 0. 00 0. 000 0. 00
52268 RCCP, APRON ENDWALLS, 42-1NCH EACH 4.000 1110. 000 4440. 00 0. 000 0. 00 0. 000 0. 00
52269 RCCP, APRON ENDWALLS, 48-1NCH EACH 2.000 1175. 000 2350. 00 0. 000 0.00 0. 000 0.00
60604 MEDI UM RANDOM RI PRAP CY. 32. 000 35. 000 1120. 00 0. 000 0.00 0. 000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1760. 000 7040. 00 0. 000 0. 00 0. 000 0. 00
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 100. 000 100. 00 0. 000 0. 00 0. 000 0.00
61910 MOBI LI ZATI ON LS 1. 000 85530. 000 85530. 00 0. 000 0.00 0. 000 0.00
62401 WATER MGAL 315. 000 18. 000 5670. 00 0. 000 0.00 0. 000 0.00
62815 SILT FENCE, DELI VERED L.F. 2200. 000 0. 650 1430. 00 0. 000 0. 00 0. 000 0. 00
62816 SILT FENCE, | NSTALLED L.F. 2200. 000 1. 000 2200. 00 0. 000 0. 00 0. 000 0. 00
62817 SILT FENCE MAI NTENANCE L. F. 4400. 000 0.010 44.00 0. 000 0.00 0. 000 0.00
62819 MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH 1. 000 50. 000 50. 00 0. 000 0.00 0. 000 0.00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 50. 000 50. 00 0. 000 0. 00 0. 000 0.00
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 20. 000 1. 000 20. 00 0. 000 0. 00 0. 000 0. 00
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y 20. 000 1. 000 20. 00 0. 000 0.00 0. 000 0.00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F 40. 000 3. 000 120. 00 0. 000 0.00 0. 000 0.00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 40. 000 3. 000 120. 00 0. 000 0.00 0. 000 0.00
64202 FIELD OFFICE, TYPE B LS 1. 000 3600. 000 3600. 00 0. 000 0.00 0. 000 0.00
64301 TRAFFI C CONTROL LS 1. 000 4200. 000 4200. 00 0. 000 0. 00 0. 000 0.00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708023

| TEM
NUMBER

90338
90339
90340
90341
90342
90343
90357
90365
90370

90371
90712

| TEM DESCRI PTI ON

TRAFFI C CONTROL, BARRI CADES, T

TRAFFI C CONTROL

TRAFFI C CONTRCL

" WARNI NG LI GHT
TRAFFI C CONTROL. S| GNS
| DETOR

TRAFFI C CONTROL, DETOUR, SIGNS
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG 4-1NCH, EPOX

CONSTRUCTI ON STAKI NG, RESURFAC

SAW NG EXI STI NG PAVEMENT

M SC

90005A, SECTI ON CORNER MONUMEN

M SC

90035A, REMOVE AND
MATERI AL, SPECI AL
GRADI NG, SHAPI NG &
CTH N

GRADI NG, SHAPI NG &
CTH FF

GRADI NG, SHAPI NG &
CROMN DRI VE

GRADI NG, SHAPI NG &
CLAY ROAD

GRADI NG, SHAPI NG &
MAHLKE ROAD

GRADI NG, SHAPI NG &
KNOTT ROAD

PLACE PULVE

FI NI SHI NG

FI NI SHI NG

FI NI SHI NG

FI NI SHI NG

FI NI SHI NG

FI NI SHI NG

PULVERI ZE & RELAY EXI STNG BASE

QWP, BASE COURSES

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

S.Y
TON

WARRANTED MAI NLI NE ASPHALTI C P TON
WARRANTED ANCI LLARY ASPHALTIC TON
TRAFFI C CONTROL, COVERI NG SI GN EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1

1

166500.
16400
60900

2000

20

PROPCSAL TOTAL

. 000
. 000
. 000
. 000
000
000
000
000
000

000
. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
0. 350 1904. 00
0. 200 2176. 00
0. 550 3590. 40
6000. 000 6000. 00
0. 150 3247. 20
5. 000 415. 00
0.130 19019. 00
0. 060 3102. 00
0. 950 845. 50
375. 000 750. 00
12. 300 124230. 00
7320. 000 7320. 00
4490. 000 4490. 00
5125. 000 5125. 00
5125. 000 5125. 00
5125. 000 5125. 00
5125. 000 5125. 00
1.600 266400. 00
0. 280 4592. 00
28.600 1741740.00
58. 000 116000. 00
40. 000 800. 00
2672647. 85

Bl DDER NO 2

UNI'T
BI D PRI CE

=

=

CeLooeeL0oo

eeooo

. 000

. 000

. 000

. 000

. 000

000

000
000
000
000
000

=

=

=

CeLooLeeL0oo

eeoooe
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.00
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Bl DDER NO 3

UNI'T
BI D PRI CE

=

=

CeLooeeooo

cococoo
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. 000

. 000

. 000

000

000
000
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000
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=
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DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708024

STATE PRQJECT(S): 6200-14-71

TYPE OF WORK: HI GHWAY STRUCTURES

Bl DDER NO 1

UNI'T

Bl D PRI CE

LOCATI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

70/ W NNEBAGO COUNTY
CTH G OVERPASS, CTH G STH 110 | NTERSECTI ON

STH 110
W NNEBAGO

Bl DDER NO 2

UNI'T
Bl D PRI CE

PAGE:

127

LETTI NG DATE: 07/08/03

PROPCSAL TOTAL

R NO 1 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3: EDWARD KRAEMER & SONS, | NC.
R NO 4: ZENTH TECH., INC
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 70- 249
STRUCTURE BACKFI LL CY. 395. 000
CONCRETE MASONRY, BRI DGES CY. 597. 000
PROTECTI VE SURFACE TREATMENT S.Y 1345. 000
PRESTRESSED G RDER, | TYPE, 54 L.F. 1917. 000
HI GH STRENGTH BAR STEEL REI NF. LB. 6160. 000
COATED Hl GH STR BAR STL REINF, LB. 92990. 000
NON- LAM NATED ELASTOMERI C BEAR EACH 21. 000
STEEL DI APHRAGVS, STRUCTURE EACH 24. 000
B- 70- 249
STL PILING DELIV & DRIVEN, HP L. F. 2860. 000
PI LE PO NTS EACH 63. 000
RUBBERI ZED MEMBRANE WATERPROCF S. Y. 24. 000
SLOPE PAVI NG CRUSHED AGGREGAT S.Y. 335. 000
Pl PE UNDERDRAI N, 6-1 NCH L.F 110. 000
Pl PE UNDERDRAI N, UNPERFORATED, L. F. 40. 000
ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000
MAI NTENANCE AND REPAI R OF HAUL LS 1. 000
MOBI LI ZATI ON LS 1. 000
TRAFFI C CONTRCL LS 1. 000
GEOTEXTI LE FABRI C, TYPE DF S Y. 92. 000
QW READY M XED CONC MASONRY F C. Y. 597. 000
QWP, BRDG STRGTH | NCENTI VE CON DOL 5970. 000

13000.

2400.
. 000
. 000
. 000

000
000

40040.
3717.
840.
5025.
220.
80.
240.

1.
13000.
2400.
184.
4776.
5970.

517809.

12. 000

350. 000

15. 000
65. 000
18. 000
17.000
8. 000

6. 000
100. 000
1. 000
29400. 000
2400. 000
2.000

5. 500

1. 000

400.

29400.
2400.
184.
3283.
5970.

572442.

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
2000. 000 2000. 00
15. 000 5925. 00
298. 000 177906. 00
1. 500 2017.50
123. 220 236212. 74
0.610 3757. 60
0.610 56723. 90
90. 000 1890. 00
350. 000 8400. 00
16. 350 46761. 00
100. 000 6300. 00
35. 000 840. 00
17.000 5695. 00
15. 000 1650. 00
15. 000 600. 00
65. 000 260. 00
100. 000 100. 00
26000. 000 26000. 00
2400. 000 2400. 00
2.350 216. 20
10. 000 5970. 00
1. 000 5970. 00
597594. 94



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708024

BI DDER NO 1: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

BI DDER NO 3: EDWARD KRAEMER & SONS, | NC.

BIDDER NO 4: ZENITH TECH., INC

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000
B- 70- 249
21001 STRUCTURE BACKFI LL CY. 395. 000 20. 000
50201 CONCRETE MASONRY, BRI DGES CY. 597. 000 315. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 1345. 000 1. 500
50308 PRESTRESSED G RDER, | TYPE, 54 L.F. 1917. 000 110. 910
50504 H GH STRENGTH BAR STEEL REI NF. LB. 6160. 000 0.670
50511 COATED HI GH STR BAR STL REINF, LB. 92990. 000 0. 680
50626 NON-LAM NATED ELASTOMERI C BEAR EACH 21. 000 71. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 24. 000 330. 000
B- 70- 249

51121 STL PILING DELIV & DRIVEN, HP L. F. 2860. 000 15. 000
51130 PILE PO NTS EACH 63. 000 48. 000
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 24. 000 25. 000
60405 SLOPE PAVING CRUSHED AGGREGAT S.Y. 335. 000 20. 000
61201 PI PE UNDERDRAI N, 6-1 NCH L.F 110. 000 5. 750
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 40. 000 6. 000
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 70. 000
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 600. 000
61910 MOBI LI ZATI ON LS 1. 000 65000. 000
64301 TRAFFI C CONTROL LS 1. 000 1000. 000
64503 GEOTEXTILE FABRI C, TYPE DF S.Y. 92. 000 3. 500
90501 QW READY M XED CONC MASONRY F C. Y. 597. 000 13. 500
90502 QwWP, BRDG STRGTH | NCENTI VE CON DOL 5970. 000 1. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL

5000.

7900.
188055.
2017.
212614.
4127.
63233.
1491.
7920.

42900.
3024.
600.
6700.
632.
240.
280.
600.
65000.
1000.
322.
8059.
5970.

627686.

Bl DDER NO 5

UNI'T

Bl D PRI CE

CeLooee

CORLOOLLL00eo

AMOUNT

CeLooeee

COLELOOLLL00eo

e

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 6

UNI'T
BI D PRI

CeLLooee
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CE
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CeLooee
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DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708025

STATE PRQJECT(S): 1140-05-72

TYPE OF WORK

Bl DDER NO 1

UN

Bl D PRI CE

T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

129

LETTI NG DATE: 07/08/03

LOCATI ON 68/ WAUPACA COUNTY
USH 45 & CTH D | NTERSECTI ON, HES

USH 45
WAUPACA COUNTY

BI DDER NO 1 MCC, | NC

BI DDER NO 2: NORTHEAST ASPHALT, | NC

BI DDER NO 3: SOMMERS CONSTRUCTI ON CO., | NC

BI DDER NO 4: TR ERWEI LER CONSTRUCTI ON & SUPPLY COVPAN
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20405 REMOVI NG CURB AND GUTTER L.F. 312. 000
20501 COVMON EXCAVATI ON CY. 4260. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 3300. 000
30426 BREAKER RUN STONE TON 6140. 000
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 100. 000
40301 QWP, ASPHALTI C M XTURE TON 1220. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 61. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 1220. 000
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL 780. 000
41104 ASPHALTI C SURFACE, SAFETY | SLA TON 76. 000
52143 CORRUGATED STEEL Pl PE ARCH, 64 L.F. 12. 000
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 2.000
52480 SALV APRON ENDWALLS FOR CLVT P EACH 1. 000
60136 CONCRETE CURB AND GUTTER, 30-1 L.F. 1392. 000
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 300. 000
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 86. 000
61122 | NLETS, TYPE 3 EACH 4.000
61172 | NLET COVERS, TYPE HM GJ EACH 4.000
61910 MOBI LI ZATI ON LS 1. 000
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 488. 000
62505 SALVAGED TOPSO L S Y. 7644. 000
62703 MJILCH NG TON 3. 950
62811 EROCSI ON BALES, DELI VERED EACH 30. 000
62812 EROCSI ON BALES, | NSTALLED EACH 30. 000
62815 SILT FENCE, DELI VERED L.F. 200. 000
62816 SILT FENCE, | NSTALLED L.F. 200. 000

1200

4000.

200.

PR oo

200.

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
2.750 858. 00
4.710 20064. 60
4300. 000 4300. 00
7.250 23925. 00
7.150 43901. 00
3. 500 350. 00
0. 500 610. 00
181. 000 11041. 00
29. 500 35990. 00
1. 000 780. 00
100. 000 7600. 00
114.000 1368. 00
460. 000 920. 00
500. 000 500. 00
7.950 11066. 40
10. 950 3285. 00
45. 000 3870. 00
700. 000 2800. 00
325. 000 1300. 00
10190. 300 10190. 30
4.100 2000. 80
0. 550 4204. 20
200. 000 790. 00
6. 000 180. 00
6. 000 180. 00
1. 000 200. 00
1. 000 200. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
2.500 780. 00
4. 250 18105. 00
1500. 000 1500. 00
7.250 23925. 00
6. 950 42673. 00
3.500 350. 00
0. 500 610. 00
181. 000 11041. 00
31. 600 38552. 00
1. 000 780. 00
100. 000 7600. 00
100. 000 1200. 00
450. 000 900. 00
450. 000 450. 00
7.000 9744. 00
10. 000 3000. 00
35. 000 3010. 00
1000. 000 4000. 00
275. 000 1100. 00
7500. 000 7500. 00
4.000 1952. 00
1. 850 14141. 40
200. 000 790. 00
5. 000 150. 00
3.750 112.50
0. 650 130. 00
0. 850 170. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708025

| TEM
NUMBER

| TEM DESCRI PTI ON

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
FERTI LI ZER, TYPE B

AGRI CULTURAL LI MESTONE TREATME
SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 10

SIGNS, TYPE |1, REFLECTIVE
REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, DETOUR

TRAFFI C CONTROL, DETOUR, SIGNS
PAVEMENT MARKI NG 4-1 NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, DI AGONAL, 12-1 NCH,
PAVEMENT MARKI NG | SLAND NOSE,
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE

CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

M SC

90005A TUBULAR STEEL SI GN POST
M SC

90005B TUBULAR STEEL SI GN POST
M SC

90005C TUBULAR STEEL SI GN POST
M SC

90005D TUBULAR STEEL SI GN POST
M SC

90005E TUBULAR STEEL SI GN POST

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1700.
1700.
1692.

1700.
1760.

. 000

. 000

. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE
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80.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
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Bl DDER NO 2

UNI'T
BI D PRI CE

[es] o
TOOO0O0OONONITOO O

[e2]

o
o

70.

75.

80.

000

000

000

1184,
1190.
1390.
260.
130.
700.
525.

80.

PAGE:

LETTI NG DATE: 07/08/03

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

o

o)

N

75.

85.

90.

TRPROOOOONONUITOO O
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000
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2384.
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492.
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1184.
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595.
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DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708025

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT
90008 M SC DAY 60. 000 100. 000 6000. 00

90008A PORTABLE CHANGEABLE MES

PROPCSAL TOTAL. . ..... 203479. 50

PAGE: 131

LETTI NG DATE: 07/08/03

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
100. 000 6000. 00 100. 000 6000. 00
219970. 00 222303. 24



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708025

BIDDER NO 1: MCC, INC

BI DDER NO 2: NORTHEAST ASPHALT, | NC.

BI DDER NO 3: SOMMERS CONSTRUCTI ON CO., | NC

BI DDER NO 4: TR ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20405 REMOVI NG CURB AND GUTTER L. F. 312. 000 2.750
20501 COWMMON EXCAVATI ON CY. 4260. 000 5. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 2000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 3300. 000 8. 850
30426 BREAKER RUN STONE TON 6140. 000 8. 360
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 100. 000 3. 500
40301 QWP, ASPHALTI C M XTURE TON 1220. 000 0. 500
40501 ASPHALTI C MATERI AL FOR PLANT M TON 61. 000 181. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 1220. 000 29. 000
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 780. 000 1. 000
41104 ASPHALTI C SURFACE, SAFETY | SLA TON 76. 000 100. 000
52143 CORRUGATED STEEL PI PE ARCH, 64 L.F. 12. 000 200. 000
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 2.000 400. 000
52480 SALV APRON ENDWALLS FOR CLVT P EACH 1. 000 150. 000
60136 CONCRETE CURB AND GUTTER, 30-1 L.F. 1392. 000 10. 310
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 300. 000 10. 950
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 86. 000 45. 000
61122 | NLETS, TYPE 3 EACH 4.000 600. 000
61172 | NLET COVERS, TYPE HM & EACH 4.000 350. 000
61910 MOBI LI ZATI ON LS 1. 000 5000. 000
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 488. 000 4.710
62505 SALVAGED TOPSO L S.Y. 7644. 000 1. 250
62703 MJILCH NG TON 3. 950 200. 000
62811 EROCSI ON BALES, DELI VERED EACH 30. 000 4.000
62812 EROCSI ON BALES, | NSTALLED EACH 30. 000 4.000
62815 SILT FENCE, DELI VERED L. F. 200. 000 1. 000
62816 SILT FENCE, | NSTALLED L.F. 200. 000 1. 000
62817 SILT FENCE MAI NTENANCE L.F. 200. 000 1. 000
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2.000 100. 000
62905 FERTI LI ZER, TYPE B CWI. 4.800 26. 000
62911 AGRICULTURAL LI MESTONE TREATME TON 3. 400 100. 000
63003 SEEDI NG, TEMPORARY LB. 206. 400 3. 000
63008 SEEDING M XTURE NO 10 LB. 137. 600 3. 500

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

481.

Bl DDER NO 5

UNI'T

Bl D PRI CE
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DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708025

Bl DDER NO 5

UNI'T

BI D PRI CE

e

COOOOLRLOO0LLO00LLO00000

. 000

. 000

. 000

COOOOLRLOO0LLO00LCO00000

e

PAGE:

LETTI NG DATE: 07/08/03

.00

.00

.00

Bl DDER NO 6

UNI'T
BI D PRI

COOOOLELOO0LLO00LLO00000

e

CE

. 000

. 000

. 000

e

COOOOLELO0LLO00LLL00000

.00

.00

.00

Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 156. 000 14.500 2262. 00
63827 REMOVING SIGNS, TYPE |1 EACH 8. 000 24.000 192. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 8. 000 24. 000 192. 00
64301 TRAFFI C CONTROL LS 1. 000 800. 000 800. 00
64313 TRAFFI C CONTROL, DRUMSB DAYS 1500. 000 0. 500 750. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1020. 000 0. 500 510. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1020. 000 0. 250 255. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 360. 000 3. 000 1080. 00
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 800. 000 800. 00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS 2490. 000 0. 450 1120. 50
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 5960. 000 0. 400 2384. 00
64618 PVMI' MRKNG, CHANNELI ZI NG 8-IN L. F. 930. 000 0. 800 744. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 60. 000 5. 000 300. 00
64770 PVMI MRKNG, DI AGONAL, 12-INCH, L.F. 160. 000 2.000 320. 00
64790 PAVEMENT MARKI NG | SLAND NOSE, EACH 8. 000 40. 000 320. 00
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH 6. 000 82. 000 492. 00
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 1700. 000 0. 420 714. 00
65050 CONSTRUCTI ON STAKI NG, CABC L. 1700. 000 0. 420 714.00
65055 CONSTRUCTI ON STAKING CURB, QU L.F. 1692. 000 0. 700 1184. 40
65060 CONSTRUCTI ON STAKI NG, PI PE CUL EACH 1. 000 80. 000 80. 00
65099 CONSTRUCTI ON STAKING INITIAL L.F 1700. 000 0.700 1190. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 1760. 000 1.100 1936. 00
90005 M SC EACH 4. 000 80. 000 320. 00
90005A TUBULAR STEEL SI GN POST
90005 M SC EACH 2.000 90. 000 180. 00
90005B TUBULAR STEEL SI GN PCST
90005 M SC EACH 10. 000 80. 000 800. 00
90005C TUBULAR STEEL SI GN POST
90005 M SC EACH 7.000 110. 000 770.00
90005D TUBULAR STEEL SI GN POST
90005 M SC EACH 1. 000 120. 000 120. 00
90005E TUBULAR STEEL SI GN POST
90008 M SC DAY 60. 000 100. 000 6000. 00

90008A PORTABLE CHANGEABLE MES

PROPCSAL TOTAL. . ..... 235889. 90

. 000

.00

.00

. 000

.00

.00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708026

STATE PRQJECT(S): 6210- 00- 62

TYPE OF WORK

BI DDER NO 1: NORTHEAST ASPHALT, | NC.

| TEM

NUMBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 134

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

LOCATI ON

LETTI NG DATE: 07/08/03

24/ GREEN LAKE  COUNTY

BERLI N - POYSI PPI, WCUMBERLAND ST - S JCT C
STH 49

GREEN LAKE COUNTY & WAUSHARA COUNTY

REMOVI NG CURB AND GUTTER L.F
REMOVI NG ASPHALTI C SURFACE, BU S. Y
REMOVI NG ASPHALTI C SURFACE, M TON
PREP OF FOUNDATI ON FOR ASPHALT LS

FI NI SHI NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO TON
QWP, ASPHALTI C M XTURE TON
ASPHALTI C VATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
ASPHALTI C SURF, DRI VEWAYS & FI TON
CONCRETE CURB AND GUTTER, 30-1 L.F.

ADJUSTI NG MANHOLE COVERS EACH
ADJUSTI NG | NLET COVERS EACH
MAI NTENANCE AND REPAIR OF HAUL LS
MOBI LI ZATI ON LS
I NLET PROTECTION, TYPE C EACH
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTRCL LS

PAVEMENT MARKI NG, 4-1NCH, EPOX L.F

PVMI MRKNG, SAME DAY, 4-INCH, L.F

CONSTRUCTI ON STAKI NG, RESURFAC L. F.

M SC EACH
90005A ADJUSTI NG WATER VALVES

120160. 000
55148. 000
61576. 000

6. 000

PROPCSAL TOTAL.......

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
20. 000 520. 00
5. 400 7597. 80
11.850 67900. 50
4000. 000 4000. 00
4000. 000 4000. 00
8. 900 79210. 00
280. 000 6720. 00

50. 000 1300. 00
430. 000 4730. 00
600. 000 1800. 00
500. 000 500. 00
18313. 000 18313. 00

46.670 1913. 47
1900. 000 1900. 00
2314. 000 2314. 00

0. 080 4926. 08
100. 000 600. 00
1248964. 56

Bl DDER NO 2 Bl DDER NO 3

UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0.00 0.00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 135

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708027

STATE PRQJECT(S): 6370- 00- 60

TYPE OF WORK

BI DDER NO 1: AMERI CAN ASPHALT OF WSCONSIN, DIV. OF M

LETTI NG DATE: 07/08/03

LOCATI ON 37/ MARATHON COUNTY

STRATFORD - MOSI NEE, STH 97 - STH 107
STH 153
MARATHON COUNTY

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y. 190. 000
20420 REMOVI NG ASPHALTI C SURFACE, M S. Y. 191800. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 5300. 000
40301 QWP, ASPHALTI C M XTURE TON 29000. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1730. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 29000. 000
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL 18279. 680
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 80. 500
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000
61910 MOBI LI ZATI ON LS 1. 000
62401 WATER MGAL 80. 000
63822 MOVING SIGNS, TYPE || EACH 18. 000
64202 FIELD OFFICE, TYPE B LS 1. 000
64301 TRAFFI C CONTROL LS 1. 000
64326 TRAFFI C CONTROL, SIGNS DAYS 3584. 000
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 117150.000
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F. 50. 000
64626 PVMI MRKNG, SAME DAY, 4-1NCH L.F. 62690. 000
64636 LOCATI NG NO- PASSI NG ZONES M 11. 600
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 54150. 000
90005 M SC EACH 24. 000
90005A VERI FYI NG EXI STI NG SECT
TIES & RESETTI NG MONUVENTS ( RE
90035 M SC TON 8150. 000

90035A DI SI NTEGRATED GRANI TE B

PROPCSAL TOTAL

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
7.130 1354. 70
0. 690 132342. 00
500. 000 500. 00
1.680 8904. 00
0. 390 11310. 00
100. 000 173000. 00
19.740  572460. 00
1. 000 18279. 68
68. 000 5474. 00
1. 000 1.00
14900. 000 14900. 00
28. 000 2240. 00
40. 000 720. 00
3000. 000 3000. 00
1708. 000 1708. 00
0. 500 1792. 00
0. 140 16401. 00
1. 000 50. 00
0. 320 20060. 80
60. 000 696. 00
0. 080 4332. 00
300. 000 7200. 00
6. 210 50611. 50
1047336. 68

Bl DDER NO 2 Bl DDER NO 3

UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0. 00
0. 000 0.00 0. 000 0. 00
0. 000 0.00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0. 00
0. 000 0.00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0. 00
0. 000 0.00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0. 00
0. 000 0.00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0. 00
0. 000 0.00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0. 00
0.00 0.00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 136
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03
PROPCSAL: 20030708028
STATE PROJECT(S): 6676-04-73 LOCATI ON 37/ MARATHON COUNTY
ALDERSON ST & ROSS AVE | NTER
CTH SS

MARATHON COUNTY
TYPE OF WORK:

BIDDER NO 1: TRI ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN

BIDDER NO 2: A-1 EXCAVATING |INC

BI DDER NO 3 PEMBER EXCAVATI NG, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20102 CLEARI NG I.D. 12. 000 15. 000 180. 00 15. 000 180. 00 5. 430 65. 16
20105 GRUBBI NG I.D. 12. 000 15. 000 180. 00 15. 000 180. 00 5. 430 65. 16
20405 REMOVI NG CURB AND GUTTER L.F. 1300. 000 2.750 3575. 00 2. 250 2925. 00 2.820 3666. 00
20416 REMOVI NG | NLETS EACH 1. 000 150. 000 150. 00 250. 000 250. 00 259. 230 259. 23
20501 COWMON EXCAVATI ON CY. 1860. 000 5. 350 9951. 00 6. 500 12090. 00 9. 370 17428. 20
21301 FI NI SHI NG ROADWAY LS 1. 000 2500. 000 2500. 00 500. 000 500. 00 1322. 360 1322. 36
30404 CRUSHED AGGREGATE BASE COURSE TON 3280. 000 7.620 24993. 60 8. 500 27880. 00 11.710 38408. 80
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 105. 000 9.700 1018. 50 9.700 1018. 50 9.700 1018. 50
40301 QWP, ASPHALTI C M XTURE TON 1300. 000 0. 800 1040. 00 0. 800 1040. 00 0. 800 1040. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 80. 000 100. 000 8000. 00 100. 000 8000. 00 100. 000 8000. 00
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 1300. 000 41. 950 54535. 00 41. 950 54535. 00 41. 950 54535. 00
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL 832. 000 1. 000 832. 00 1. 000 832. 00 1. 000 832. 00
41104 ASPHALTI C SURFACE, SAFETY I SLA TON 15. 000 77.000 1155. 00 77.000 1155. 00 77.000 1155. 00
41106 ASPHALTI C SURFACE, TEMPORARY  TON 45. 000 59. 870 2694. 15 59. 870 2694. 15 59. 870 2694. 15
60120 CONCRETE CURB AND GUTTER, 18-1 L.F. 580. 000 10. 140 5881. 20 8. 250 4785. 00 8. 680 5034. 40
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 1221. 000 11. 220 13699. 62 9. 000 10989. 00 10. 690 13052. 49
60827 REINF CONC PIPE, CLASS III, SS L.F. 24.000 35. 000 840. 00 64. 000 1536. 00 51. 220 1229. 28
60829 REINF CONC PIPE, CLASS IIl, SS L.F. 16. 000 60. 000 960. 00 78. 000 1248. 00 66. 060 1056. 96
60831 REINF CONC PIPE, CLASS IIl, SS L.F. 32. 000 80. 000 2560. 00 87.000 2784. 00 82.120 2627. 84
60926 RELAID STORM SEVER, 18-1 NCH L. F. 32. 000 30. 000 960. 00 50. 000 1600. 00 52.870 1691. 84
60928 RELAI D STORM SEVER, 24-1 NCH L. F. 32. 000 45. 000 1440. 00 60. 000 1920. 00 52.870 1691. 84
60930 RELAI D STORM SEVEER, 30-1 NCH L.F. 64. 000 50. 000 3200. 00 60. 000 3840. 00 54. 650 3497. 60
61101 CATCH BASINS, TYPE 1 EACH 2. 000 1000. 000 2000. 00 2000. 000 4000. 00 2129. 930 4259. 86
61127 RECONSTRUCTI NG CATCH BASI NS EACH 1. 000 500. 000 500. 00 600. 000 600. 00 355. 290 355. 29
61150 MANHOLE COVERS, TYPE J-SPECI AL EACH 1. 000 275. 000 275. 00 290. 000 290. 00 298. 070 298. 07
61167 | NLET COVERS, TYPE H EACH 3. 000 350. 000 1050. 00 390. 000 1170. 00 448. 600 1345. 80
61182 ADJUSTI NG MANHOLE COVERS EACH 1. 000 175. 000 175.00 260. 000 260. 00 190. 850 190. 85
61910 MOBI LI ZATI ON LS 1. 000 9500. 000 9500. 00 17850. 000 17850.00  20507.950 20507. 95



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708028

| TEM
NUMBER

| TEM DESCRI PTI ON

MULCHI NG

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE C

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 40

WOOD POSTS, 4X4-1NCH X 14-FT.
SIGNS, TYPE ||, REFLECTIVE

MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11

REMOVI NG SVALL SI GN SUPPORTS

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI MRKNG, DI AGONAL, 8-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE,
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

CONTRACT AND ESTI MATE ENG NEER

L. F.

pgrorgroooorrre
9.‘"‘.‘"‘.‘"‘9.‘"‘.‘"‘999.‘"‘."".‘"‘.‘"‘

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON
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DATE 07/ 08/ 03

CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708028

90005A, ADJUSTI NG WATER VALVES

90005 M SC EACH 1
90005B, RELOCATI NG CATCH BASI N

90005 M SC EACH 8
90005C, REMOVI NG PULL BOXES

90030 M SC L. F. 11
90030A, REMOVI NG STORM SEVEER,

90545 CONCRETE COLLAR EACH 7

PROPCSAL TOTAL

. 000

. 000

. 000

. 000

500. 000

80. 000

25. 000

300. 000

500. 00

640. 00

275.00

2100. 00

178852. 44

600. 000

100. 000

18. 000

440. 000

600.

800.

198.

3080

197416.

PAGE:

138

LETTI NG DATE: 07/08/03

00

00

00

00

00

845. 930

211. 480

19. 230

211. 480

845. 93

1691. 84

211.53

1480. 36

220263. 53



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708029

STATE PRQJECT(S): 6999- 03- 73

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PAGE: 139

LETTI NG DATE: 07/08/03

20651

21001
21301
30404
30420
40204

R NO 1 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 2: EDWARD KRAEMER & SONS, | NC
R NO 3: ZENTH TECH., INC
R NO 4: LUNDA CONSTRUCTI ON COVPANY
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
RELATI ONSHI P BAR CHART PROGRES LS 1. 000
CLEARI NG STA. 13. 000
CLEARI NG I.D. 307. 000
GRUBBI NG STA 13. 000
GRUBBI NG I.D. 307. 000
REMOVI NG SVALL PI PE CULVERTS  EACH 14. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
46+00, 275 RT
REMOVI NG ASPHALTI C SURFACE S Y. 5165. 000
REMOVI NG CURB AND GUTTER L.F. 3196. 000
REMOVI NG CONCRETE SI DEWALK S.Y. 60. 000
REMOVI NG GUARDRAI L L. F. 2985. 000
REMOVI NG FENCE L.F. 270. 000
REMOVI NG | NLETS EACH 5. 000
REMOVI NG CONCRETE BASES EACH 1. 000
ABANDONI NG MANHOLES EACH 1. 000
ABANDONI NG VELLS EACH 1. 000
COVMMON  EXCAVATI ON CY. 24660. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 37- 335
COFFERDAMS, STRUCTURE LS 1. 000
B-37-335
STRUCTURE BACKFI LL CY. 990. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 25965. 000
CABC, OPEN GRADED, NUMBER 2 TON 6245. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 1370. 000

LOCATI ON 37/ MARATHON COUNTY
MCCLEARY BRI DGE & APPS, ROBIN LN - LAKE ST
CTH N
MARATHON
Bl DDER NO 1 Bl DDER NO 2
UNI' T UNI T
BI D PRI CE AMOUNT BI D PRI CE AMOUNT
100. 000 100. 00 1000. 000 1000. 00
400. 000 5200. 00 450. 000 5850. 00
12. 000 3684. 00 12. 000 3684. 00
400. 000 5200. 00 450. 000 5850. 00
12. 000 3684. 00 12. 000 3684. 00
350. 000 4900. 00 250. 000 3500. 00
183000. 000 183000. 00 247800. 000 247800. 00
1. 500 7747.50 1.750 9038. 75
2.000 6392. 00 3. 500 11186. 00
7.000 420. 00 5. 000 300. 00
0. 900 2686. 50 0. 900 2686. 50
0.500 135.00 0. 500 135.00
200. 000 1000. 00 300. 000 1500. 00
400. 000 400. 00 100. 000 100. 00
500. 000 500. 00 275. 000 275. 00
1000. 000 1000. 00 2000. 000 2000. 00

6.100 150426. 00
95000. 000 95000. 00

148000. 000  148000. 00

12. 000 11880. 00
1000. 000 1000. 00
7.100  184351.50
7.900 49335. 50
3. 000 4110. 00

6. 000 147960. 00
148000. 000 148000. 00

450000. 000 450000. 00

13. 000 12870. 00
1000. 000 1000. 00
7.500 194737. 50
8. 000 49960. 00
3. 000 4110. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
750. 000 750. 00
480. 000 6240. 00
10. 000 3070. 00
480. 000 6240. 00
12. 000 3684. 00
300. 000 4200. 00
200000. 000  200000. 00
1. 500 7747.50
3.500 11186. 00
5. 000 300. 00
1. 000 2985. 00
0. 750 202. 50
300. 000 1500. 00
100. 000 100. 00
300. 000 300. 00
2000. 000 2000. 00

6.630 163495.80
75000. 000 75000. 00

275000. 000  275000. 00

15. 630 15473.70
400. 000 400. 00
7.700 199930. 50
8.120 50709. 40
3. 000 4110. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708029

| TEM
NUMBER

| TEM DESCRI PTI ON

QWP, ASPHALTI C M XTURE

CONTRACT AND ESTI MATE ENG NEER

TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
ASPHALTI C SURF, DRI VEWAYS & FI
ASPHALTI C SURFACE, TEMPORARY
CONCRETE DRI VEWAY, 6-1 NCH
CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES
CONCRETE MASONRY, SEAL

EXPANSI ON DEVI CE, STRUCTURE

B-37-335

PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER,
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
LAM NATED ELASTOMERI C BEARI NG
STEEL DI APHRAGVS, STRUCTURE

B-37-335

STL PILING DELIV & DRI VEN, HP

PI LE PO NTS

FLOOR DRAINS, TYPE H

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS |11,
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FOR CLVRT PI PE
RCCP, CL 1V, 12-1NCH
RCCP, APRON ENDWALLS,
RCCP, APRON ENDWALLS,
RCCP, APRON ENDWALLS,
RCCP, APRON ENDWALLS,
CONCRETE CURB AND GUTTER, 18-
CONCRETE CURB AND GUTTER, 30-1
CONCRETE Sl DEWALK, 4-1 NCH
CONCRETE Sl DEWALK, 6-1 NCH
TEMP PRECAST CONC BARR, CONTR

LB.

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

12990.
12569.
368690.
946240.

000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1
UNI'T
Bl D PRI CE

. 000

509400.
23048.
9280.
1750.
480.
85.
400.
85.
616.
3200.
1720.
480.
500.
34188.
66175.
32425.
4725.
14400.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNI'T
BI D PRI CE

1.010

499. 110

13.310
73. 800
827.020
33. 110
25. 000
105. 000
22.000
95. 000
26. 000
280. 000
300. 000
350. 000
355. 000
6. 250
8. 150
2.500
4.000
14.910

452007.
25387.
13232.

1655.
600.
105.
220.

95.
572.

2240.

1200.
350.
355.

31656.
68704.
32425.

5040.
35784.

PAGE:
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LETTI NG DATE: 07/08/03

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 900 7699. 50
100. 000 57300. 00
37.000 316535.00
1. 000 5480. 00
89.710 13905. 05
47. 230 29046. 45
36. 000 540. 00
95. 000 17955. 00
349. 000 2025945. 00
190. 000 106400. 00
35000. 000 35000. 00
1.750 22732.50
111.000 1395159. 00
0. 520 191718. 80
0.550 520432.00
100. 000 6400. 00
400. 000 16000. 00
600. 000 100800. 00
13.000 441480.00
65. 000 22360. 00
1200. 000 19200. 00
25. 000 1250. 00
25. 000 600. 00
105. 000 105. 00
25. 000 250. 00
105. 000 105. 00
26. 000 572.00
274.000 2192. 00
302. 000 1208. 00
345. 000 345. 00
378. 000 378. 00
6. 250 31656. 25
8. 150 68704. 50
2.500 32425. 00
4.000 5040. 00
6. 000 14400. 00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 141
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03
PROPCSAL: 20030708029
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
60308 TEMP PRECAST CONC BARR, CONTR L.F 4110. 000 2.000 8220. 00 1. 060 4356. 60 2.750 11302. 50
60602 HEAVY Rl PRAP CY 750. 000 30. 000 22500. 00 32. 000 24000. 00 37.000 27750. 00
60604 MEDI UM RANDOM RI PRAP CY. 3115. 000 28. 000 87220. 00 27.500 85662. 50 29. 000 90335. 00
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 1802. 000 29. 000 52258. 00 27.000 48654. 00 26. 000 46852. 00
60826 REINF CONC PIPE, CLASS IIl, SSL.F 576. 000 33. 000 19008. 00 27.000 15552. 00 29. 000 16704. 00
60827 REINF CONC PIPE, CLASS IIl, SSL.F 125. 000 37.000 4625. 00 30. 000 3750. 00 33. 000 4125. 00
60828 REINF CONC PIPE, CLASS IIl, SS L.F. 341. 000 43. 000 14663. 00 34. 000 11594. 00 39. 000 13299. 00
61102 CATCH BASINS, TYPE 2 EACH 50. 000 900. 000 45000. 00 700. 000 35000. 00 850. 000 42500. 00
61103 CATCH BASINS, TYPE 3 EACH 6. 000 720. 000 4320. 00 625. 000 3750. 00 600. 000 3600. 00
61105 CATCH BASINS, TYPE 5 EACH 8. 000 2250. 000 18000. 00 2000. 000 16000. 00 1900. 000 15200. 00
61110 MANHOLES, TYPE 1 EACH 8. 000 950. 000 7600. 00 925. 000 7400. 00 900. 000 7200. 00
61122 | NLETS, TYPE 3 EACH 2.000 800. 000 1600. 00 650. 000 1300. 00 600. 000 1200. 00
61151 MANHOLE COVERS, TYPE J EACH 8. 000 300. 000 2400. 00 250. 000 2000. 00 275. 000 2200. 00
61156 | NLET COVERS, TYPE HS EACH 13. 000 330. 000 4290. 00 325. 000 4225. 00 362. 000 4706. 00
61163 | NLET COVERS, TYPE C EACH 6. 000 275. 000 1650. 00 225. 000 1350. 00 278. 000 1668. 00
61167 | NLET COVERS, TYPE H EACH 24. 000 330. 000 7920. 00 300. 000 7200. 00 362. 000 8688. 00
61168 | NLET COVERS, TYPE Z EACH 21. 000 330. 000 6930. 00 300. 000 6300. 00 339. 000 7119. 00
61179 | NLET COVERS, TYPE S EACH 2.000 360. 000 720. 00 300. 000 600. 00 336. 000 672.00
61201 PI PE UNDERDRAI N, 6-1NCH L. F. 7296. 000 2.200 16051. 20 3. 250 23712.00 2. 950 21523. 20
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 40. 000 7.000 280. 00 18.510 740. 40 7.000 280. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 66. 200 30. 000 1986. 00 30. 000 1986. 00 28. 250 1870. 15
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 925. 000 9. 250 8556. 25 9. 250 8556. 25 9. 200 8510. 00
61409 STEEL PLATE BEAM GUARD, CLASS L.F. 56. 000 8. 200 459. 20 8. 200 459. 20 7.250 406. 00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 68. 000 272.00 59. 200 236. 80 75. 000 300. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6. 000 1650. 000 9900. 00 1650. 000 9900. 00 1750. 000 10500. 00
61910 MOBI LI ZATI ON LS 1.000 375431.560  375431.56 779000. 000 779000. 00 1185000. 000 1185000. 00
62001 CONCRETE CORRUGATED MEDI AN S. F. 175. 000 5. 000 875. 00 5. 000 875. 00 5. 000 875. 00
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 110. 000 5. 000 550. 00 5. 000 550. 00 5. 000 550. 00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 36320. 000 0. 340 12348. 80 0. 350 12712. 00 0. 250 9080. 00
62401 WATER MGAL 355. 000 15. 000 5325. 00 16. 000 5680. 00 20. 000 7100. 00
62501 TOPSA L S.Y. 17350. 000 1.200 20820. 00 1.500 26025. 00 1.500 26025. 00
62702 MJILCH NG S Y. 17350. 000 0. 090 1561. 50 0. 090 1561. 50 0. 090 1561. 50
62811 EROCSI ON BALES, DELI VERED EACH 80. 000 3. 500 280. 00 3. 500 280. 00 4.000 320. 00
62812 EROCSI ON BALES, | NSTALLED EACH 80. 000 3. 500 280. 00 3. 500 280. 00 4. 000 320. 00
62815 SILT FENCE, DELIVERED L. F. 3020. 000 0. 800 2416. 00 0. 800 2416. 00 0. 900 2718. 00
62816 SILT FENCE, | NSTALLED L.F. 3020. 000 0. 800 2416. 00 0. 800 2416. 00 0. 900 2718. 00
62817 SILT FENCE MAI NTENANCE L.F. 3020. 000 0. 100 302. 00 0. 100 302. 00 0. 010 30. 20
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 3. 000 100. 000 300. 00 100. 000 300. 00 385. 000 1155. 00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 142
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03
PROPCSAL: 20030708029
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 4. 000 150. 000 600. 00 150. 000 600. 00 75.000 300. 00
62828 EROSI ON MAT, DELIVERED, CLASS S.Y. 3495. 000 1.500 5242.50 1.500 5242.50 0. 750 2621. 25
62829 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 3495. 000 0. 800 2796. 00 0. 800 2796. 00 0. 750 2621. 25
62860 TURBI DI TY BARRI ERS S Y. 2750. 000 17. 500 48125. 00 17. 500 48125. 00 16. 250 44687. 50
62870 | NLET PROTECTION, TYPE A EACH 65. 000 72.000 4680. 00 72.000 4680. 00 65. 000 4225. 00
62871 | NLET PROTECTION, TYPE B EACH 2.000 50. 000 100. 00 50. 000 100. 00 25. 000 50. 00
62872 | NLET PROTECTION, TYPE C EACH 53. 000 34. 000 1802. 00 34. 000 1802. 00 30. 000 1590. 00
62873 | NLET PROTECTION, TYPE D EACH 6. 000 123. 000 738. 00 123. 000 738. 00 125. 000 750. 00
62905 FERTILIZER, TYPE B CWrI. 16. 000 24.000 384. 00 24.000 384. 00 24.000 384. 00
63003 SEEDI NG, TEMPORARY LB. 242.000 2.000 484. 00 2.000 484. 00 2.000 484. 00
63009 SEEDING M XTURE NO 20 LB. 183. 000 4.000 732.00 4.000 732.00 3.500 640. 50
63011 SEEDING M XTURE NO 40 LB. 351. 000 4.000 1404. 00 4.000 1404. 00 3. 950 1386. 45
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH 60. 000 54. 000 3240. 00 60. 000 3600. 00 54. 000 3240. 00
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 449. 400 14. 650 6583. 71 17.000 7639. 80 14. 650 6583. 71
64210 FIELD LABORATORY LS 1. 000 3000. 000 3000. 00 5671. 950 5671. 95 1500. 000 1500. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 5000. 000 5000. 00 5597. 040 5597. 04 7500. 000 7500. 00
64301 TRAFFI C CONTROL LS 1. 000 1000. 000 1000. 00 10170. 000 10170. 00 1000. 000 1000. 00
64313 TRAFFI C CONTROL, DRUMSB DAYS  42395. 000 0. 180 7631. 10 0. 180 7631. 10 0. 180 7631. 10
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 12010.000 0. 450 5404. 50 0. 450 5404. 50 0. 450 5404. 50
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 9940. 000 0. 100 994. 00 0. 100 994. 00 0. 100 994. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS  10050. 000 0. 150 1507. 50 0. 150 1507. 50 0. 150 1507. 50
64326 TRAFFI C CONTROL, SIGNS DAYS  19140. 000 0. 400 7656. 00 0. 400 7656. 00 0. 400 7656. 00
64503 GEOTEXTI LE FABRI C, TYPE DF S.Y 8170. 000 1.200 9804. 00 2. 650 21650. 50 1.980 16176. 60
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 7465. 000 1. 600 11944. 00 2. 000 14930. 00 1. 840 13735. 60
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 1420. 000 2.000 2840. 00 2. 400 3408. 00 2.040 2896. 80
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 14678. 000 0. 220 3229. 16 0. 220 3229. 16 0. 220 3229. 16
64618 PVMI MRKNG, CHANNELIZING 8-IN L.F. 680. 000 0. 490 333. 20 0. 490 333. 20 0. 490 333. 20
64642 REMOVI NG PAVEMENT MARKI NGS L.F. 1970. 000 0.700 1379. 00 0.700 1379. 00 0.700 1379. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 111. 000 3. 100 344.10 3. 100 344.10 3.100 344.10
64722 PVMI MRKNG, CROSSWALK, 12-1NCH L.F. 143. 000 3. 000 429.00 3. 000 429. 00 3. 000 429.00
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 13. 000 89. 000 1157. 00 89. 000 1157.00 89. 000 1157. 00
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 8. 000 100. 000 800. 00 100. 000 800. 00 100. 000 800. 00
64778 PAVEMENT MARKI NG CURB, EPOXY L.F. 495. 000 2. 000 990. 00 2. 000 990. 00 2.000 990. 00
64782 PAVEMENT MARKING CURB RAMP, E L.F. 30. 000 4. 000 120. 00 4. 000 120. 00 4. 000 120. 00
64790 PAVEMENT MARKI NG | SLAND NOSE, EACH 8. 000 40. 000 320. 00 40. 000 320. 00 40. 000 320. 00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 7335. 000 0. 280 2053. 80 0. 280 2053. 80 0. 280 2053. 80
64904 TEMP PVMI MRKG 4-1NCH, REMOVA L. F. 13090. 000 0. 890 11650. 10 0. 890 11650. 10 0. 890 11650. 10
64907 TEMP PVMI' MRKNG, CHANNELI ZI NG L. F. 140. 000 0. 600 84. 00 0. 600 84. 00 0. 600 84. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708029

| TEM
NUMBER

65085

65219
65221
65250
65306
65401
65402
65418
65425
65430
65522
65530
65557
65566
65570
65580
65585
65615

65702
65732
65733
65803
65826
65828
65829
65850

66501
66502

| TEM DESCRI PTI ON

TEMP PVMI' MRKG CHAN 8- | N REMOV
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, STRUCT L
B-37-335

CONSTRUCTI ON STAKI NG, ELECTRIC
6999-03-73

NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 4 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
CTH N AND CTH NN

POLES, TYPE 2

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 20- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL MOUNTI NG HARDWA
CTH NN

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY
L. F. 920. 000
EACH 87.000
L. F 5725. 000
L. F 5725. 000
L. F. 14300. 000
LS 1. 000
LS 1. 000
L. F. 717.000
L. F 992. 000
L. F 552. 000
EACH 16. 000
EACH 6. 000
EACH 2.000
EACH 2.000
EACH 6. 000
EACH 2.000
L.F 177.000
L.F 953. 000
L. F 1565. 000
L. F. 2700. 000
L.F 19186. 000
L.F 1877. 000
L.F 1544. 000
LS 1. 000
EACH 2.000
EACH 4.000
EACH 2.000
EACH 2.000
EACH 7.000
EACH 2. 000
EACH 2.000
LS 1. 000
L. F. 2743. 000
L. F. 10. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

6700.

2670.

000

. 500
. 400
. 000
380.
. 000
. 000
1000.
. 000
. 000
. 000

000

000

650
470
380
670
850
520

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 100
. 000

2670.

2509.
4364.
1656.
6080.
2190.
960.
2000.
738.
480.
177.
1572.
735.
1026.
12854.
1595.
802.
680.

1720.
888.
480.

1300.

1848.
784.
528.
475.

3017.
120.

Bl DDER NO 2

UNI'T
BI D PRI CE

9900.

700.

380.
365.
480.
1000.
123.
240.

475.

eeoooerkk

000

. 500
. 400
. 000
000
000
000
000
000
000
. 000
650
470
380
670
850
520
000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
000

. 400
. 000

700.

2509.
4364.
1656.
6080.
2190.
960.
2000.
738.
480.
177.
1572.
735.
1026.
12854.
1595.
802.
680.

1720.
888.
480.

1300.

1848.
784.
528.
475.

3840.
100.

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

9900.

700.

000

. 500
. 400
. 000
380.
. 000
. 000
1000.
. 000
. 000
. 000

000

000

650
470
380
670
850
520

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 100
. 000

700.

2509.
4364.
1656.
6080.
2190.
960.
2000.
738.
480.
177.
1572.
735.
1026.
12854.
1595.
802.
680.

1720.
888.
480.

1300.

1848.
784.
528.
475.

3017.
120.



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708029

Bl DDER NO 2

UNI'T
BI D PRI CE

1168.

3000.

10300.

860

000

000

PAGE:
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LETTI NG DATE: 07/08/03

.00

Bl DDER NO 3

UNI'T

BI D PRI CE

3500.

3000.

10300.

000

000

000

3500.

3000.

10300.

00

BI DDER NO 1
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT
90004 M SC LS 1. 000 3000. 000 3000. 00
90004A, MOVI NG PI ER
90004 M SC LS 1. 000 3000. 000 3000. 00
90004B, LI GHTI NG CONTROLLER, N
STA. 45450, 50' LT & ELECTRI CA
90004 M SC LS 1. 000 10300. 000 10300. 00
90004C, BRIDGE LI GHTI NG STRUC
B-37-335
90004 M SC LS 1. 000 172000. 000 172000. 00

90004D, COMBI NATION RAILING T
STRUCTURE B- 37- 335
90005 M SC EACH 30. 000 2764. 000 82920. 00
90005A, DECORATI VE BRI DGE POLE
LUM NAI RE, TYPE B

90005 M SC EACH 5. 000 500. 000 2500. 00
90005B, CONCRETE TRENCH DAM

90005 M SC EACH 1. 000 200. 000 200. 00
90005C, REMOVI NG PULL BOX

90005 M SC EACH 14.000 250. 000 3500. 00

90005D, SPECI AL SEALI NG FOR ST
SEVEER JO NTS AND CONNECTI ONS

90008 M SC DAY 90. 000 50. 000 4500. 00
90008A, PORTABLE CHANGEABLE
MESSAGE SI GN

90030 M SC L.F. 3556. 000 0.670 2382.52

90030A, CONSTRUCTI ON STAKI NG,
OPEN GRADED, NUMBER 2

90030 M SC L.F. 210. 000 17. 000 3570. 00
90030B, REMOVI NG STORM SEVEER P
90030 M SC L.F. 705. 000 9. 000 6345. 00

90030C, HES CONCRETE CURB AND
GUTTER, 30-1NCH, TYPE D

90030 M SC L.F. 100. 000 8. 000 800. 00
90030D, HES CONCRETE CURB AND
GUTTER, 18-INCH, TYPE D

90030 M SC L.F. 220. 000 75. 000 16500. 00
90030E, PI PE RAI LI NG

90030 M SC L.F. 1010. 000 0. 800 808. 00
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90030

90030

90030

90031

90033

90034

90034

90035

90035

90319
90365
90465
90501
90502
90591
90616
90859
90035

90030F, REMOVI NG CABLE GUARD F
M SC

90030G, | NSTALLI NG CONDUI T, 2-
M SC

90030H, STORM SEVER, PVC, SDR

12-1 NCH

M SC

900301, STORM SEVER, PVC, SDR1
M SC

90031A, REMOVI NG SPLI T BLOCK R
WALL

M SC

90033A, PREPARATI ON FOR LAWN T
M SC

90034A, SEDI MENT REMOVAL

M SC

90034C, GRANULAR SUBBASE COURS
SPECI AL

M SC

90035A, WALLEYE SPAVWNI NG SURFA
MATERI AL

M SC

90035B, CONTAM NATED SO L MANA
ABANDONI NG SEVER

QWP, BASE COURSES

PI LE REDRI VI NG

QW READY M XED CONC MASONRY F
QWP, BRDG STRGTH | NCENTI VE CON
TEMPORARY COVER PLATES

MARKER POSTS, FLEXIBLE, FOR CU
TRAFF SGNL CNTRLLER, FULLY ACT
M SC

90035C, SELECTED BORROW EXCAVA
CLEAR STONE

CONTRACT AND ESTI MATE ENG NEER

CY.

CY.

TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

4549.

3109.

103.

450.

9645.
7580.

22695.
1040.

350.

18.
32210.
5.
5805.
55728.
2.

12.

1
33763.

PROPCSAL TOTAL

000

000

000

000

000

000

000

000

000

000
000
000
000
000
000
000
. 000
000

36.

40.

13.

13.
29.

150.

100.
. 300
363.
12.

. 000
150.
. 000
8600.
7.950

. 700

000

000

. 000

. 500

000

400

500

000

000

000
000

000

000

12282.

11484.

4120.

900.

4822.

98540.

304113.

30680.

52500.

1800.
9663.
1815.
69660.
55728.
300.
384.
8600.
268415.

8746645.

30

00

00

00

50

00

00

00

45

25.

27.

10.

12.
12.

25.

70.
. 300
550.
10.

. 000
100.
. 000
8600.
7.500

. 700

000

000

. 000

. 100

000

000

000

000

000

000
780

000

000

12282.

7975.

2781.

900.

10609.

75800.

272340.

12480.

8750.

1260.
9663.
2750.
62577.
55728.
200.
384.
8600.
253222.

9285236.
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1929.

50255.
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1350.
9663.
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59211.
55728.
200.
360.
8600.
272805.

9496311.
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40

10

00
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DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708029

BI DDER NO 1: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 2: EDWARD KRAEMER & SONS, | NC.
BIDDER NO 3: ZENITH TECH., INC
BI DDER NO 4: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
10843 RELATI ONSHI P BAR CHART PROGRES LS 1. 000 1000. 000
20101 CLEARI NG STA. 13. 000 480. 000
20102 CLEARI NG I.D. 307. 000 10. 000
20104 GRUBBI NG STA 13. 000 480. 000
20105 GRUBBI NG I.D. 307. 000 12. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 14. 000 300. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 63000. 000
46+00, 275 RT
20402 REMOVI NG ASPHALTI C SURFACE S Y. 5165. 000 1. 500
20405 REMOVI NG CURB AND GUTTER L. F. 3196. 000 3. 500
20406 REMOVI NG CONCRETE SI DEWALK S Y. 60. 000 5. 000
20411 REMOVI NG GUARDRAI L L.F. 2985. 000 0. 900
20412 REMOVI NG FENCE L. F. 270. 000 1. 000
20416 REMOVI NG | NLETS EACH 5. 000 300. 000
20422 REMOVI NG CONCRETE BASES EACH 1. 000 100. 000
20480 ABANDONI NG MANHOLES EACH 1. 000 300. 000
20483 ABANDONI NG VEELLS EACH 1. 000 2000. 000
20501 COMMON EXCAVATI ON CY. 24660. 000 6. 630
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 310000. 000
B-37-335
20651 COFFERDAMS, STRUCTURE LS 1. 000 680000. 000
B- 37- 335
21001 STRUCTURE BACKFI LL CY. 990. 000 15. 630
21301 FI NI SHI NG ROADWAY LS 1. 000 400. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 25965. 000 7.700
30420 CABC, OPEN GRADED, NUMBER 2 TON 6245. 000 8.120
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 1370. 000 3. 000
40301 QWP, ASPHALTI C M XTURE TON 8555. 000 0. 900
40501 ASPHALTI C MATERI AL FOR PLANT M TON 573. 000 100. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 8555. 000 37.000
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL 5480. 000 1. 000
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 155. 000 89. 710
41106 ASPHALTI C SURFACE, TEMPORARY  TON 615. 000 47.230

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

300.
2000.
163495.
310000.

680000.

15473.
400.
199930.
50709.
4110.
7699.
57300.
316535.
5480.
13905.
29046.
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| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE:
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LETTI NG DATE: 07/08/03

Bl DDER NO 6
UNI'T
BI D PRI CE

CONCRETE DRI VEVAY, 6-1 NCH
CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES
CONCRETE MASONRY, SEAL
EXPANSI ON DEVI CE, STRUCTURE

B- 37- 335

PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 70
HI GH STRENGTH BAR STEEL REI NF
COATED Hl GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
LAM NATED ELASTOMVERI C BEARI NG
STEEL DI APHRAGVS, STRUCTURE

B- 37- 335

STL PILING DELIV & DRI VEN, HP
PI LE PO NTS

FLOOR DRAINS, TYPE H

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS IIl, 12-IN
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL CULVERT PI PE
STL APRON ENDW. FOR CLVRT Pl PE
RCCP, CL 1V, 12-1NCH
RCCP, APRON ENDWALLS
RCCP, APRON ENDWALLS
RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 21-1NCH
CONCRETE CURB AND GUTTER, 18-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE S| DEWALK, 4-1 NCH
CONCRETE S| DEWALK, 6-1 NCH
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
HEAVY RI PRAP

MEDI UM RANDOM RI PRAP
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS

12-1 NCH
15-1 NCH

I, SS
I, SS
I, SS

LB.

EACH
EACH
EACH

or
9:“

EACH

QF
2

Tf"71K:<F1T‘Tf“71T‘9

oorronrr

|

Bl DDER NO 4

ESTI MATED UNI' T
QUANTITY BID PRICE AMOUNT
15. 000 36. 000 540. 00
189. 000 95. 000 17955. 00
5805. 000 295.000 1712475.00
560. 000 95. 000 53200. 00
1. 000 25000. 000 25000. 00
12990. 000 2. 300 29877. 00
12569. 000 130. 000 1633970.00
368690. 000 0.500  184345.00
946240. 000 0.600 567744.00
64. 000 85. 000 5440. 00
40. 000 700. 000 28000. 00
168. 000 1700. 000  285600. 00
33960. 000 16. 000 543360. 00
344. 000 58. 000 19952. 00
16. 000 1500. 000 24000. 00
50. 000 25. 000 1250. 00
24.000 25. 000 600. 00
1. 000 105. 000 105. 00
10. 000 25. 000 250. 00
1. 000 105. 000 105. 00
22.000 26. 000 572.00
8. 000 274.000 2192. 00
4.000 302. 000 1208. 00
1. 000 345. 000 345. 00
1. 000 378. 000 378. 00
5065. 000 6. 250 31656. 25
8430. 000 8. 150 68704. 50
12970. 000 2.500 32425. 00
1260. 000 4. 000 5040. 00
2400. 000 6. 500 15600. 00
4110. 000 3.500 14385. 00
750. 000 37.000 27750. 00
3115. 000 29. 000 90335. 00
1802. 000 26. 000 46852. 00
576. 000 29. 000 16704. 00
125. 000 33. 000 4125. 00
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 6

UNI'T
BI D PRI

CE

Bl DDER NO 4

| TEM ESTI MATED UNI' T

NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
60828 REINF CONC PIPE, CLASS III, SS L.F. 341. 000 39. 000 13299. 00
61102 CATCH BASINS, TYPE 2 EACH 50. 000 850. 000 42500. 00
61103 CATCH BASINS, TYPE 3 EACH 6. 000 600. 000 3600. 00
61105 CATCH BASINS, TYPE 5 EACH 8. 000 1900. 000 15200. 00
61110 MANHCOLES, TYPE 1 EACH 8. 000 900. 000 7200. 00
61122 I NLETS, TYPE 3 EACH 2.000 600. 000 1200. 00
61151 MANHOLE COVERS, TYPE J EACH 8. 000 275. 000 2200. 00
61156 | NLET COVERS, TYPE HS EACH 13. 000 362. 000 4706. 00
61163 | NLET COVERS, TYPE C EACH 6. 000 278. 000 1668. 00
61167 | NLET COVERS, TYPE H EACH 24.000 362. 000 8688. 00
61168 | NLET COVERS, TYPE Z EACH 21. 000 339. 000 7119. 00
61179 | NLET COVERS, TYPE S EACH 2.000 336. 000 672. 00
61201 PI PE UNDERDRAI N, 6-1 NCH L.F. 7296. 000 2. 200 16051. 20
61211 PI PE UNDERDRAI N, UNPERFORATED, L.F. 40. 000 7.000 280. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 66. 200 30. 000 1986. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 925. 000 9. 250 8556. 25
61409 STEEL PLATE BEAM GUARD, CLASS L.F. 56. 000 8. 200 459. 20
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4. 000 65. 000 260. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6. 000 1650. 000 9900. 00
61910 MOBI LI ZATI ON LS 1.000 563100.000 563100.00
62001 CONCRETE CORRUGATED MEDI AN S. F. 175. 000 5. 000 875. 00
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 110. 000 5. 000 550. 00
62302 DUST CONTRCOL SURFACE TREATMENT S.Y. 36320. 000 0. 250 9080. 00
62401 WATER MGAL 355. 000 20. 000 7100. 00
62501 TOPSOA L S.Y. 17350. 000 1. 500 26025. 00
62702 MJLCH NG S.Y. 17350. 000 0. 090 1561. 50
62811 EROCSI ON BALES, DELI VERED EACH 80. 000 3. 500 280. 00
62812 EROCSI ON BALES, | NSTALLED EACH 80. 000 3. 500 280. 00
62815 SILT FENCE, DELI VERED L.F. 3020. 000 0. 800 2416. 00
62816 SILT FENCE, | NSTALLED L. F. 3020. 000 0. 800 2416. 00
62817 SILT FENCE MAI NTENANCE L. F. 3020. 000 0. 100 302. 00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 3. 000 100. 000 300. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 4.000 150. 000 600. 00
62828 EROCSI ON MAT, DELIVERED, CLASS S.Y. 3495. 000 1.500 5242.50
62829 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 3495. 000 0. 800 2796. 00
62860 TURBI DI TY BARRI ERS S.Y. 2750. 000 17. 500 48125. 00
62870 | NLET PROTECTION, TYPE A EACH 65. 000 72.000 4680. 00
62871 | NLET PROTECTION, TYPE B EACH 2. 000 50. 000 100. 00
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TI TLE- CONTRACT AND ESTI MATE ENG NEER
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Bl DDER NO 5

UNI'T

BI D PRI CE
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Bl DDER NO 6

UNI'T
BI D PRI

COLLOOOROO0LLO0OLO000O0000O00000000000

CE

COLOOOOLOO0LLO0OLO000O0000000000000000

Bl DDER NO 4

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
62872 | NLET PROTECTION, TYPE C EACH 53. 000 34. 000 1802. 00
62873 | NLET PROTECTION, TYPE D EACH 6. 000 123. 000 738. 00
62905 FERTI LI ZER, TYPE B CWI. 16. 000 24. 000 384. 00
63003 SEEDI NG TEMPORARY LB. 242.000 2.000 484. 00
63009 SEEDI NG M XTURE NO 20 LB. 183. 000 4.000 732.00
63011 SEEDI NG M XTURE NO 40 LB. 351. 000 4.000 1404. 00
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH 60. 000 54. 000 3240. 00
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 449. 400 14. 650 6583. 71
64210 FI ELD LABORATORY LS 1. 000 2500. 000 2500. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 4000. 000 4000. 00
64301 TRAFFI C CONTROL LS 1. 000 1000. 000 1000. 00
64313 TRAFFI C CONTROL, DRUMS DAYS  42395. 000 0. 180 7631. 10
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 12010. 000 0. 450 5404. 50
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 9940. 000 0. 100 994. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS  10050. 000 0. 150 1507. 50
64326 TRAFFI C CONTROL, SIGNS DAYS  19140. 000 0. 400 7656. 00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y 8170. 000 1. 200 9804. 00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 7465. 000 1.840 13735. 60
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1420. 000 2. 040 2896. 80
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 14678. 000 0. 270 3963. 06
64618 PVMI' MRKNG, CHANNELI ZI NG 8-IN L. F. 680. 000 0. 600 408. 00
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 1970. 000 0. 700 1379. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 111. 000 4.900 543. 90
64722 PVMI MRKNG, CROSSWALK, 12-1NCH L. F. 143. 000 3. 100 443. 30
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 13. 000 90. 000 1170. 00
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 8. 000 95. 000 760. 00
64778 PAVEMENT MARKI NG, CURB, EPOXY L.F. 495. 000 3. 350 1658. 25
64782 PAVEMENT MARKI NG CURB RAMP, E L.F. 30. 000 3. 150 94. 50
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 8. 000 50. 000 400. 00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 7335. 000 0. 280 2053. 80
64904 TEMP PVMI' MRKG, 4-1NCH, REMOVA L. F. 13090. 000 0. 890 11650. 10
64907 TEMP PVMI' MRKNG, CHANNELI ZI NG L. F. 140. 000 0. 600 84. 00
64908 TEMP PVMI' MRKG CHAN 8-1 N REMOV L. F. 920. 000 1. 800 1656. 00
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH 87.000 70. 000 6090. 00
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F 5725. 000 0. 550 3148. 75
65050 CONSTRUCTI ON STAKI NG, CABC L.F 5725. 000 0. 550 3148. 75
65055 CONSTRUCTI ON STAKING CURB, QU L.F 14300. 000 0. 690 9867. 00
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 9900. 000 9900. 00
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65085

65219
65221
65250
65306
65401
65402
65418
65425
65430
65522
65530
65557
65566
65570
65580
65585
65615

65702
65732
65733
65803
65826
65828
65829
65850

66501
66502
90004

90004

90004

90004

B- 37- 335

CONSTRUCTI ON STAKI NG, ELECTRI C
6999-03-73

NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 4 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
CTH N AND CTH NN

POLES, TYPE 2

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 20- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL MOUNTI NG HARDWA
CTH NN

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, MOVI NG PI ER

M SC

90004B, LI GHTI NG CONTROLLER, N
STA. 45450, 50' LT & ELECTRI CA
M SC

90004C, BRI DGE LI GHTI NG, STRUC
B-37-335

M SC

90004D, COMVBI NATION RAILING T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

LS 1
L. F. 717
L. F. 992
L. F. 552
EACH 16
EACH 6
EACH 2
EACH 2
EACH 6
EACH 2
L.F 177
L.F 953
L. F. 1565.
L. F. 2700.
L.F 19186.
L.F 1877.
L.F 1544.
LS 1
EACH 2
EACH 4.
EACH 2.
EACH 2.
EACH 7.
EACH 2.
EACH 2.
LS 1
L. F. 2743
L. F. 10
LS 1
LS 1
LS 1
LS 1.
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650
470
380
670
850
520

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
475.

000

. 100
12.
2500.

000

000

000

000

000

700.

25009.
4364.
1656.
6080.
2190.
960.
2000.
738.
480.
177.
1572.
735.
1026.
12854.
1595.
802.
680.

1720.
888.
480.

1300.

1848.
784.
728.
475.

3017.
120.
2500.

3000.

10300.

185000.

00

00

e
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LETTI NG DATE: 07/08/03
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DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708029

90005

90005

90005

90005

90008

90030

90030

90030

90030

90030

90030

90030

90030

90030

90031

90033

90034

STRUCTURE B- 37- 335

M SC

90005A, DECORATI VE BRI DGE POLE
LUM NAI RE, TYPE B

M SC

90005B, CONCRETE TRENCH DAM

M SC

90005C, REMOVI NG PULL BOX

M SC

90005D, SPECI AL SEALI NG FOR ST
SEVEER JO NTS AND CONNECTI ONS

M SC

90008A, PORTABLE CHANGEABLE
MESSAGE SI GN

M SC

90030A, CONSTRUCTI ON STAKI NG,
OPEN GRADED, NUMBER 2

M SC

90030B, REMOVI NG STORM SEVEER P
M SC

90030C, HES CONCRETE CURB AND
GQUTTER, 30-1NCH, TYPE D

M SC

90030D, HES CONCRETE CURB AND
GUTTER, 18-1NCH, TYPE D

M SC

90030E, PI PE RAI LI NG

M SC

90030F, REMOVI NG CABLE GUARD F
M SC

90030G, | NSTALLI NG CONDUI' T, 2-
M SC

90030H, STORM SEVEER, PVC, SDR
12-1 NCH

M SC

900301, STORM SEVER, PVC, SDR1
M SC

90031A, REMOVI NG SPLI T BLOCK R
WALL

M SC

90033A, PREPARATION FOR LAWN T
M SC

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

L. F.

CY.

REPORT OF ALL BI DS RECEI VED

30.

14.

90.

3556.

210.

705.

100.

220.

1010.

4549.

319.

103.

450.

9645.

7580.

000

. 000

. 000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

2764.

390.

200.

600.

50.

0.

12.

12.

75.

26.

29.

000

000

000

000

000

550

000

. 750

000

000

. 000

. 700

000

000

. 000

. 500

. 630

82920.

1950.

200.

8400.

4500.

1955.

2520.

6168.

1200.

16500.

1010.

12282.

8294.

2987.

900.

4822.

50255.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
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. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 07/08/03
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DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708029

90034

90035

90035

90319
90365
90465
90501
90502
90591
90616
90859
90035

90034A, SEDI MENT REMOVAL

M SC CY. 22695.
90034C, GRANULAR SUBBASE COURS

SPECI AL

M SC TON 1040.
90035A, WALLEYE SPAVWNI NG SURFA

MATERI AL

M SC TON 350.
90035B, CONTAM NATED SO L MANA

ABANDONI NG SEVER CY. 18.
QWP, BASE COURSES TON 32210.
PI LE REDRI VI NG EACH 5.
QW READY M XED CONC MASONRY F C. Y. 5805.
QW, BRDG STRGTH | NCENTI VE CON DOL 55728.
TEMPORARY COVER PLATES EACH 2
MARKER POSTS, FLEXI BLE, FOR CU EACH 12.
TRAFF SGNL CNTRLLER, FULLY ACT EACH 1.
M SC TON 33763.

90035C, SELECTED BORROW EXCAVA
CLEAR STONE

PROPCSAL TOTAL

000

000

000

000
000
000
000
000
. 000
000
000
000

12.

13.

28.

75.
. 300
100.

10.
. 000
100.
. 000
8600.
. 080

580

550

500

000

000
000

000

000

285503.

14092.

9975.

1350.
9663.
500.
58050.
55728.
200.
384.
8600.
272805.

9588936.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

10

00

86

e

CoLooeooo

. 000

. 000

000

000
000
000
000
000
000
000
000
000

e

CoLooeooo

LETTI NG DATE: 07/08/03

.00

.00

.00

e

coooooo000
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DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 153
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03
PROPCSAL: 20030708030
STATE PROJECT(S): 1079-08-61 LOCATI ON 41/ MONRCE COUNTY
I 90, 94 | NTERCHANGE, EASTBOUND
I 94
MONRCE

TYPE OF WORK: GENERAL AND | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: MATHY CONSTRUCTI ON COVPANY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20402 REMOVI NG ASPHALTI C SURFACE S.Y. 2569. 000 4.310 11072. 39 0. 000 0.00 0. 000 0.00
20411 REMOVI NG GUARDRAI L L. F. 2111.000 1. 000 2111.00 0. 000 0.00 0. 000 0.00
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 34. 000 20. 000 680. 00 0. 000 0. 00 0. 000 0.00
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000 500. 00 0. 000 0. 00 0. 000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 444,000 14. 480 6429. 12 0. 000 0. 00 0. 000 0. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2973. 000 9.700 28838. 10 0. 000 0.00 0. 000 0.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 450. 000 900. 00 0. 000 0.00 0. 000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2. 000 1800. 000 3600. 00 0. 000 0. 00 0. 000 0.00
61910 MOBI LI ZATI ON LS 1. 000 19480. 000 19480. 00 0. 000 0. 00 0. 000 0. 00
62815 SILT FENCE, DELIVERED L. F. 350. 000 1. 000 350. 00 0. 000 0.00 0. 000 0.00
62816 SILT FENCE, | NSTALLED L. F. 350. 000 1. 000 350. 00 0. 000 0.00 0. 000 0.00
62817 SILT FENCE MAI NTENANCE L.F. 350. 000 0. 050 17.50 0. 000 0. 00 0. 000 0. 00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2.000 150. 000 300. 00 0. 000 0. 00 0. 000 0.00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 200. 000 400. 00 0. 000 0.00 0. 000 0.00
63830 REMOVI NG SMALL SI GN SUPPCRTS  EACH 8. 000 20. 000 160. 00 0. 000 0.00 0. 000 0.00
64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS 20. 000 10. 000 200. 00 0. 000 0. 00 0. 000 0. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 2060. 000 0. 150 309. 00 0. 000 0. 00 0. 000 0.00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 100. 000 0. 500 50. 00 0. 000 0.00 0. 000 0.00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 200. 000 0. 100 20. 00 0. 000 0.00 0. 000 0.00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 80. 000 0. 100 8. 00 0. 000 0. 00 0. 000 0. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 170. 000 0.500 85. 00 0. 000 0. 00 0. 000 0.00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 3205. 000 0. 600 1923. 00 0. 000 0.00 0. 000 0.00
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L.F. 3600. 000 0. 750 2700. 00 0. 000 0.00 0. 000 0.00
64908 TEMP PVMI' MRKG CHAN 8-1 N REMOV L. F. 400. 000 1.700 680. 00 0. 000 0. 00 0. 000 0. 00
66501 SAW NG EXI STI NG PAVEMENT L.F. 26. 000 4.000 104. 00 0. 000 0. 00 0. 000 0. 00
90005 M SC EACH 8. 000 20. 000 160. 00 0. 000 0.00 0. 000 0.00

90005A FLEXI BLE DELI NATOR POST
90035 M SC TON 722.000 66. 240 47825. 28 0. 000 0. 00 0. 000 0. 00

90035A ASPHALTI C SURFACE,
HI GH TRAFFI C VOLUME AREAS



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708030

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1
UNI'T
Bl D PRI CE

Bl DDER NO 2
UNI'T
BI D PRI CE

PAGE: 154

LETTI NG DATE: 07/08/03

90329 GRADE, SHAPE & FI Nl SH FOR BEAM EACH
90621 REMOVE AND RESET STEEL PLATE B L. F.

2.000
126. 000

PROPCSAL TOTAL. . .....

300. 000
6. 900

600. 00
869. 40

130721.79

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708031

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 155

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL3CONSTRUCTI ON AND ASPHALTI C SURF

ESTI MATED
QUANTI TY

6850
234420
1

1

1

STATE PRQJECT(S): 5071-02- 61
5181- 03- 60
5550- 05- 61
5555- 02- 61
5820- 01- 61
BIDDER NO 1: FAHRNER ASPHALT SEALERS, 61 NC.
BIDDER NO 2: SCOTT CONSTRUCTI ON, 51 NC. 60
| TEM
NUVBER | TEM DESCRI PTI ON UNIT
40801 AGGREGATE FOR SEAL COAT COVER C.Y.
40806 ASPHALTI C MATERI AL FOR SEAL CO GAL.
61802 NMAINT AND REPAI R OF HAUL ROADS LS
5071- 02- 61
61803 MAINT AND REPAI R OF HAUL ROADS LS
5181- 03- 60
61804 NMAINT AND REPAI R OF HAUL ROADS LS
5550- 05- 61
61805 MAINT AND REPAI R OF HAUL ROADS LS
5555- 02- 61
61806 MAINT AND REPAI R OF HAUL ROADS LS
5730- 05- 67
61807 MAINT AND REPAI R OF HAUL ROADS LS
5820- 01- 61
61808 MAINT AND REPAI R OF HAUL ROADS LS
5865- 09- 63
61809 MAINT AND REPAI R OF HAUL ROADS LS
7925- 01- 60
61910 MOBI LI ZATI ON LS
64302 TRAFFI C CONTROL, PRQJECT LS
5071- 02- 61
64303 TRAFFI C CONTROL, PROJECT LS
5181- 03- 60
64304 TRAFFI C CONTROL, PRQJECT LS
5550- 05- 61
64305 TRAFFI C CONTROL, PROJECT LS
5555- 02- 61
64306 TRAFFI C CONTROL, PROQJECT LS

5730- 05- 67

000

. 000

. 000

. 000

. 000

. 000

. 000
. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

62000
2500

2500

2500

2500

2500

. 000

. 000

. 000

. 000

. 000

. 000

000
000

000

000

000

000

LETTI NG DATE: 07/08/03

LOCATI ON 12/ CRAWFORD COUNTY
SEALCOAT PRQIECTS
VAR STH
VAR COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
AMOUNT BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
205500. 00 34. 000 232900. 00 0. 000 0.00
257862. 00 1. 300 304746. 00 0. 000 0. 00
1.00 1. 000 1.00 0. 000 0. 00
1.00 1. 000 1.00 0. 000 0.00
1.00 1. 000 1.00 0. 000 0. 00
1.00 1. 000 1.00 0. 000 0.00
1.00 1. 000 1.00 0. 000 0. 00
1.00 1. 000 1.00 0. 000 0.00
1.00 1. 000 1.00 0. 000 0. 00
1.00 1. 000 1.00 0. 000 0.00
62000. 00 135127. 000 135127. 00 0. 000 0. 00
2500. 00 6933. 600 6933. 60 0. 000 0. 00
2500. 00 3944. 400 3944. 40 0. 000 0.00
2500. 00 4707. 600 4707. 60 0. 000 0. 00
2500. 00 1782. 000 1782. 00 0. 000 0.00
2500. 00 5598. 000 5598. 00 0. 000 0.00



DATE 07/ 08/ 03
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708031

REPORT OF ALL BI DS RECEI VED

| TEM ESTI MATED

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY

64307 TRAFFI C CONTROL, PRQIJECT LS 1. 000
5820-01- 61

64308 TRAFFI C CONTROL, PRQIECT LS 1. 000
5865-09- 63

64309 TRAFFI C CONTROL, PRQIJECT LS 1. 000
7925-01- 60

64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 900900. 000

64706 PVMI MRKNG, STOP LINE, 12-1NCH L.F. 105. 000

64902 TEMP PVMI' MRKG, 4-1NCH, REFLEC L.F. 357400. 000

64921 TEMP PVMI' MRKNG, RAI SED MARKER EACH 2800. 000

PROPCSAL TOTAL. . .....

Bl DDER NO 1

UNI'T

Bl D PRI CE

2500.

2500.

2500.

ropoO

000

000

000

123

. 500
. 038

000

110810.
472.
13581.
2800.

673034.

Bl DDER NO 2

UNI'T
BI D PRI CE

4580.

9223.

8714.

roprO

400

200

400

124

. 500
. 038

500

111711.
472.
13581.
4200.

848229.

PAGE:

156

LETTI NG DATE: 07/08/03

Bl DDER NO 3
UNI'T

BI D PRI CE

cooo

000

. 000
. 000
. 000

000

e

e

eeoo



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20030708032

61804

61910
64302

64303
64304
64602

64902
64921

STATE PRQJECT(S): 5112-04-60
5731- 06- 62
5790- 02- 62

EER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

LOCATI ON

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

FAHRNER ASPHALT SEAL
SCOTT CONSTRUCTI ON,

N

AGGREGATE FOR SEAL COAT COVER

ERS
I NC.

CY
ASPHALTI C MATERI AL FOR SEAL CO GAL.

MAI NT AND REPAI R OF HAUL ROADS LS

5112-04- 60

MAI NT AND REPAI R OF HAUL ROADS LS

5731-06- 62

MAI NT AND REPAI R OF HAUL ROADS LS

5790-02- 62

MOBI LI ZATI ON

TRAFFI C CONTROL, PRQIECT
5112-04- 60

TRAFFI C CONTROL, PRQIECT
5731- 06- 62

TRAFFI C CONTROL, PRQIECT
5790-02- 62

PAVEMENT MARKI NG 4-1NCH, EPOX
TEMP PVMI' MRKG, 4-1 NCH, REFLEC

TEMP PVMI' MRKNG, RAI SED MARKE

LS
LS

LS

LS

R

L. F.
L. F.
EACH

I NC.

ESTI MATED
QUANTI TY

2770
94000
1

1

1

[N

1
1
464800

171500.
1165.

PROPCSAL TOTAL

000

. 000
. 000

000
000
000

000
000

Bl DDER NO 1
UNI'T
BI D PRI CE AMOUNT

30. 000 83100. 00
1.100 103400. 00

1. 000 1.00

1. 000 1.00

1. 000 1.00
33000. 000 33000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
0.123 57170. 40

0. 045 7717.50

1. 000 1165. 00
300555. 90

PAGE:

157

LETTI NG DATE: 07/08/03

12/ CRAWFORD COUNTY
SEALCOAT PRQIECTS
VAR HWY

CRAWFORD, VERNON COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE AMOUNT
35. 250 97642. 50
1. 300 122200. 00
1. 000 1.00
1. 000 1.00
1. 000 1.00
51776. 000 51776. 00
3880. 800 3880. 80
12975. 600 12975. 60
8905. 200 8905. 20
0.124 57635. 20
0. 045 7717.50
1.500 1747.50
364483. 30

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708033

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

LOCATI ON 27/ JACKSON

PAGE: 158

LETTI NG DATE: 07/08/03

COUNTY
SEALCOAT PRQIECTS

VARI QUS H GHWAYS

D5 VAR COUNTY

STATE PRQJECT(S): 5134-03-61
5140- 03- 62
7132- 04- 64
7520- 00- 61
TYPE OF WORK: GENERALBCONSTRUCTI ON AND ASPHALTI C SURF
BIDDER NO 1: FAHRNER ASPHALT SEALERS, | NC.
BIDDER NO 2: SCOTT CONSTRUCTI ON, | NC.
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUVBER | TEM DESCRI PTI ON UNT  QUANTITY BID PRICE AMOUNT
40801 AGGREGATE FOR SEAL COAT COVER C.Y. 3855. 000 33.100  127600. 50
40806 ASPHALTI C MATERI AL FOR SEAL CO GAL. 132200.000 1.100  145420. 00
61802 NMAINT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000 1.00
5134- 03- 61
61803 MAINT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000 1.00
5140- 03- 62
61804 NMAINT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000 1.00
7132- 04- 64
61805 MAINT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000 1.00
7520- 00- 61
61806 MAINT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000 1.00
7580- 02- 60
61910 MOBI LI ZATI ON LS 1. 000 5000. 000 5000. 00
64302 TRAFFI C CONTROL, PROQJECT LS 1. 000 2500. 000 2500. 00
5134- 03- 61
64303 TRAFFI C CONTROL, PROQJECT LS 1. 000 2500. 000 2500. 00
5140- 03- 62
64304 TRAFFI C CONTROL, PROJECT LS 1. 000 2500. 000 2500. 00
7132- 04- 64
64305 TRAFFI C CONTROL, PROQJECT LS 1. 000 2500. 000 2500. 00
7520- 00- 61
64306 TRAFFI C CONTROL, PROJECT LS 1. 000 2500. 000 2500. 00
7580- 02- 60
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 435800. 000 0.123  53603.40
64618 PVMI MRKNG, CHANNELIZING, 8-1N L.F. 1200. 000 0. 400 480. 00
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 4.000 490. 000 1960. 00
64706 PVMI MRKNG, STOP LINE, 12-1NCH L.F. 66. 000 4.800 316. 80
64902 TEMP PVMI MRKG 4-1NCH, REFLEC L.F. 155700. 000 0. 045 7006. 50
64921 TEMP PVMI MRKNG RAI SED MARKER EACH  1462. 000 1. 000 1462. 00

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
34. 200 131841. 00 0. 000 0.00
1. 300 171860. 00 0. 000 0. 00
1. 000 1.00 0. 000 0. 00
1. 000 1.00 0. 000 0.00
1. 000 1.00 0. 000 0. 00
1. 000 1.00 0. 000 0.00
1. 000 1.00 0. 000 0. 00
67359. 000 67359. 00 0. 000 0.00
6807. 000 6807. 00 0. 000 0.00
6267. 000 6267. 00 0. 000 0. 00
1718. 400 1718. 40 0. 000 0.00
6424. 800 6424. 80 0. 000 0. 00
5534. 400 5534. 40 0. 000 0.00
0.124 54039. 20 0. 000 0. 00
0. 400 480. 00 0. 000 0.00
490. 000 1960. 00 0. 000 0.00
4.800 316. 80 0. 000 0.00
0. 045 7006. 50 0. 000 0.00
1. 500 2193. 00 0. 000 0.00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 159
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03

PROPCSAL: 20030708033

PROPCSAL TOTAL....... 355354. 20 463812. 10 0.00



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708034

61804
61805
61910
64302
64303
64304
64305
64602
64902

64921
90034

90034

90042

STATE PROJECT( S)

CONTRACT AND ESTI MATE ENG NEER

5161-01-66
5163-09-60
5541- 06- 60
5543-02- 63

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

N

AGGREGATE FOR SEAL COAT COVER

FAHRNER ASPHALT SEALERS,
SCOTT CONSTRUCTI ON,

I NC.

CY.

ASPHALTI C MATERI AL FOR SEAL CO GAL.

MAI NT AND REPAI R

5161-01- 66

MAI NT AND REPAI R

5163-09-63

MAI NT AND REPAI R

5541- 06- 60

MAI NT AND REPAI R

MOBI LI ZATI ON

TRAFFI C CONTRCL,

5161-01- 66

TRAFFI C CONTRQL,

5163-09-63

TRAFFI C CONTRCL,

5541- 06- 60

TRAFFI C CONTRQL,

5543-02- 63

PAVEMENT MARKI NG 4-1NCH, EPOX
TEMP PVMI' MRKG, 4-1NCH, REFLEC
TEMP PVMI' MRKNG, RAI SED MARKER

M SC

OF HAUL

OF HAUL

OF HAUL

OF HAUL

PRQJECT

PRQJECT

PRQJECT

PRQJECT

ROADS LS

ROADS LS

ROADS LS

ROADS LS
LS
LS

90034C AGGREGATE FOR SEAL COAT
LI MESTONE, SPECI AL

M SC

90034D AGGREGATE FOR SEAL COAT
BLACK BO LER SLAG SPECI AL

M SC

90042A FOG SEAL

I NC.

ESTI MATED
QUANTI TY

4550.
216200.
1.

1.

[N

1.
1.
676400.
290900.

2780.
270.

1455.

4000.

. 000
. 000
. 000
. 000

. 000

000
000
000
000

000
000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

8000.

8000.

8000.

O OO

. 000

. 000
85000.
8000.

000
000

000

000

000

. 127
. 042
. 000
. 000

. 000

. 000

LOCATI ON 12/ CRAWFORD

159250.
237820.
1.

1.

1.

1.
85000.
8000.
8000.
8000.
8000.
85902.
12217.

2780.
10800.

72750.

8000.

00

PAGE: 160

LETTI NG DATE: 07/08/03

COUNTY
SEALCOAT PRQIECTS

STH 27 & STH 35
CRAWFORD, VERNON COUNTY

Bl DDER NO 2 Bl DDER NO 3

UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
36. 000 163800. 00 0. 000 0.00
1. 200 259440. 00 0. 000 0. 00
1. 000 1.00 0. 000 0. 00
1. 000 1.00 0. 000 0.00
1. 000 1.00 0. 000 0. 00
1. 000 1.00 0. 000 0.00
105662. 000 105662. 00 0. 000 0.00
13675. 200 13675. 20 0. 000 0. 00
2418. 000 2418. 00 0. 000 0.00
12021. 600 12021. 60 0. 000 0. 00
11258. 400 11258. 40 0. 000 0.00
0.127 85902. 80 0. 000 0. 00
0. 040 11636. 00 0. 000 0. 00
1.500 4170. 00 0. 000 0.00
13. 000 3510. 00 0. 000 0.00
40. 000 58200. 00 0. 000 0.00
1. 000 4000. 00 0. 000 0.00



DATE 07/ 08/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 161
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 07/08/03

PROPCSAL: 20030708034

PROPCSAL TOTAL....... 706524. 60 735698. 00 0.00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708037

STATE PRQJECT(S): 1190- 00- 87
1191- 00- 73

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

R NO 1 LUNDA CONSTRUCTI ON COVPANY
R NO 2 HOFFMAN CONSTRUCTI ON COVPANY
R NO 3 MCCABE CONSTRUCTI ON, | NC.
R NO 4 EDWARD KRAEMER & SONS, | NC.
R NO 5 ST. JOSEPH CONST CO., I NC. & ST. JOSEPH CONT
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA 23. 000
GRUBBI NG STA 23. 000
REMOVI NG ASPHALTI C SURFACE S Y. 95. 000
REMOVI NG CURB AND GUTTER L.F. 522. 000
REMOVI NG CONCRETE SI DEWALK S Y. 12. 000
COMMON EXCAVATI ON C Y. 107571.000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-18-172
STRUCTURE BACKFI LL CY. 690. 000
FI' NI SHI NG ROADWAY LS 1. 000
OBLI TERATI NG OLD ROAD STA 8. 000
CRUSHED AGGREGATE BASE COURSE TON 21112. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 1207. 000
QWP, ASPHALTI C M XTURE TON 9405. 000
ASPHALTI C MATERI AL FOR PLANT M TON 571. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 851. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 8604. 000
DENSI TY | NCENTI VE, ASPHALTI C C DOL 5000. 000
ASPHALTI C SURF, DRI VEWAYS & FI TON 50. 000
CONCRETE PAVEMENT, 6-1 NCH S Y. 22.000
CONCRETE PAVEMENT APPROACH SLA S. Y. 265. 000
CONCRETE MASONRY, BRI DGES CY. 971. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 1655. 000
PRESTRESSED G RDER, | TYPE, 45 L.F. 1938. 750
HI GH STRENGTH BAR STEEL REINF. LB. 92500. 000
COATED Hl GH STR BAR STL REINF, LB. 95490. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000

. 420
. 480

LOCATI ON 18/ EAU CLAI RE

USH 53
EAU CLAI RE

Bl DDER NO 2
UNI'T
BI D PRI CE

0. 420
0. 480

COUNTY
CI TY ALTOONA, 10TH ST, EAU CLAI RE -

PAGE:

162

LETTI NG DATE: 07/08/03

CHI PPEVA
Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
297. 000 6831. 00
297. 000 6831. 00
2.000 190. 00
2.000 1044. 00
6. 000 72.00
2.400 258170. 40
5000. 000 5000. 00
6. 250 4312.50
2000. 000 2000. 00
310. 000 2480. 00
8.910 188107. 92
2.330 2812. 31
1.620 15236. 10
205. 000 117055. 00
46. 830 39852. 33
44.510 382964. 04
1. 000 5000. 00
89. 510 4475. 50
36. 000 792. 00
96. 000 25440. 00
345. 000 334995. 00
1.500 2482. 50
103. 000 199691. 25
0. 420 38850. 00
0. 480 45835. 20



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708037

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B-18-172

CIP CONC PILING DELIV & DRIVE L. F
RUBBERI ZED MEMBRANE WATERPROOF S. Y.
APRON ENDWALLS FOR CULVERT PI P EACH
TEMPORARY CULVERT PIPE, 24-INC L. F
RCCP, CL 111, 18-1NCH L.F
RCCP, CL 111, 30-1NCH L. F.
RCCP, APRON ENDWALLS, 12-1NCH EACH
RCCP, APRON ENDWALLS, 15-1NCH EACH

RCCP, APRON ENDWALLS, 18-1NCH EACH
RCCP, APRON ENDWALLS, 24-1NCH EACH
RCCP, APRON ENDWALLS, 30-1NCH EACH
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE CURB AND GUTTER, 36-1 L.F.
CONCRETE Sl DEWALK, 5-1 NCH S. F.
SLOPE PAVI NG, CRUSHED AGGREGAT S.Y.
Rl PRAP CY.
HEAVY RI PRAP CY.
REINF CONC PIPE, CLASS 111, SS L.F.
REI NF CONC PIPE, CLASS 111, SS L.F.
REI NF CONC PIPE, CLASS 111, SS L.F.
REINF CONC PIPE, CLASS 111, SS L.F.
MANHOLES, TYPE 1 CH
MANHOLES, TYPE 3 EACH
I NLETS, TYPE 3 EACH
I NLETS, TYPE 8 EACH
MANHOLE COVERS, TYPE J EACH
I NLET COVERS, TYPE HS EACH
I NLET COVERS, TYPE H EACH
I NLET COVERS, TYPE MS EACH
Pl PE UNDERDRAI N, 6-1 NCH L.F

Pl PE UNDERDRAI N, UNPERFORATED, L. F.
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F.
ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSORB T EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1288:

2506.

196.

132.

25.
. 000
. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

60.

400

. 000

6200.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

60.
400.

. 000
. 000
. 000
. 500
. 500
. 000
. 000

1380.
81068.
4433.
29750.
12600.
6358.
990.
23184.
15240.
85204.
8418.
18000.
8000.
19000.
1200.
6270.
990.
11550.
300.
980.
200.
3762.
287.
240.
6800.

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 3

UNI'T
BI D PRI CE

60.

400

3170

10

1550

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000

6200.



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708037

| TEM

NUMBER

| TEM DESCRI PTI ON

MOBI LI ZATI ON

WATER

TOPSA L

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPCORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20

SEEDI NG M XTURE NO 30

SEEDI NG M XTURE NO 40
WATERI NG SCDDED AREAS

LAWN SOD

WOOD POSTS, 4X6-1NCH X 12-FT
WOCD PCGSTS, 4X6-1 NCH X 14-FT
SIGNS, TYPE ||, REFLECTIVE
REMOVI NG SI GNS, TYPE 11

REMOVI NG SVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE A

TRAFFI C CONTROL, PRQIECT
1190- 00- 87

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR

CONTRACT AND ESTI MATE ENG NEER

grrgonggtorony

QTR

DAYS
DAYS
DAYS
S.Y
S.Y
S.Y

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

9700. 000

5706. 000
7536. 000
6114. 000
160. 000
681. 000
25. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

100.

. 500

. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
67500. 000 67500. 00
12. 000 2640. 00
0.500 35598. 00
0.500 2042. 00
0. 080 6564. 00
0. 780 2301. 00
0.780 2301. 00
0. 010 59. 00
300. 000 1200. 00
200. 000 800. 00
0. 400 5600. 00
0. 400 5600. 00
70. 000 70. 00
25. 000 750. 00
3. 150 1102. 50
3. 150 1102. 50
75. 000 150. 00
24.000 1584. 00
1.250 2500. 00
3. 200 6400. 00
3.790 379. 00
4.150 747.00
15. 000 14340. 00
2.150 20855. 00
55. 000 55. 00
48. 000 1584. 00
16. 000 4256. 00
30. 000 30. 00
25. 000 25.00
5000. 000 5000. 00
1000. 000 1000. 00
0. 500 2853. 00
0. 200 1507. 20
0. 400 2445. 60
3. 000 480. 00
2. 000 1362. 00
5. 000 125.00

Bl DDER NO 3

UNI'T
BI D PRI CE

100.

eeRrPrOOOOOO

. 500

. 500



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708037

| TEM
NUMBER

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI MRKNG, CROSSWALK, 12-1NCH
PAVEMENT MARKI NG, CURB, EPOXY

PAVEMENT MARKI NG, CURB RAMP, E
NONMETALLI C CONDUI T, SCHEDULE

PULL BOXES, STEEL, 24X36-1NCH

SAW NG EXI STI NG PAVEMENT

M SC

90004A, TUBULAR RAI LI NG SPECI

STRUCTURE B-18-172

M SC

90004B, STEEL PI PE RAI LI NG ST
B-18-172

M SC

90004C, UTILITY RECORD DOCUMEN
M SC

90004D, RELOCATE WATERMAI N

M SC

90005A, HYDRANT PACKAGE

M SC

90005B, 8-1NCH GATE VALVE

M SC

90005C, PLUG 8-1 NCH WATERNAI N

M SC

90005D, 12.25 DEG BEND, 8-1NCH
| RON WATERMVAI N

M SC

90005E, 22.5 DEG BEND, 8-1NCH

| RON WATERMAI N

M SC

90005F, 45 DEG BEND, 8-1NCH DU
WATERMAI N

M SC

90005G, CONNECT TO EXI STI NG WA
M SC

90005H, 8-1NCH TEE, DUCTILE IR

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY
L. F. 11153. 000
L. F. 130. 000
L. F. 120. 000
L. F 368. 000
L. F. 83. 000
L. F. 98. 000
L. F. 1122. 000
EACH 7.000
L. F. 230. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
EACH 2.000
EACH 5. 000
EACH 3. 000
EACH 7.000
EACH 6. 000
EACH 2.000
EACH 2.000
EACH 2.000

Bl DDER NO 1

UNI'T
Bl D PRI CE

w
©
MNONNMNWNAOO

36000.

17000.

200.

200.

2785.

750.

140.

180.

260.

280.

300.

300.

000

000

000

000

000

000

000

000

000

000

000

17000.

200.

200.

5570.

3750.

420.

1260.

1560.

560.

600.

600.

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

w
©
WONNMNWNAOO

36000.

17000.

200.

200.

2800.

750.

140.

180.

260.

280.

300.

300.

000

000

000

000

000

000

000

000

000

000

000

17000.

200.

200.

5600.

3750.

420.

1260.

1560.

560.

600.

600.

PAGE:

LETTI NG DATE: 07/08/03

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

w
[{e]
NONNWNROO

36000.

17000.

500.

775.

2450.

725.

100.

175.

175.

175.

515.

300.

000

000

000

000

000

000

000

000

000

000

000

17000.

500.

775.

4900.

3625.

300.

1225.

1050.

350.

1030.

600.

00

00

00

00

00

00

00

00

00

00

00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708037

90005

90005
90005
90030
90030
90031
90033
90501
90502
90590
90616

90994
90995

WATERMAI N

M SC EACH
90005J, ELBOW 8-1NCH DUCTI LE
WATERVAI N

M SC EACH
90005K, JUNCTION BOXES, 16 X 1

M SC EACH
90005L, JUNCTI ON BOXES, 18 X 6

M SC L. F.
90030A, 8-1NCH DUCTI LE | RON WA

M SC L. F
90030AA TREATED TI MBER RUB RAI

M SC S. F.
90031A, TEMPORARY SHORI NG

M SC S Y.

90033A, PAI NTI NG CONCRETE, STR
B-18-172

QW READY M XED CONC MASONRY F C. Y.
QWP, BRDG STRGTH | NCENTI VE CON DOL
Pl PE GRATES EACH
MARKER POSTS, FLEXI BLE, FOR CU EACH
ON- THE-JOB TRAI NI NG, ASP-1T &R HRS
ON- THE- JOB TRAI NI NG ASP- 1T APP HRS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

2.

1.
1809.
145.
1120.
1115.
971.
9710.
3.

10.
1000.

200

PROPCSAL TOTAL

. 000

000
000
000
000
000
000
000
000
000
000

000
. 000

280.

760.

600.

23.

19.

000

000

000

000

. 500

000

. 000

. 000
. 000
700.

35.
. 000
. 000

000
000

280.

1520.
600.
41607.
507.
21280.
6690.
4855.
9710.
2100.
350.
5000.
1000.

2489367.

00

00

00

00

50

00

00

280.

760.

600.

23.

19.

000

000

000

000

. 250

000

. 000

. 000
. 000
700.

32.
. 000
. 000

000
000

280.

1520.
600.
41607.
616.
21280.
6690.
4855.
9710.
2100.
320.
5000.
1000.

2496054.

PAGE:

166

LETTI NG DATE: 07/08/03

00

00

00

00

25

00

00

185.

760.

600.

20.

19.

000

000

000

250

. 500

000

. 000

. 000
. 000
725.

35.
. 000
. 000

000
000

185.

1520.
600.
36632.
507.
21280.
6690.
4855.
9710.
2175.
350.
5000.
1000.

2511331.

00

00

00

25

50

00

00



DATE 07/ 08/ 03

CERTI FI ED BY-
CONTRACT AND ESTI MATE ENG NEER

TI TLE-

PROPCSAL: 20030708037

Bl DDER NO
Bl DDER NO
Bl DDER NO
Bl DDER NO
Bl DDER NO

| TEM
NUMBER

GRUBBI NG

REMOVI NG ASPHALTI C SURFACE
REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEWALK
COVMMON  EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B-18-172

STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

OBLI TERATI NG OLD ROAD .
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE
ASPHALTI C VATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTI C C DOL
ASPHALTI C SURF, DRI VEWAYS & FI
CONCRETE PAVEMENT, 6-1 NCH
CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER,
HI GH STRENGTH BAR STEEL REI NF
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE
B-18-172

CIP CONC PILING DELIV & DRI VE
RUBBERI ZED MEMBRANE WATERPROOF
APRON ENDWALLS FOR CULVERT PI P

LUNDA CONSTRUCTI ON COVPANY
HOFFMAN CONSTRUCTI ON' COVPANY

MCCABE CONSTRUCTI ON,

EDWARD KRAEMER & SONS
ST. JOSEPH CONST CO., | NC. & ST. JOSEPH CONT

TYPE, 45

I NC.
I NC.

TON

TON
TON

FOO0nn-
n<<=<<2

LB.
LB.
EACH
EACH

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRI CE
23. 000 175. 000
23. 000 175. 000
95. 000 5. 000
522. 000 2. 800
12. 000 6. 500
107571. 000 1. 660
1. 000 13000. 000
690. 000 15.720
1. 000 2000. 000
8. 000 285. 000
21112. 000 8. 400
1207. 000 2.330
9405. 000 1.620
571. 000 205. 000
851. 000 46. 830
8604. 000 44.510
5000. 000 1. 000
50. 000 89. 510
22.000 36. 000
265. 000 96. 000
971. 000 347.120
1655. 000 2. 300
1938. 750 93. 000
92500. 000 0. 550
95490. 000 0. 620
56. 000 85. 000
33. 000 335. 000
1695. 000 39. 000
26. 000 35. 000
2. 000 270. 000

Bl DDER NO 5

UNI'T
BI D PRI

CE

LETTI NG DATE: 07/08/03

AMOUNT

ceeoooe

COOOOLLLOOLELO0OO000R

ceee

PAGE:

Bl DDER NO 6
UNI'T
Bl D PRI CE

COOOOLLLOOLELOOOO000R

eee



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708037

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
52084 TEMPORARY CULVERT PI PE, 24-INC L. F
52203 RCCP, CL Ill, 18-1NCH L.F
52207 RCCP, CL 111, 30-1NCH L.F
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH
52261 RCCP, APRON ENDWALLS, 15-1NCH EACH
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH
60133 CONCRETE CURB AND GUTTER, 30-1 L.F
60170 CONCRETE CURB AND GUTTER, 36-1 L.F
60205 CONCRETE S| DEWALK, 5-1 NCH S. F
60405 SLOPE PAVI NG, CRUSHED AGGREGAT S.Y.
60601 RI PRAP cCY
60602 HEAVY RI PRAP CY
60825 REINF CONC PIPE, CLASS IIl, SS L.F
60826 REINF CONC PIPE, CLASS IIl, SS L.F
60829 REINF CONC PIPE, CLASS IIl, SS L.F
60831 REINF CONC PIPE, CLASS IIl, SS L.F
61110 MANHOLES, TYPE 1 EACH
61112 MANHOLES, TYPE 3 EACH
61122 | NLETS, TYPE 3 EACH
61123 | NLETS, TYPE 8 EACH
61151 MANHOLE COVERS, TYPE J EACH
61156 | NLET COVERS, TYPE H S EACH
61167 | NLET COVERS, TYPE H EACH
61170 | NLET COVERS, TYPE M5 EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L.F
61211 PI PE UNDERDRAI N, UNPERFORATED, L.F
61407 STEEL THRI E BEAM STRUCTURE APP L. F
61408 STEEL PLATE BEAM GUARD, CLASS L.F
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61910 MOBI LI ZATI ON LS
62401 WATER MGAL
62501 TOPSO L S.Y
62505 SALVAGED TOPSO L S.Y
62702 MJILCH NG S.Y
62815 SILT FENCE, DELI VERED L.F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
200. 000 29. 000
54. 000 30. 000
146. 000 48. 000
10. 000 430. 000
1. 000 470. 000
2.000 530. 000
2.000 620. 000
3. 000 680. 000
10695. 000 7.500
392. 000 11.500
11900. 000 2. 650
900. 000 16. 440
187. 000 27.500
15. 000 42.000
1288. 000 24.000
762. 000 27.000
2506. 000 35. 000
183. 000 48. 000
15. 000 1150. 000
4.000 2580. 000
38. 000 520. 000
1. 000 1600. 000
19. 000 280. 000
3. 000 380. 000
35. 000 380. 000
1. 000 260. 000
196. 000 15. 000
40. 000 15. 000
132. 000 30. 000
25. 000 10. 000
4. 000 65. 000
4.000 1550. 000
1. 000 62540. 000
220. 000 15. 000
71196. 000 1.520
4084. 000 0. 750
82050. 000 0. 080
2950. 000 0. 500

Bl DDER NO 5

UNI'T

BI D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 100
. 100
. 080
. 500

AMOUNT

PAGE:

168

LETTI NG DATE: 07/08/03

Bl DDER NO 6

UNI'T
Bl D PRI

COLOOOOROO0LLO0OLO000O00000000C000000

CE

COLOOOOLOO00LLO0OLO000O0000000000000000



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708037

| TEM

NUMBER

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C

TEMPORARY DI TCH CHECKS, DELI VE

TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20
SEEDI NG M XTURE NO 30
SEEDI NG M XTURE NO. 40
WATERI NG SCDDED AREAS

LAWN SCD

WOCD PCOSTS, 4X6-1NCH X 12-FT
WOOD POSTS, 4X6-1NCH X 14-FT
SIGNS, TYPE ||, REFLECTIVE
REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE A
TRAFFI C CONTROL, PRQIECT
1190- 00- 87

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT

TRAFFI C CONTROL, SI GNS

GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI MRKNG, CROSSWALK, 12-1NCH

PAVEMENT MARKI NG CURB, EPOXY

PAVEMENT MARKI NG CURB RAMWP, E

CONTRACT AND ESTI MATE ENG NEER

rrrrerrooon
TmmTmTNTh<<<

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE
2950. 000 0. 750
5900. 000 0.010
4.000 1. 000
4.000 1. 000
14000. 000 0. 400
14000. 000 0. 450
1. 000 100. 000
30. 000 23. 540
350. 000 3. 000
350. 000 3. 000
2. 000 40. 000
66. 000 22.220
2000. 000 1. 410
2000. 000 2.790
100. 000 3.790
180. 000 4.100
956. 000 9. 000
9700. 000 2.000
1. 000 45. 000
33. 000 46. 000
266. 000 17. 050
1. 000 50. 000
1. 000 50. 000
1. 000 275. 000
1. 000 1000. 000
5706. 000 0. 500
7536. 000 0. 200
6114. 000 0. 400
160. 000 2.550
681. 000 1.790
25. 000 3.500
11153. 000 0. 240
130. 000 0. 500
120. 000 4. 600
368. 000 2.500
83. 000 3. 200
98. 000 2.900

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

NWONROOWRPWOOO

500

900

AMOUNT

PAGE:

LETTI NG DATE: 07/08/03

Bl DDER NO 6

UNI'T
Bl D PRI

COOOOOLLOOLLLO0LLL0OL0000

CELeLLooeLL000e

CE

COOOOOLRLOOLLLO0LLL00L0000

CELeLLoLooeLL000e



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708037

| TEM

NUMBER

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

NONMETALLI C CONDUI T, SCHEDULE

PULL BOXES, STEEL, 24X36-1NCH

SAW NG EXI STI NG PAVEMENT

M SC

90004A, TUBULAR RAI LI NG, SPECI

STRUCTURE B-18-172

M SC

90004B, STEEL PI PE RAILING ST
B-18-172

M SC

90004C, UTILITY RECORD DOCUMEN
M SC

90004D, RELOCATE WATERMAI N

M SC

90005A, HYDRANT PACKAGE

M SC

90005B, 8-1NCH GATE VALVE

M SC

90005C, PLUG 8-1 NCH WATERMAI N

M SC

90005D, 12.25 DEG BEND, 8-1NCH
| RON WATERMAI N

M SC

90005E, 22.5 DEG BEND, 8-1NCH

| RON WATERMVAI N

M SC

90005F, 45 DEG BEND, 8-1NCH DU
WATERVAI N

M SC

90005G, CONNECT TO EXI STI NG WA
M SC

90005H, 8-1NCH TEE, DUCTILE IR
WATERVAI N

M SC

90005J, ELBOW 8-1NCH DUCTI LE

WATERVAI N

M SC

90005K, JUNCTI ON BOXES, 16 X 1

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI' T

UNI T QUANTITY BID PRICE

L. F. 1122. 000 2.700
EACH 7.000 390. 000
L.F. 230. 000 2. 440
LS 1. 000 45000. 000
LS 1. 000 19000. 000
LS 1. 000 200. 000
LS 1. 000 200. 000
EACH 2.000 2785. 000
EACH 5. 000 750. 000
EACH 3. 000 140. 000
EACH 7.000 180. 000
EACH 6. 000 260. 000
EACH 2.000 280. 000
EACH 2.000 300. 000
EACH 2.000 300. 000
EACH 1. 000 280. 000
EACH 2.000 760. 000

200.

200.

5570.

3750.

420.

1260.

1560.

560.

600.

600.

280.

1520.

.00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 5

UNI'T

BI D PRI CE

17000.

200.

200.

2750.

750.

140.

180.

260.

280.

300.

300.

280.

760.

000

000

000

000

000

000

000

000

000

000

000

000

000

200.

200.

5500.

3750.

420.

1260.

1560.

560.

600.

600.

280.

1520.

LETTI NG DATE: 07/08/03

AMOUNT

.00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708037

| TEM

NUMBER

90005
90030
90030
90031
90033
90501
90502
90590
90616

90994
90995

| TEM DESCRI PTI ON UNIT
M SC EACH
90005L, JUNCTI ON BOXES, 18 X 6
M SC L.F
90030A, 8-1NCH DUCTI LE | RON WA
M SC L.F
90030AA TREATED Tl MBER RUB RAl
M SC S. F
90031A, TEMPORARY SHORI NG
M SC S.Y

90033A, PAI NTI NG CONCRETE, STR
B-18-172

QW READY M XED CONC MASONRY F C. Y.
QW, BRDG STRGTH | NCENTI VE CON DOL
Pl PE GRATES EACH
MARKER POSTS, FLEXIBLE, FOR CU EACH
ON- THE-JOB TRAI NI NG, ASP-1T &R HRS
ON- THE-JOB TRAI NI NG ASP- 1T APP HRS

REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL

Bl DDER NO 4
ESTI MATED UNI' T

QUANTITY BID PRICE AMOUNT
1. 000 600. 000 600. 00
1809. 000 23. 000 41607. 00
145. 000 3. 500 507. 50
1120. 000 17. 240 19308. 80
1115. 000 7.650 8529. 75
971. 000 9. 000 8739. 00
9710. 000 1. 000 9710. 00
3. 000 700. 000 2100. 00
10. 000 35. 000 350. 00
1000. 000 5. 000 5000. 00
200. 000 5. 000 1000. 00
....... 2540204. 81

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5
UNI'T
BI D PRI CE

600. 000
23. 000
3. 500
19. 000
6. 000
5. 000
1. 000
700. 000
35. 000

5. 000
5. 000

LETTI NG DATE: 07/08/03

AMOUNT

21280

6690

4855.
9710
2100

350.
5000
1000

2599845.

CeLeooo

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

. 000

. 000

000
000
000
000
000
000

o

CeLeooo



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708039

Bl DDER NO 1:

| TEM

NUMBER

STATE PROJECT(S):

CONTRACT AND ESTI MATE ENG NEER

7650-01- 70

7650-02-72

TYPE OF WORK:

ROSHELL ELECTRI C

| TEM DESCRI PTI ON

REMOVI NG CONCRETE SI DEWALK

FI NI SHI NG ROADVWAY

CONCRETE S| DEWALK, 4-1 NCH
MOBI LI ZATI ON

WOOD POSTS, 4X6-1NCH X 14-FT
WOCD PGSTS, 4X6-1NCH X 16-FT
WOCD PCOSTS, 4X6-1NCH X 18-FT
SIGNS, TYPE |1, REFLECTIVE
MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG ARROWS, TYPE
PVMI MRKNG, DI AGONAL, 8-1 NCH,
PVMI MRKNG, DI AGONAL, 12-1 NCH,
REMOVI NG PAVEMENT MARKI NGS, AR
REMOVI NG PAVEMENT MARKI NGS, WO
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 3-1 NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1NCH

LS

pgrororoorroooerrre
9 mmmmm 9 9 m T‘g 9 9 mmmmm

REPORT OF ALL BI DS RECEI VED

LOCATI ON

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
25. 000 5.910 147.75
1. 000 1182. 000 1182. 00
225. 000 3. 840 864. 00
1. 000 7468. 000 7468. 00
5. 000 59. 090 295. 45
13. 000 61. 450 798. 85
4. 000 70.910 283. 64
282. 250 21. 270 6003. 46
6. 000 177. 260 1063. 56
41. 000 29. 540 1211. 14
17.000 23. 640 401. 88
1. 000 2574. 000 2574. 00
20469. 000 0. 300 6140. 70
1848. 000 0. 950 1755. 60
8580. 000 0. 590 5062. 20
578. 000 7.680 4439. 04
3291. 000 2. 840 9346. 44
5. 000 106. 000 530. 00
65. 000 106. 000 6890. 00
4.000 177.000 708. 00
258. 000 2.950 761. 10
1001. 000 5. 320 5325. 32
5. 000 59. 000 295. 00
3. 000 89. 000 267. 00
385. 000 2.920 1124. 20
310. 000 5.280 1636. 80
370. 000 20. 070 7425. 90
439. 000 4.780 2098. 42
400. 000 13. 500 5400. 00
7.000 389. 000 2723. 00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

47/ Pl ERCE

COUNTY

RI VER FALLS, S MAIN ST

STH 29, 35

Pl ERCE COUNTY

Bl DDER NO 2

UN

T

BI D PRI CE

COLLOOOLOOOLLO0LLL00LO000RO000

COLLOOOLOOOLLO0LLO00LO000R0000

PAGE:
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LETTI NG DATE: 07/08/03

Bl DDER NO 3
UNI'T
BI D PRI CE

COLLOOOLOOOLLO0LLO00LO000L0000

C 0000000000000 0000000000000000



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708039

| TEM
NUMBER

90005

90005

90005

| TEM DESCRI PTI ON

CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2

CONC CNTRL CABI NET BASES, TYPE
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYPE UF CABLE, 2 CONDUCTCR, NO
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
MAI N STREET & FOSTER STREET I N
POLES, TYPE 2

POLES, TYPE 3

TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 20- FOOT

PEDESTRI AN PUSH BUTTONS

TRAFFI C SI GNAL MOUNTI NG HARDWA
MAI N STREET & FOSTER STREET I N
LUM NAI RES, UTILITY, 250 WATTS
LUMNR ARMS TRUSS TYP 4 1/2-IN
M SC

90004A EMERGENCY VEH CLE PREEM
(EVP)

M SC

90005A TRAFFI C SI GNAL FACES 3-
VERTI CAL, W TH LED MODULES SPE
M SC

90005B TRAFFI C SI GNAL FACES 5-
VERTICAL, WTH LED MODULES SP
M SC

90005C TRAFFI C SI GNAL FACES 3-
HORI ZONTAL, W TH LED MODULES
M SC

90005D TRAFFI C SI GNAL FACES 5-

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

000

000

. 000
. 000
. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

~
~

806.
1107.
332.
862.
189.
425.

286.
210.
6308.

638.

956.

632.

950.

POPOOOR O

000

000

000
000
000

000

000

000

000

286.

6308.
2552.

956.
1264

950.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

[eNoNe]

COLOOLLLO0L000

ceocooe

000

000

. 000
. 000
. 000

. 000

. 000

. 000

. 000

COLOOLLLO0L000

ceocooe

cee

PAGE:

LETTI NG DATE: 07/08/03

.00

.00

.00

Bl DDER NO 3

UNI'T
BI D PRI CE

[eNoNe]

COLOOLLLO0L000

coocooo

000

. 000

. 000
. 000
. 000

. 000

. 000

. 000

. 000

COOOOLLLOLoL000

ceocooe

cee

.00

.00

.00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708039

HORI ZONTAL, W TH LED MODULES

90005 M SC EACH
90005E PEDESTRI AN SI GNAL FACES
W TH LED MODULES SPECI AL

90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

4. 000

1. 000

PROPCSAL TOTAL. . .....

343. 000

8497. 000

1372. 00

8497. 00

120904. 07

PAGE: 174

LETTI NG DATE: 07/08/03

0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 00 0. 00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708040

STATE PRQJECT(S): 7894-03-70

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 175

REPORT OF ALL BI DS RECEI VED

LETTI NG DATE: 07/08/03

LOCATI ON 47/ Pl ERCE COUNTY
LI TTLE TRI MBELLE CREEK BRI DGE: B-47-175
CTH K

Pl ERCE COUNTY

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3: EDWARD KRAEMER & SONS, | NC.
BI DDER NO 4: LARSON CONSTRUCTI ON CO., I NC
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20101 CLEARI NG STA. 1. 000
20104 GRUBBI NG STA. 1. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 1. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
10+00
20412 REMOVI NG FENCE L.F. 450. 000
20501 COMMON EXCAVATI ON CY. 700. 000
20621 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000
B-47-175
20801 BORROW EXCAVATI ON CY. 1050. 000
21236 GRANULAR SUBBASE COURSE, 12-IN S.Y. 1350. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 650. 000
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 28. 000
41101 ASPHALTI C SURFACE TON 250. 000
50401 CONCRETE MASONRY, CULVERTS CY. 262. 000
B-47-175
50505 HI GH STRENGTH BAR STEEL REI NF. LB. 25370. 000
B-47-175
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 22.000
52067 APRON ENDWALLS FOR CULVERT PI P EACH 2.000
53007 CORR POLYETHYLENE CULVERT PI PE L. F. 50. 000
60602 HEAVY RI PRAP CY. 242.000
61601 WOVEN W RE FENCE L. F. 450. 000
61910 MOBI LI ZATI ON LS 1. 000
62505 SALVAGED TOPSO L S.Y. 1200. 000
62702 MJILCH NG S.Y. 1450. 000

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI T UNI T

BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
250. 000 250. 00 250. 000 250. 00 250. 000 250. 00
250. 000 250. 00 250. 000 250. 00 250. 000 250. 00
150. 000 150. 00 150. 000 150. 00 150. 000 150. 00
4800. 000 4800. 00 4800. 000 4800. 00 4800. 000 4800. 00
0. 500 225.00 0. 500 225.00 0. 500 225.00
5. 250 3675. 00 5. 250 3675. 00 5. 250 3675. 00
1750. 000 1750. 00 1250. 000 1250. 00 4165. 960 4165. 96
8. 500 8925. 00 8. 500 8925. 00 8. 500 8925. 00
3. 350 4522.50 3. 350 4522.50 3. 350 4522.50
500. 000 500. 00 500. 000 500. 00 500. 000 500. 00
10. 500 6825. 00 10. 500 6825. 00 10. 500 6825. 00
10. 000 280. 00 10. 000 280. 00 10. 000 280. 00
58. 000 14500. 00 58. 000 14500. 00 58. 000 14500. 00
283. 000 74146. 00 307. 000 80434. 00 263. 840 69126. 08
0. 660 16744. 20 0. 680 17251. 60 0.770 19534. 90
37. 650 828. 30 18. 000 396. 00 36. 000 792. 00
300. 000 600. 00 300. 000 600. 00 300. 000 600. 00
24. 000 1200. 00 24. 000 1200. 00 24. 000 1200. 00
32. 000 7744.00 32. 000 7744.00 32. 000 7744.00
4. 500 2025. 00 4. 500 2025. 00 4. 500 2025. 00
11500. 000 11500. 00 15200. 000 15200. 00  22292. 000 22292. 00
1. 500 1800. 00 1. 500 1800. 00 1. 500 1800. 00
0. 150 217.50 0. 150 217.50 0. 150 217.50



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20030708040

| TEM
NUMBER

| TEM DESCRI PTI ON

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL EA(

MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE HR
SAW NG EXI STI NG PAVEMENT

M SC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF ALL BI DS RECEI VED

90034A CONCRETE NMASONRY FOR CA

WALKWAY

COARSE AGGREGATE, SI ZE NO
2

TEMPORARY FENCI NG

ESTI MATED

UNI'T QUANTI TY
L. F. 470. 000
L. F. 470. 000
L. F 940. 000
CH 2.000

| EACH 1. 000
S.Y. 500. 000
S Y. 500. 000
CWI. 1. 000
LB 30. 000
LB. 30. 000
EACH 4.000
S. F. 12. 000
LS 1. 000
LS 1. 000
S.Y. 336. 000
S Y. 438. 000
L.F 44.000
CY 3. 000
CY. 56. 000
L. F. 430. 000

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T
Bl D PRI CE

900.

1148.
1075.

173829.

00

00

70

Bl DDER NO 2

UNI'T
BI D PRI CE

900.

1148.
1075.

183120.

PAGE:

176

LETTI NG DATE: 07/08/03

00

00

80

Bl DDER NO 3

UNI'T
BI D PRI CE

132.
1125.
1148,
1075.

184725.

00

00

14



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030708040

Bl DDER NO 1: RUZI C CONSTRUCTI ON CO., | NC.
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 3: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 4: LARSON CONSTRUCTI ON CO., | NC.
Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRICE
20101 CLEARI NG STA. 1. 000 250. 000
20104 GRUBBI NG STA 1. 000 250. 000
20335 REMOVI NG SMALL PI PE CULVERTS EACH 1. 000 150. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 4800. 000
10+00
20412 REMOVI NG FENCE L. F. 450. 000 0. 500
20501 COMVON EXCAVATI ON CY. 700. 000 5. 250
20621 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 1250. 000
B-47-175
20801 BORROW EXCAVATI ON CY. 1050. 000 8. 500
21236 GRANULAR SUBBASE COURSE, 12-IN S.Y. 1350. 000 3.350
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 650. 000 10. 500
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 28. 000 10. 000
41101 ASPHALTI C SURFACE TON 250. 000 58. 000
50401 CONCRETE MASONRY, CULVERTS cY. 262. 000 375. 000
B-47-175
50505 HI GH STRENGTH BAR STEEL REI NF. LB. 25370. 000 0. 800
B-47-175
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 22. 000 35. 000
52067 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 300. 000
53007 CORR PCLYETHYLENE CULVERT PIPE L. F. 50. 000 24. 000
60602 HEAVY RI PRAP cCY. 242. 000 32. 000
61601 WOVEN W RE FENCE L. F. 450. 000 4. 500
61910 MOBI LI ZATI ON LS 1. 000 13000. 000
62505 SALVAGED TOPSO L S. Y. 1200. 000 1. 500
62702 MJILCH NG S Y. 1450. 000 0. 150
62815 SILT FENCE, DELI VERED L. F. 470. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 470. 000 1. 000
62817 SI LT FENCE MAI NTENANCE L. F. 940. 000 0. 010
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2.000 125. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 50. 000
62822 EROSI ON MAT, DELI VERED, CLASS S.Y. 500. 000 0. 750

REPORT OF ALL BI DS RECEI VED
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DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708040

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE:

178

LETTI NG DATE: 07/08/03

Bl DDER NO 6
UNI'T
BI D PRI CE

ERCSI ON VAT,

I NSTALLED, CLASS

FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY
SEEDI NG M XTURE NO. 20

WOCD PCOSTS, 4X4-1NCH X 10- FT.
SIGNS, TYPE II,

REFLECTI VE

FI ELD OFFI CE, TYPE B
TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE SAS

GEOTEXTI LE FABRI C, TYPE HR
SAW NG EXI STI NG PAVEMENT

M SC

90034A CONCRETE MASONRY FOR CA

WALKWAY

COARSE AGGREGATE, SI ZE NO
2

TEMPORARY FENCI NG

PROPCSAL TOTAL

Bl DDER NO 4
ESTI MATED UNI' T

UNIT QUANTITY BID PRICE

S.Y. 500. 000 0. 750
CWrI. 1. 000 50. 000
LB 30. 000 2.000
LB. 30. 000 3. 850
EACH 4. 000 48. 000
S. F. 12. 000 24.000
LS 1. 000 500. 000
LS 1. 000 2850. 000
S.Y 336. 000 1.800
S.Y 438. 000 2.250
L.F 44.000 3. 500
cCY 3. 000 300. 000
CY. 56. 000 20. 500
L. F 430. 000 2.500

900.

1148.
1075.

202977.

00

00

20
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DATE 07/ 08/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708043

STATE PROJECT(S): 8759-03-71 LOCATI ON

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 179

LETTI NG DATE: 07/08/03

16/ DOUGLAS COUNTY

CLEAR CREEK BRI DGE, TOAN SUPERI OR

CTH W
DOUGLAS COUNTY

R NO 1 LUNDA CONSTRUCTI ON COVPANY
R NO 2 EDWARD KRAEMER & SONS, | NC.
R NO 3 PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
R NO 4 REUBEN JOHNSON & SON, | NC.
R NO 5 RUZI C CONSTRUCTI ON CO., I NC
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT

CLEARI NG STA 9. 000 200. 000 1800. 00
GRUBBI NG STA 9. 000 200. 000 1800. 00
REMOVI NG SMALL PI PE CULVERTS  EACH 3. 000 400. 000 1200. 00
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 6000. 000 6000. 00
10+00

COMMON EXCAVATI ON CY. 376. 000 7.500 2820. 00
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3000. 000 3000. 00
B-16-0111

SELECTED BORROW EXCAVATI ON CY. 2893. 000 6. 950 20106. 35
STRUCTURE BACKFI LL CY. 366. 000 9. 500 3477.00
FI NI SHI NG ROADWAY LS 1. 000 500. 000 500. 00
CRUSHED AGGREGATE BASE COURSE C.Y. 863. 000 13. 500 11650. 50
ASPHALTI C MATERI AL FOR TACK CO GAL. 57. 000 5. 000 285. 00
ASPHALTI C MATERI AL FOR PLANT M TON 30. 000 195. 000 5850. 00
ASPHALTI C CONCRETE PAVEMENT, T TON 504. 000 33. 490 16878. 96
CONCRETE MASONRY, BRI DGES CY. 170. 000 400. 000 68000. 00
PROTECTI VE SURFACE TREATMENT  S.Y. 169. 000 1. 500 253.50
PRESTRESSED G RDER, | TYPE, 28 L.F. 196. 000 95. 000 18620. 00
HI GH STRENGTH BAR STEEL REI NF. LB. 11473. 000 0. 610 6998. 53
COATED Hl GH STR BAR STL REINF, LB. 5457. 000 0. 760 4147. 32
NON- LAM NATED ELASTOMERI C BEAR EACH 8. 000 100. 000 800. 00
STEEL DI APHRAGVS, STRUCTURE EACH 3. 000 500. 000 1500. 00
CIP CONC PILING DELIV & DRIVE L. F. 960. 000 15. 500 14880. 00
TUBULAR RAILING TYPE F, STRUC LS 1. 000 5200. 000 5200. 00
B-16-0111

RUBBERI ZED MEMBRANE WATERPROCF S. Y. 12. 000 15. 000 180. 00

Bl DDER NO 2
UNI' T
BI D PRI CE AMOUNT
200. 000 1800. 00
200. 000 1800. 00
400. 000 1200. 00
7543. 000 7543. 00
7.500 2820. 00
3500. 000 3500. 00
6. 950 20106. 35
9. 500 3477.00
500. 000 500. 00
13. 500 11650. 50
5. 000 285. 00
195. 000 5850. 00
33.490 16878. 96
355. 000 60350. 00
2. 480 419. 12
116. 580 22849. 68
0.770 8834. 21
0. 950 5184. 15
99. 420 795. 36
253. 650 760. 95
26. 620 25555. 20
6500. 000 6500. 00
36. 450 437. 40

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
250. 000 2250. 00
250. 000 2250. 00
500. 000 1500. 00
5600. 000 5600. 00
8. 000 3008. 00
5600. 000 5600. 00
9. 000 26037. 00
16. 400 6002. 40
1500. 000 1500. 00
16. 000 13808. 00
5. 000 285. 00
195. 000 5850. 00
33.490 16878. 96
400. 000 68000. 00
3. 000 507. 00
92. 000 18032. 00
0.620 7113. 26
0.670 3656. 19
75. 000 600. 00
423. 000 1269. 00
17.000 16320. 00
7600. 000 7600. 00
35. 000 420. 00



DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20030708043

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY

PAGE: 180

LETTI NG DATE: 07/08/03

APRON ENDWALLS FOR CULVERT Pl

P EACH 4. 000

ALUM NUM CCOATED CSCP, 24-INCH L.F. 91. 000
Rl PRAP CY. 4.000
HEAVY RI PRAP CY. 317. 000
STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000
STEEL PLATE BEAM GUARD, CLASS L.F. 50. 000
STL PLT BM GRD, ENRGY ABSORB T EACH 4.000
MOBI LI ZATI ON LS 1. 000
SALVAGED TOPSO L S Y. 3009. 000
SI LT FENCE, DELI VERED L. F. 1767. 000
SI LT FENCE, | NSTALLED L.F. 1767. 000
SI LT FENCE MAI NTENANCE L.F. 1767. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 2. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000
ERCSI ON VAT, DELI VERED, CLASS S.Y. 3070. 000
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 3070. 000
TEMPORARY DI TCH CHECKS, DELIVE L. F. 300. 000
TEMPORARY DI TCH CHECKS, | NSTAL L. F. 300. 000
FERTI LI ZER, TYPE B CWI. 2. 400
SEEDI NG, TEMPORARY LB. 52. 000
SEEDI NG M XTURE NO 20 LB. 104. 000
WOCD PCSTS, 4X4-1NCH X 10-FT. EACH 4.000
SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTRCL LS 1. 000
GEOTEXTI LE FABRI C, TYPE HR S Y. 433. 000
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 3600. 000
TEMPORARY PAVEMENT MARKING 4- L.F 3600. 000
M SC L.F 278. 000
90030A HEAVY DUTY SI LT FENCE

PI LE REDRI VI NG EACH 12. 000

PROPCSAL TOTAL. . .....

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
150. 000 600. 00
28. 000 2548. 00
40. 000 160. 00
34. 000 10778. 00
30. 000 3960. 00
10. 480 524. 00
1500. 000 6000. 00
33150. 000 33150. 00
1.100 3309. 90
1. 000 1767. 00
1. 000 1767. 00
0. 100 176.70
50. 000 100. 00
50. 000 50. 00
1. 000 3070. 00
1. 000 3070. 00
1. 500 450. 00
1.500 450. 00
50. 000 120. 00
5. 500 286. 00
6. 000 624. 00
32.000 128. 00
15. 000 180. 00
500. 000 500. 00
2850. 000 2850. 00
2.000 866. 00
0. 600 2160. 00
0. 250 900. 00
7.500 2085. 00
200. 000 2400. 00
280976. 76

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
150. 000 600. 00
28. 000 2548. 00
40. 000 160. 00
34. 000 10778. 00
30. 000 3960. 00
10. 480 524. 00
1500. 000 6000. 00
30524. 000 30524. 00
1.100 3309. 90
0. 500 883. 50
1. 000 1767. 00
0. 010 17.67
199. 000 398. 00
199. 000 199. 00
0. 490 1504. 30
0. 500 1535. 00
3. 000 900. 00
3. 000 900. 00
100. 000 240. 00
2.740 142. 48
4.740 492. 96
50. 000 200. 00
20. 000 240. 00
350. 000 350. 00
2850. 000 2850. 00
2.000 866. 00
0. 570 2052. 00
0. 250 900. 00
6. 000 1668. 00
76. 990 923. 88
286530. 57

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
140. 000 560. 00
60. 000 5460. 00
50. 000 200. 00
44.000 13948. 00
30. 000 3960. 00
10. 480 524. 00
1500. 000 6000. 00
30424. 740 30424. 74
1.250 3761. 25
0. 500 883. 50
1. 000 1767. 00
0. 010 17.67
199. 000 398. 00
199. 000 199. 00
0. 490 1504. 30
0. 500 1535. 00
3. 000 900. 00
3. 000 900. 00
100. 000 240. 00
2.740 142. 48
4.740 492. 96
32.000 128. 00
15. 000 180. 00
4000. 000 4000. 00
2850. 000 2850. 00
2.000 866. 00
0. 570 2052. 00
0. 250 900. 00
6. 000 1668. 00
376. 000 4512. 00
305060. 71



DATE 07/ 08/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030708043

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
Bl D PRI CE

LETTI NG DATE: 07/08/03

PAGE:

Bl DDER NO 6
UNI'T
Bl D PRI CE

BI DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: EDWARD KRAEMER & SONS, | NC.
BI DDER NO 3: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 4: REUBEN JOHNSON & SON, | NC
BI DDER NO 5: RUZI C CONSTRUCTI ON CO., | NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA. 9. 000 220. 000
20104 GRUBBI NG STA. 9. 000 300. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 3. 000 175. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 6800. 000
10+00
20501 COWMON EXCAVATI ON CY. 376. 000 26. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2600. 000
B-16- 0111
20811 SELECTED BORROW EXCAVATI ON CY. 2893. 000 15. 000
21001 STRUCTURE BACKFI LL CY. 366. 000 20. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 3500. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 863. 000 20. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 57. 000 5. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 30. 000 195. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 504. 000 33. 490
50201 CONCRETE MASONRY, BRI DGES CY. 170. 000 405. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 169. 000 3. 000
50301 PRESTRESSED G RDER, L.F. 196. 000 100. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 11473. 000 0.700
50511 COATED H GH STR BAR STL REI NF, LB. 5457. 000 0. 800
50626 NON-LAM NATED ELASTOMERI C BEAR EACH 8. 000 40. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 3. 000 250. 000
51030 CIP CONC PILING DELIV & DRIVE L. F. 960. 000 25. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 7100. 000
B-16- 0111
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 12. 000 40. 000
52063 APRON ENDWALLS FOR CULVERT PI P EACH 4.000 310. 000
52907 ALUM NUM COATED CSCP, 24-INCH L.F 91. 000 55. 000
60601 RI PRAP CY. 4.000 60. 000
60602 HEAVY RI PRAP CY. 317. 000 60. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F 132. 000 32. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F 50. 000 12. 250

15. 000
20. 000
3500. 000
20. 000
5. 000
195. 000
33. 490
385. 000
2.150
121. 000
0.730

0. 960
51. 350
314. 000
21. 840
8000. 000

35. 690
310. 000
55. 000
83. 940
83. 940
30. 000
10. 480
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DATE 07/ 08/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030708043

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1850. 000
61910 MOBI LI ZATI ON LS 1. 000 20887. 770
62505 SALVAGED TOPSO L S Y. 3009. 000 1. 200
62815 SILT FENCE, DELI VERED L.F. 1767. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 1767. 000 1. 000
62817 SI LT FENCE MAI NTENANCE L. F. 1767. 000 0. 010
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2.000 350. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 150. 000
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 3070. 000 0. 600
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 3070. 000 0. 600
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F. 300. 000 4.250
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 300. 000 4.250
62905 FERTI LI ZER, TYPE B CWr 2. 400 50. 000
63003 SEEDI NG, TEMPORARY LB. 52. 000 2. 850
63009 SEEDI NG M XTURE NO 20 LB. 104. 000 3. 850
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 35. 000
63702 SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000 20. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 2600. 000
64301 TRAFFI C CONTROL LS 1. 000 4000. 000
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 433. 000 8. 000
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 3600. 000 0.570
64901 TEMPORARY PAVEMENT MARKING 4- L.F 3600. 000 0. 370
90030 M SC L.F 278. 000 5. 500

90030A HEAVY DUTY SI LT FENCE
90465 PI LE REDRI VI NG EACH 12. 000 100. 000

PROPCSAL TOTAL.......

240.
2600.
4000.
3464.
2052.
1332.
1529.

1200.

342975.
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UNI'T

BI D PRI CE

200.

LETTI NG DATE: 07/08/03

AMOUNT

900.
900.
240.
142.
492.
200.
240.
1200.
2595.
1125.
2052.
1332.
1668.
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